
 

 

PRE-BID MEETING AGENDA 
P.O.  Box  839966  � San Antonio ,  Texas 78283-3966  � p 210 207-2875  

TOM SLICK CREEK PARK IMPROVEMENTS PROJECT 40-00398 
Thursday, September 19, 2013, 2:00 p.m.    

I. Introduction 

A.  Review of Contract Requirements/Expectations 

 Type of Contract: IFB – Low Qualified Bid 

 Calendar Days: 160  Estimated Construction Cost:  $250,000.00 

 Required Forms 

 - Sign & date the 010 IFB, 025 Forms, and all Addendum Acknowledgment forms 

 - Bid Bond is required  

 SBEDA Requirements & Guidelines:  Subcontractor/Supplier Utilization Plan   

 Labor Compliance (Wage & Hour):  Prevailing wage rates listed 010 IFB 

B. Submission of Responses   

 Submittal due Date:  TUESDAY, October 8, 2013 by 2:00 P.M. 

 Hand Delivery Location: City Clerk’s Office, 2nd Floor of City Hall at 100 Military Plaza (SW 
corner of Commerce and Flores).  Allow ample time for security screening.  

C.  Information Posted 

 Review Website (http://epay.sanantonio.gov/RFPListings/) 

 Pre-Bid Sign-In Sheet 

 Amendments to the solicitation 

 Responses to questions presented subsequent to Pre-Bid Conference, and received prior to 
the deadline for questions will be answered via addendum.   

  D. Restriction on Communication (040 Forms, Section 12)  

 Respondents are prohibited from communication with the city staff and city officials regarding 
this solicitation with the following exceptions.  

 SBEDA Staff may be contacted for assistance up until the Bid opening date.  

 Written questions and comments concerning the solicitation shall be sent to PM and directed 
to the consultant.  All written questions are due by 4:00pm on September 27, 2013.  

 Reponses to Answers by consultants/or city will be given in writing to all prospective 
respondents in Addendum Form and posted on city’s website. 

Project Schedule Method – (Section 3.10 General Conditions) 

 Contractor shall create and maintain the Project Schedule using project management 
scheduling software compatible with Owner’s project management scheduling software. 

 CMP schedule is required to be in Primavera 5.0 or Contractor 4.1 or greater submitted 
electronically to the CIMS schedule and Project Manager.  Software that’s compatible to the 
City. 


