
 

 
PRE-BID MEETING AGENDA 

P.O.  Box  839966  � � San Antonio ,  Texas  78283-3966 � � p  210  207-2874 

COMANCHE LOOKOUT PARK IMPROVEMENTS PROJECT 40-00405 
Wednesday, October 22, 2014, 3:00 p.m.    

I. Introduction 

A.  Review of Contract Requirements/Expectations 

 Type of Contract: IFB – Low Bid 

 Calendar Days: 150  Estimated Construction Cost:  $461,000.00 

 Required Forms 

 - Sign & date the 010 IFB, and all Addendum Acknowledgment forms 

 - Bid Bond is required  

 SBEDA Requirements & Guidelines:  Subcontractor/Supplier Utilization Plan   

 Labor Compliance (Wage & Hour):  Prevailing wage rates listed 010 IFB 

B. Submission of Responses   

 Submittal due Date:  Tuesday, November 18, 2014 by 2:00 P.M. 

 Hand Delivery Location: City Clerk’s Office, 2nd Floor of City Hall at 100 Military Plaza (SW 
corner of Commerce and Flores).  Allow ample time for security screening.  

C.  Information Posted 

 Review Website (http://epay.sanantonio.gov/RFPListings/) 

 Pre-Bid Sign-In Sheet 

 Amendments to the solicitation 

 Responses to questions presented subsequent to Pre-Bid Conference, and received prior to 
the deadline for questions will be answered via addendum.   

  D. Restriction on Communication (040 Forms, Section 12)  

 Respondents are prohibited from communication with the city staff and city officials regarding 
this solicitation with the following exceptions.  

 SBEDA Staff may be contacted for assistance up until the Bid opening date.  

 Written questions and comments concerning the solicitation shall be sent to PM and directed 
to the consultant.  All written questions are due by 4:00 p.m. on Friday, November 7, 2014.  

 Reponses to Answers by consultants/or city will be given in writing to all prospective 
respondents in Addendum Form and posted on city’s website. 

Project Schedule Method – (Section 3.10 General Conditions) 

 Contractor shall create and maintain the Project Schedule using project management 
scheduling software compatible with Owner’s project management scheduling software. 

 CMP schedule is required to be in Primavera 5.0 or Contractor 4.1 or greater submitted 
electronically to the CIMS schedule and Project Manager.  Software that’s compatible to the 
City. 


