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061 ADDITIONAL SUPPLEMENTARY CONDITIONS

The terms in the Supplementary Conditions will have the same meaning as in the 085 General Conditions 
for Heavy/Highway Construction Contracts (9/12/08 Rev.) 

SC-3.4.3 Make the following modifications to 3.4 Labor and Material 

A. Delete Paragraph 3.4.3 of the General Conditions in its entirety and insert the following in 
its place: 

“3.4.3 Except as otherwise required for safety or protection of persons or the Work or 
property at the Site or adjacent thereto, Work will be allowed by Owner as a twenty four 
(24) hour per day operation Monday 6:00 a.m. thru Saturday 11:00 p.m. unless directed by 
the ODR or requested in writing by Contractor and approved by the Director of Capital 
Improvements Management Services or its Designee Department Director. A minimum of 
Twelve (12) working hours per day will be required for this Project.” 

SC-8.1.4 Make the following modifications to 8.1 Definitions.

A. Delete Paragraph 8.1.4 of the General Conditions in its entirety and insert the following in 
its place: 

“8.1.4 Day. The term “day” as used in the Contract Documents shall mean twenty four 
(24) hours per day Monday thru Saturday. A Calendar Day is a day of 24 hours measured 
from midnight to the next midnight, unless otherwise specifically stipulated.  A Working Day 
is a day of twelve (12) hours as measured from midnight to the next midnight Monday thru 
Saturday.”

SC-8.2.4 Make the following modifications to 8.2 Progress and Completion.

A. Delete Paragraph 8.2.4 of the General Conditions in its entirety and insert the following in 
its place: 

“8.2.4 Work on Sundays may be permitted if Contractor gives City’s “COI” and City’s 
Project Manager at least the prerequisite  forty-eight (48) hours written notice of intent to 
perform work on Sunday so that Owner’s representative may be scheduled to 
observe/inspect said work.  Work on Sundays or holidays will not be permitted except in 
cases of extreme emergency and then only with the written permission of the City’s Project 
Manager.” 

The following supplementary conditions will apply to the Broadway Corridor Phase IIIA (Carnahan) project. 

SC-CPS CPS Energy Approved Contractor Requirements 

A. Contractor used for the CPS Energy electrical duct bank must have performed electrical 
duct bank work previously of similar technical scope and magnitude as the services to be 
performed under this contract. With their bid, Contractor shall provide evidence of 
qualifications in this regard and of any licenses, permits or registrations possessed that 
pertain to the services or are required in the specifications. Contractors may contact CPS 
Energy (CPS) prior to the letting of this project to determine if their previous experience 
meets this requirement. The approved list of CPS Energy approved subcontractors are 
provided below. Contractor to verify that the approved subcontractors below meet the 
required requirements prior to letting. 
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1.0 Electric�utilities,�conduits,�structures,�etc.�(CPS�–Electric)�

a. Zachary�Construction� (210)�494�3531�
b. San�Antonio�Construction� (210)�695�4526�
c. Turner�Electric�
d. Badeco� (210)�299�4714�

�
B. Gas�utilities,�sleeves,�piping,�valves,�etc.�(CPS�–�GAS)�

a. Refer�to�CPS�ENERGY�REQUIREMENTS�AND�SPECIFICATIONS�FOR�
CONSTRUCTION�OF�NATURAL�GAS�DISTRIBUTION�FACILITIES�

END OF SECTION 


