SUBJECT:

CITY OF SAN ANTONIO

P.O. Box 839966
San Antonio, Texas 78283-3966

ADDENDUM |

Formal Invitation Bid (IFB) For EY 2011 & 2013 Task Order Contract

for Public Works Maintenance and Construction—Packages X Dated June 2, 2011

DATE: June 16, 2011

Addendum No. 1 includes the following:

1. Pre bid meeting minutes

a.
b.
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Quick introduction of attendees
Jeremy Doege and CoSA Project Manager Faustino Benavidez described the proposed scope of
work
Locations will vary throughout the City and may or may not be involved with street
maintenance projects
Flatwork construction may include: curb and sidewalk removal and replacement
i. Use City of San Antonio standard details
Miscellaneous work to include:
i. Tree removal/replacement and protection
ii. Gate/fence adjustments
iii. Pavement markings
iv. Asphalt items for reconstruction
v. Speed humps and associated signage/striping
vi. Sign/mailbox relocations
vii. Existing manhole reconstruction
No direct payment for the following items: Mobilization, Insurance & Bond, Preparing Right-
of-Way, Barricades, Signs and Traffic Handling, and Temporary Erosion, SWPPP
i. Police officer support may be required as part of the traffic control support for some
locations
ii. See project description for possible mobilization charges
Contractors will not get paid for remobilizing due to TDLR deficiencies
COSA may have 4 projects open at any given time under the same contract
The truncated domes portion of the sidewalk is included as part of the sidewalk unit bid price
CIMS requires a laptop with air card to speed up invoicing (for duration of contract)
Unit bid price for speed humps shall be for installation only. COSA to provide materials.
Contractor shall pay special attention to asphalt saw cut details for curb construction

. Contractor shall follow MUTCD standards for traffic control

COSA Traffic Engineering will determine final working restrictions
i. Some projects may have time restraints due to school zones (no additional
compensation)
ii. City of San Antonio Inspectors will perform inspection services for proposed projects
The quantities and the entire bid amount for this contract are not guaranteed
Contractor must pull COSA ROW permits for each project location (fees will be waived)
Contract duration is for 730 calendar days
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S.

Bids due Tuesday, June 21, 2011 @ 2:00 p.m.
Contractors responsible for obtaining addendum(s) off of COSA website

2. SBEDA Guidelines

a.
b.

Goal Setting Committee has set a 15% SBE subcontracting goal

Prime contractors are required to complete and submit a subcontractor/supplier utilization plan
form with their bid response

Contractors can have contact with SBEDA throughout the bid period

SBEDA staff can assist contractors by expediting certification through the South Central Texas
Regional Certification Agency

A contractor may request, for good cause, a full or partial waiver fully documenting
subcontracting unavailability despite the contractor’s good faith efforts. Good faith efforts
must be exhibited and documented with a waiver form submitted at the time of bid response. If
a contractor’s waiver is denied, the contractor’s bid will be deemed non-responsive.

A contractor may request, for good cause, an Exception to the application of the SBEDA
Program and the subcontracting goal by completing and submitting an Exception form at the
time of bid response. If a contractor’s Exception request is denied, the contractor’s bid will be
deemed non-responsive.

Certified SBE firms must be headquartered or demonstrate significant business presence within
the San Antonio Metropolitan Statistical Area (SAMSA) - Atascosa, Bandera, Bexar, Comal,
Guadalupe, Kendall, Medina and Wilson - in order to count toward the SBE subcontracting
goal.

3. Labor Compliance

a.

o

Pay rates must comply with Heavy Highway guidelines based on the Davis-Bacon Wage
Determination
CPR may be submitted by sub or prime contractor
Overtime Rates apply for this contract (anything in excess of 40 hours)
Holiday rates apply

i. Employee must get holiday off or must be paid time and a half for every holiday hour

worked

$60/day penalty to prime contractor for any employee not getting paid based on heavy highway
rates (per occurrence)
$10/day penalty to prime contractor for any employee not receiving time and a half or day off
for holidays (per occurrence)
Wage and labor laws must be posted on job site (English and Spanish) and can be found on the
City website

4. Submittal documents

a.

Forms: 010, 020, 025, 030, Bid Bond or Cashier’s Check, Subcontractor/Supplier Utilization
Plan, Addenda and Addenda Acknowledgement form

5. Contractor Questions

a.

Contractor questions must be directed to Vilma Sessoms only
i. Questions accepted up to 11 AM on Monday, June 13, 2011

6. Replace the following forms with the attached forms

a.

b.

Bid Form 020 revised to include the following information
i. Project Name changed to: FY 2011-2013 Task Order Contract for Public Works
Maintenance and Construction — Package X.
Unit Pricing Form 025
i. Project Name changed to: FY 2011-2013 Task Order Contract for Public Works
Maintenance and Construction — Package X.
ii. Revisions to Bid Item 523 — Adjusting of Vehicular & Pedestrian Gates
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End of Addendum

**NOTE ADDENDUM ACKNOWLEDGEMENT FORM IS REQUIRED TO BE RETURNED WITH
THE BID PACKAGE**
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