SUBJECT:

CITY OF SAN ANTONIO

P.O. Box 839966
San Antonio, Texas 78283-3966

ADDENDUM I

Formal Invitation Bid (IFB) For EY 2012 & 2014 Task Order Contract

for Public Works Maintenance and Construction—Package A Dated September 4, 2011

DATE: September 20, 2011

Addendum No. 1 includes the following:

1. Pre bid meeting minutes

a.
b.

C.
d.

—xT o oe

TLeT o5 3

Quick introduction of attendees
Jeremy Doege and CoSA Project Manager Faustino Benavidez described the proposed scope of
work
Locations will vary throughout the City
Flatwork construction to include: curb, sidewalk, driveway and retaining wall removal and
replacement
i. Use City of San Antonio standard details
Miscellaneous work to include:
i. Tree removal/replacement and protection
ii. Gate/fence adjustments
iii. Pavement markings
iv. Asphalt items for reconstruction
v. Speed humps and associated signage/striping
vi. Sign/mailbox relocations
No direct payment for the following items: Mobilization, Insurance & Bond, Preparing Right-
of-Way, Barricades, Signs and Traffic Handling, and Temporary Erosion, SWPPP
i. Police officer support may be required as part of the traffic control support for some
locations
ii. See project description for additional mobilization charges
iii. No additional mobilization payment will be made for contractor error
Contractors will not get paid for remobilizing due to TDLR deficiencies
Unit bid price for speed humps shall be for installation only. COSA to provide materials.
Contractors are required to provide a cell phone line for inspections
Contractor shall pay special attention to asphalt saw cut details for curb construction
Contractor shall follow MUTCD standards for traffic control
COSA Traffic Engineering will determine final working restrictions
i. Some projects may have time restraints due to school zones (no additional
compensation)
ii. City of San Antonio Inspectors will perform inspection services for proposed projects

. The quantities and the entire bid amount for this contract are not guaranteed

Contractor must pull COSA ROW permits for each project location (fees will be waived)
A task order will be issued for each project scheduled for construction

Contract duration is for 730 calendar days

Bids due Tuesday, September 27, 2011 @ 2:00 p.m.

Contractors responsible for obtaining addendum(s) off of COSA website
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2. SBEDA Guidelines

a. Goal Setting Committee has set a 11% SBE subcontracting goal

b. Prime contractors are required to complete and submit a subcontractor/supplier utilization plan
form with their bid response

c. Contractors can have contact with SBEDA throughout the bid period

d. SBEDA staff can assist contractors by expediting certification through the South Central Texas
Regional Certification Agency

e. A contractor may request, for good cause, a full or partial waiver fully documenting
subcontracting unavailability despite the contractor’s good faith efforts. Good faith efforts
must be exhibited and documented with a waiver form submitted at the time of bid response. If
a contractor’s waiver is denied, the contractor’s bid will be deemed non-responsive.

f. A contractor may request, for good cause, an Exception to the application of the SBEDA
Program and the subcontracting goal by completing and submitting an Exception form at the
time of bid response. If a contractor’s Exception request is denied, the contractor’s bid will be
deemed non-responsive.

g. Certified SBE firms must be headquartered or demonstrate significant business presence within
the San Antonio Metropolitan Statistical Area (SAMSA) - Atascosa, Bandera, Bexar, Comal,
Guadalupe, Kendall, Medina and Wilson - in order to count toward the SBE subcontracting
goal.

3. Labor Compliance
a. Pay rates must comply with Heavy Highway guidelines based on the Davis-Bacon Wage
Determination
b. CPR may be submitted by sub or prime contractor
Overtime Rates apply for this contract (anything in excess of 40 hours)
d. Holiday rates apply
i. Employee must get holiday off or must be paid time and a half for every holiday hour
worked
e. $60/day penalty to prime contractor for any employee not getting paid based on heavy highway
rates (per occurrence)
f. $10/day penalty to prime contractor for any employee not receiving time and a half or day off
for holidays (per occurrence)
g. Wage and labor laws must be posted on job site (English and Spanish) and can be found on the
City website
h. Contractors must achieve 100% compliancy by close of contract

o

4. Submittal documents
a. Forms: 010, 020, 025, 030, Bid Bond or Cashier’s Check, Subcontractor/Supplier Utilization
Plan, Addenda and Addenda Acknowledgement form
5. Contractor Questions
a. Contractor questions must be directed to Vilma Sessoms only
i. Questions accepted up to 1:00 P.M. on Monday, September 19, 2011
6. An Administrative hearing may be set up with the contractor to verify staffing for this contract

7. Replace the following forms with the attached forms
i. Revisions to Bid Item 107.1 — Embankment (Final) (Dens Cont) (Ty A)

End of Addendum

**NOTE ADDENDUM ACKNOWLEDGEMENT FORM IS REQUIRED TO BE RETURNED WITH
THE BID PACKAGE**
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND
SPECIFICATIONS FOR CONSTRUCTION OF EY 2012 & 2014 Task Order Contract

for Public Works Maintenance and Construction—Package A

FOR WHICH BIDS WILL BE OPENED ON _September 27, 2011

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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