CITY OF SAN ANTONIO

P.O. Box 839966
San Antonio, Texas 78283-3966

ADDENDUM 2

SUBJECT: Formal Invitation Bid (IFB) For 2012 Reclamation Task Order Contract — Package 6 -
Dated January 8, 2011
DATE: January 25, 2012

Addendum No. 1 includes the following:

Pre bid meeting minutes

1. Vilma Sessoms brought the pre bid meeting to order.

a.

b.

Vilma stated that the addendum will be the official response to questions asked during the
meeting.
Introductions of all attendees was completed

2. Contract information was clarified.

a.
b.
C.

Contract length is 365 calendar days
Spec books available at LAN offices
Engineers estimate is $3.1 million

3. Scope of Work was described by LAN/City of San Antonio Representatives

a.
b.

C.
d.

Task order contract is similar to IDIQ based contract

Quantities were derived by plan and profile drawings (drawings will not be provided during
bid, but the plans will be provided for each project location prior to construction)
Approximately 20-25 projects are anticipated to be constructed by this contract

Projects anticipated for construction were located in a manner to reduce the overall
mobilization requirements for contractors

For the project scope refer to the Project Description in the 2012 Reclamation Task Order
Contract — Package 6 Specification Book

A task order will be issued for each project location and will require a preconstruction meeting
on site

Quantities per project location site will be utilized to develop individual task orders
Contractors may have multiple task orders open at one time under this contract

Existing pavement section and recommended emulsion rates will be provided to the contractor
prior to the start of the project.

Pay Item 208.1 Salvaging, Hauling & Stockpiling Reclaimable Asphaltic Pavement (2-inch
depth) will be used for specific locations only were milling or surface repairs are required. This
item will be noted for specific locations within the plans that are provided for construction. Any
street excavation required to meet proposed grades other than surface millings will be part of
the planned street excavation quantity.

Miscellaneous work anticipated for this contract is noted in the project scope section of the
Project Description

Street excavation is to be paid as a planned quantity which was derived from plan and profile
drawings

Traffic control notes are included, and contractors are urged to pay close attention to notes
Geotech report with core sampling data will be provided to contractor awarded contract
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0. Emulsion rates may change during reclamation if existing base changes and differs from what
is shown in the Geotech report

4. There will be no mobilization charges for this contract although project locations may be located
throughout the City of San Antonio.
a. Other items not included in the contract but shall be included with the price of other items
include:
i. Insurance and bond, Preparing ROW, Barricading, signs and traffic control, and
SWPPP controls

5. Specification book
a. Contractors should pay special attention to general notes at the back of the specification book
b. Traffic control must be in accordance with MUTCD standards and will be set in accordance
with traffic engineering department
i. Contractors to pay attention to traffic notes (message boards may be required for some
high traffic volume areas)
c. Contractors should pay special attention to accessibility requirements for pedestrians,
residential and commercial properties
d. Contractors must acquire ROW permits with the CoSA for each project location (no cost to the
contractor)

6. CIMS inspectors will provide inspection services and CoSA will provide a material testing agency to
sample and test materials
a. Contractors are also responsible for providing independent material testing to ensure materials
provided and installed meet specifications

7. The CoSA web portal will be used for task orders and invoicing for this contract
a. Contractors will need to coordinate with CoSA staff for portal set up

8. SBEDA requirements
a. Refer to the following forms to comply with the SBEDA requirements
i. SBEDA Ordinance Compliance Provisions
ii. Subcontractor/Supplier Utilization Plan
iii. Respondent/Vendor Subcontracting Waiver Request Form Utilizing Small Business
Contracting Goals
iv. Exception to SBEDA Program Requirements Request Form

9. Wage and Hour decision
a. Labor compliance will follow the 01/06/12 wage decision
b. Wages should be posted on project site or at a gathering site for all employees (must be in
English and Spanish)
c. Overtime shall be paid at 1.5 times for all hours worked over 40 hours
d. City has 7 holidays and work performed on those days will require overtime pay. This includes
observed days for holiday.

e. No piece work or contract labor will be allowed

f. Restitution will have to be paid to employees along with penalties imposed by the City if
prevailing wage rates are not followed or if contractor is not in compliance

g. Wage and hour staff will pay site visits to interview workers

h.  Wages apply to all mechanics/laborers

i.  Reporting is still required for weeks not worked

J. Reporting is required for each task order

k. LCP tracker is set up with CoSA to assist with payroll tracking
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10. Vilma identified the items to be included in the bid (as noted also in the IFB form)

a. 010IFB

b. 020 Bid Form

c. 025 Unit Pricing Form

d. SBEDA Ordinance Compliance Provisions, Subcontractor/Supplier Utilization Plan,
Subcontractor/Supplier Letter of Intent for Contracts Utilizing Small Business Contracting
Goals

e. Bid bond or cashier’s check

f. Signed Addenda Acknowledgement forms

11. Deadline for questions is Tuesday, January 24, 2012 at 1:00 p.m. and bid is due to the City Clerk’s
office by Tuesday, January 31, 2012 at 2:00 pm (as noted in the IFB/Instructions to Bidders).

12. Staff is restricted from communication, although you can contact SBEDA staff or Vilma for questions
related to the solicitation.

13. Replace the following forms with the attached forms
a. 010 IFB Form
b. Standard Details for Item 799 — Speed Humps

ANSWERS TO QUESTIONS FROM PRE BID MEETING AND RECEIVED BY THE CITY
ARE ANSWERED AS FOLLOWS:

1. Ideais to keep existing grade as much as possible?
a. As much as possible but must maintain street drainage flow.
1. Try to limit flatwork removal and replacement, but flatwork removal and
replacement will be required
2. Drainage to improve through the use of redefined gutters

End of Addendum

**NOTE ADDENDUM ACKNOWLEDGEMENT FORM IS REQUIRED TO BE RETURNED WITH
THE BID PACKAGE**
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CITY OF SAN ANTONIO
DEPARTMENT OF PUBLIC WORKS

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND
SPECIFICATIONS FOR CONSTRUCTION OF FY 2012 Reclamation Task Order Contract —

Package 6

FOR WHICH BIDS WILL BE OPENED ON January 31, 2012

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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