CITY OF SAN ANTONIO

P.O. Box 839966
San Antonio, Texas 78283-3966

ADDENDUM I

SUBJECT: Formal Invitation Bid (IFB) For EY 2012 - 2014 Task Order Contract
for Public Works Maintenance and Construction—Package F  Dated January 29, 2012

DATE: February 24, 2012
Addendum No. 1 includes the following:

1. Pre bid meeting minutes
a. Quick introduction of attendees
b. Jeremy Doege and CoSA Project Manager Carlos Barajas described the proposed scope of
work
Locations will vary throughout the City
Package F is focused on alley reconstruction projects.
Engineers estimate is $5,080,000.00
Flatwork construction to include: curb, sidewalk, driveway and retaining wall removal and
replacement
i. Use City of San Antonio standard details
ii. 6-inch concrete pavement section will be utilized for alley projects
1. A detail of this section is attached
iii. Concrete curbs and retaining walls along new concrete pavement will be paid as
separate bid items
iv. Street excavation will be paid as a separate bid item
g. Miscellaneous work to include:
i. Tree removal/replacement and protection
1. Will be paid for separately and is not included as prep ROW
ii. Gate/fence adjustments
iii. Railing upgrades
iv. Sign/mailbox relocations
v. Topsoil/sodding/hydromulching
h. No concrete cart pads will be included as part of the alley projects
i.  No direct payment for the following items: Mobilization, Insurance & Bond, Preparing Right-
of-Way, Barricades, Signs and Traffic Handling, and Temporary Erosion, SWPPP
i. Police officer support may be required as part of the traffic control for some locations
ii. See project description for additional mobilization charges
1. Special mobilization charge note added for additional/warranty related work
within 6 months after project is complete
Contractors will not get paid for remobilizing due to TDLR deficiencies
Contractor shall follow MUTCD standards for traffic control
COSA Traffic Engineering will determine final working restrictions
i. Some projects may have time restraints due to school zones (no additional
compensation)
ii. City of San Antonio Inspectors will perform inspection services for proposed projects
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. The quantities and the entire bid amount for this contract are not guaranteed;

Contractor must pull COSA ROW permits for each project location (fees will be waived)
A task order will be issued for each project scheduled for construction
SAWS items are included in this contract
i. Reconstruction of SAWS utilities will be completed prior to alley reconstruction
ii. Items include service relays, meter box and manhole adjustments to finished grade
Contract duration is for 730 calendar days
Bids due Tuesday, February 28, 2012 @ 2:00 p.m.
Contractors responsible for obtaining addendum(s) off of COSA website

2. SBEDA Guidelines

a.
b.

Goal Setting Committee has set a 10% SBE subcontracting goal

Prime contractors are required to complete and submit a subcontractor/supplier utilization plan
form with their bid response

Contractors can have contact with SBEDA throughout the bid period

SBEDA staff can assist contractors by expediting certification through the South Central Texas
Regional Certification Agency

A contractor may request, for good cause, a full or partial waiver fully documenting
subcontracting unavailability despite the contractor’s good faith efforts. Good faith efforts
must be exhibited and documented with a waiver form submitted at the time of bid response. If
a contractor’s waiver is denied, the contractor’s bid will be deemed non-responsive.

A contractor may request, for good cause, an Exception to the application of the SBEDA
Program and the subcontracting goal by completing and submitting an Exception form at the
time of bid response. If a contractor’s Exception request is denied, the contractor’s bid will be
deemed non-responsive.

Certified SBE firms must be headquartered or demonstrate significant business presence within
the San Antonio Metropolitan Statistical Area (SAMSA) - Atascosa, Bandera, Bexar, Comal,
Guadalupe, Kendall, Medina and Wilson - in order to count toward the SBE subcontracting
goal.

3. Labor Compliance

a.

o

g.
h.

Pay rates must comply with Heavy Highway guidelines based on the Davis-Bacon Wage
Determination (dated 1/6/12)
CPR may be submitted by sub or prime contractor
Overtime Rates apply for this contract (anything in excess of 40 hours)
Holiday rates apply

i. Employee must get holiday off or must be paid time and a half for every holiday hour

worked

$60/day penalty to prime contractor for any employee not getting paid based on heavy highway
rates (per occurrence)
$10/day penalty to prime contractor for any employee not receiving time and a half or day off
for holidays (per occurrence)
Wage and labor laws must be posted on job site (English and Spanish) and can be found on the
City website
Contractors must achieve 100% compliancy by close of contract

4. Submittal documents

a.

Forms: 010, 020, 025, Bid Bond or Cashier’s Check, Subcontractor/Supplier Utilization Plan,
Addenda and Addenda Acknowledgement form

5. Contractor Questions

a.

Contractor questions must be directed to Vilma Sessoms only
i. Questions accepted up to 1:00 P.M. on Monday, February 20, 2012

Page 2 of 4



6. The following detail has been added to bid package:
a. Concrete pavement typical section
7. Replace the following specification:
i. Revised Item 010 IFB form
ii. Revised 025 Unit Pricing Form
iii. Add Appendix A TxDOT Title VI

End of Addendum

**NOTE ADDENDUM ACKNOWLEDGEMENT FORM IS REQUIRED TO BE RETURNED WITH
THE BID PACKAGE**
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CITY OF SAN ANTONIO
DEPARTMENT OF PUBLIC WORKS

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND
SPECIFICATIONS FOR CONSTRUCTION OF EY 2012 - 2014 Task Order Contract

for Public Works Maintenance and Construction—Package F

FOR WHICH BIDS WILL BE OPENED ON _February 28, 2012

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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