

061 ADDITIONAL SUPPLEMENTARY CONDITIONS

The terms in the Supplementary Conditions will have the same meaning as in the 080 General Conditions for City of San Antonio Construction Contracts (5/22/12 Rev.)

SC-1.1 Make the following modification to 1.1 *Contract Definitions*.

- A. Delete Paragraph 1.1.11 of the General Conditions in its entirety and insert the following in its place:

“1.1.11 “Day” as used in the Contract Documents shall mean Calendar Day unless otherwise specifically defined. A Calendar Day is a day of 24 hours, measured from midnight to the next midnight, unless otherwise specifically stipulated. Working days will be charged Sunday through Saturday, including all holidays, regardless of weather conditions, material availability, or other conditions not under control of the Contractor. A Working Day is a day of eleven hours, as measured from seven o'clock a.m. to six o'clock p.m. on weekdays, except legal holidays, or the hours during which Contractor has been authorized to work by Owner.”

- B. Delete Paragraph 1.1.25 of the General Conditions in its entirety and insert the following in its place:

“1.1.25 “Substantial Completion” is the date certified by Owner and Design Consultant, when the Work is sufficiently complete and the Owner has full use of the facility and traffic is no longer inconvenienced or delayed in any manner.”

SC-3.4 Mark the following modifications to 3.4 *Labor and Materials*

- A. Delete Paragraph 3.4.3.4 of the General Conditions in its entirety and insert the following in its place:

“3.4.3.4 Work will be allowed by Owner as a 24 hour per day operation, Monday 6 a.m. to Saturday 11 p.m.”

SC-8.1 Make the following modifications to 8.1 *Progress and Completion*.

- A. Delete Paragraph 8.1.3 of the General Conditions in its entirety and insert the following in its place:

“8.1.3 Nothing in sections 8.1 and 8.2 shall be construed as prohibiting the Contractor from working on Sundays if it so desires and giving Owner at least the prerequisite forty-eight (48) hours written notice of intent to perform work on Sunday, so that Owner's representative may be scheduled to observe/inspect said Work and only if Contractor has performed work on the Project during the same week of the requested Sunday.”

The following supplementary conditions will apply to the Broadway Corridor Phase IIIA (Carnahan) project.

SC-CPS *CPS Energy Approved Contractor Requirements*

- A. Contractor used for the CPS Energy electrical duct bank must have performed electrical duct bank work previously of similar technical scope and magnitude as the services to be performed under this contract. With their bid, Contractor shall provide evidence of qualifications in this regard and of any licenses, permits or registrations possessed that

pertain to the services or are required in the specifications. Contractors may contact CPS Energy (CPS) prior to the letting of this project to determine if their previous experience meets this requirement. The approved list of CPS Energy approved subcontractors are provided below. Contractor to verify that the approved subcontractors below meet the required requirements prior to letting.

1.0 Electric utilities, conduits, structures, etc. (CPS –Electric)

- a. Zachary Construction (210) 494-3531
- b. San Antonio Construction (210) 695-4526
- c. Turner Electric
- d. Badeco (210) 299-4714

B. Gas utilities, sleeves, piping, valves, etc. (CPS – GAS)

- a. Refer to *CPS ENERGY REQUIREMENTS AND SPECIFICATIONS FOR CONSTRUCTION OF NATURAL GAS DISTRIBUTION FACILITIES*

SC-UG *Demobilize for Underground Conversion*

- A. After completion of the ductbank infrastructure and prior to beginning work on Phase 12, Contractor is to demobilize, CPS Energy and the Telcoms will relocate their facilities to the underground duct bank (underground conversion). Expectations are that the underground conversion will take approximately 2 months to complete. There will be no separate pay for demobilization and remobilization. If the underground conversion activities take longer than 2 months, the contractor will be credited the additional time towards the completion schedule. If the underground conversion takes less than 2 months, the contractor will remobilize and continue with Phase 12. The construction schedule will be reduced by the excess time. Contractor will be allowed to continue working on the project during the underground conversion time as long as construction activities do not interfere with the utility company's ability to perform the underground conversion. Time worked by the contractor during the underground conversion time will not count towards the overall construction schedule.

SC-SAWS *SAWS Material Submittals for Sanitary Sewer Main (C3)*

- A. Contractor shall provide material submittals for the sanitary sewer items related to the SAWS C3 crossing at the pre-construction meeting.

END OF SECTION