# **Pre-bid Meeting Agenda**

#### FORMAL INVITATION FOR BIDS (IFB)

### Hardy Oak (Stone Oak Pkwy-Knights Cross) #40-00306

#### A. Review of Contract Requirements/Expectations

- Type of Contract: Invitation for Bid
- Calendar Days: 282
- Estimated Construction Cost: \$3,200,000.00
- Sign in sheet will be published; if you are not comfortable with your information being published kindly remove it at this time
- Required Forms
  - 010 Invitation for Bids and Contract Signature Page, signed & dated
  - 025- Unit Pricing Form, signed and dated
  - 020 Bid Form
  - Bid Bond
  - 050.01 Subcontractor/Supplier Utilization Plan Form, signed and dated
  - Addenda Acknowledgement Forms, signed and dated

#### • SEBDA Requirements and Labor Compliance

- SBEDA Requirements: 16% Minority / Women-Owned Business Enterprise (M/WBE) Subcontracting Goal.
- Wage Decision: TX140016 01/03/2014 TX16
- Insurance & Bonds (Must be submitted within 10 days of contract award)
  - Certificate of Insurance (Article 11: General Conditions)
  - Waiver of Subrogation
  - Additional Insured
  - Payment and Performance Bonds

#### **B. Submission of Questions**

- Written questions and comments concerning the solicitation shall be sent to the Project Manager and directed to the consultant.
- Written questions are due August 25, 2014 by 4:00 p.m.
- Responses to questions presented subsequent to Pre-bid Meeting, if any, and received prior to the deadline for questions will be answered via addendum.

## C. Post Meeting Information -

- **Review Website** (http://epay.sanantonio.gov/RFPListings/)
- Pre-bid Meeting documents and a list of attendees

# **Pre-bid Meeting Agenda**

## **D.** <u>Restriction on Communication</u> (040 Form Section 12)

- Respondents are prohibited from communication with the city staff and city officials regarding this solicitation with the following exceptions.
  - o SBEDA Staff may be contacted for assistance.

#### E. Submission of Responses

- All bids submissions are due **September 2, 2014 by 2:00 p.m.**
- Hand Delivery Location: City Clerk's Office, 2<sup>nd</sup> Floor of City Hall at 100 Military Plaza (SW corner of Commerce and Flores).
- Contractor shall create and maintain the Project Schedule using project management scheduling software compatible with Owner's project management scheduling software.

# Are there any questions at this time regarding the Contract Expectations and Requirements?

F. Project Scheduler: Thomas Gonzalez

G. Project Manager: Richard De La Cruz

H. Consultant: Vickrey & Associates, Inc.

I. Contracts: David Palacios