CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
DEPARTMENT OF AVIATION

SAN ANTONIO

INTERNATIONAL AIRPORT

PROJECT NAME: TERMINAL AREA TAXIWAY IMPROVEMENTS
(PACKAGE 3)

PROJECT NO. 33-00193

DATE: June 2, 2015

ADDENDUM NO. 1

This addendum shall be included in, and be considered a part of the plans and specification for
the above named project. The Contractor shall be required to sign an Acknowledgement of the
receipt of this Addendum at the time he receives it. The Acknowledgement must also be
submitted with the bid package.

Addendum No. 1 is issued to notify you of the revisions and/or corrections to the following items
that were posted on the CoSA website and/or included in the hard copy of the bid packages.

I. Delete ‘Division B — Supplement to Standard Instructions to Respondents — Item 3’ in its
entirety. Substitute with

‘In Determining a Qualified Low Bidder, the City shall consider the total of the following:
a. Base Bid and all Alternative Bids (Where Applicable)
b. Contractors’ Qualifications’

And Contract Signature Page. Addendum No. 1.

Il. Delete ‘Division B — Standard Instructions to Bidders for Federally Assisted Contracts (SIB —
Aviation)’ in its entirety. Substitute with ‘Standard Instructions to Bidders for Federally
Assisted Contracts including DBE Good Faith Effort Plan for Federally Funded Contracts
(DBE Form 1), Letter of Intent for Federally Funded Contracts (DBE Form 2), and Change of
Subcontractors/Suppliers on Federally Funded Contracts (DBE Form 3)'.

lll. In Division D: FAA Construction Specifications — Section 60 Control of Materials — 60-01
Source of Supply and Quantity Requirements and just prior to 60-02 Samples, tests, and
cited specifications. Delete The following airport lighting equipment is required for this
contract and is to be furnished by the Contractor in accordance with the requirements of this
subsection: [ ___]. Replace The following airport lighting equipment is required for this
contract and is to be furnished by the Contractor in accordance with the requirements of this
subsection: See plans and specifications for specific information.

IV. In Division D: ‘FAA Construction Specifications — Section 70 Legal Regulations and
Responsibility to Public — 70-15 Contractor’s responsibility for utility service facilities of
others’ between Second and Third Paragraph Add the following;

Federal Aviation Administration
Coordinate through Owner’s Project Manager

City of San Antonio Aviation Department
Coordinate through Owner’s Project Manager

San Antonio Water System
Coordinate directly with Utility

City Public Service Energy
Coordinate directly with Utility
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CITY OF SAN ANTONIO
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DEPARTMENT OF AVIATION

PROJECT NAME: TERMINAL AREA TAXIWAY IMPROVEMENTS

(PACKAGE 3)

PROJECT NO. 33-00193

DATE:

June 2, 2015

ADDENDUM NO. 1

AT&T
Coordinate directly with Utility

V. In Division D: ‘FAA Construction Specifications — Section 70 Legal Regulations and
Responsibility to Public’. Add the following;

70-15.1 FAA FACILITIES AND CABLE RUNS. The Contractor is hereby advised that the
construction limits of the project include existing facilities and buried cable runs that are
owned, operated and maintained by the FAA. The Contractor, during the prosecution of
the project work, shall comply with the following:

a.

The Contractor shall permit FAA maintenance personnel the right of access to the
project work site for purposes of inspecting and maintaining all existing FAA
owned facilities.

The Contractor shall notify the above named FAA Airway Facilities Point-of-
Contact seven (7) calendar days prior to commencement of construction activities
in order to permit sufficient time to locate and mark existing buried cables and to
schedule any required facility outages.

If prosecution of the project work requires a facility outage, the Contractor shall
contact the above named FAA Point-of-Contact a minimum of 48 hours prior to
the time of the required outage.

If prosecution of the project work results in damages to existing FAA equipment or
cables, the Contractor shall repair the damaged item in conformance with FAA
Airway Facilities’ standards to the satisfaction of the above named FAA Point-of-
Contact.

If the project work requires the cutting or splicing of FAA owned cables, the above
named FAA Point-of-Contact shall be contacted a minimum of 48 hours prior to
the time the cable work commences. The FAA reserves the right to have a FAA
Airway Facilities representative on site to observe the splicing of the cables as a
condition of acceptance. All cable splices are to be accomplished in accordance
with FAA Airway Facilities’ specifications and require approval by the above
named FAA Point-of-Contact as a condition of acceptance by the Owner. The
Contractor is hereby advised that FAA Airway Facilities restricts the location of
where splices may be installed. If a cable splice is required in a location that is not
permitted by FAA Airway Facilities, the Contractor shall furnish and install a
sufficient length of new cable that eliminates the need for any splice.

VI. Civil Technical Specifications Item P-152 Excavation, Subgrade, and Embankment —
Add in the following section 152-2.11GUIDELINES FOR PLACEMENT OF
EXCAVATED ENVIRONMENTALLY IMPACTED SOILS IN DESIGNATED AREAS ON
THE AIRPORT.
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
DEPARTMENT OF AVIATION
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PROJECT NAME: TERMINAL AREA TAXIWAY IMPROVEMENTS
(PACKAGE 3)

PROJECT NO. 33-00193

DATE: June 2, 2015

ADDENDUM NO. 1

The excess impacted soils shall be placed in the impacted soil placement area (ISPA) in
lifts no greater than 12" in thickness. Material used within two (2) feet of the surface
shall have a maximum dimension of 12-inches. No material larger than four (4) inches
will be allowed in the top six (6) inches of the fill. Nesting of larger aggregate shall not
be allowed in any portion of the fill.

Fill slopes constructed using excess impacted soils shall be no steeper than 6:1
(horizontal to vertical).

The impacted soils placed in the designated areas shall be compacted to non-movement
with one or more bulldozers or other equipment, developing a load of 20 or more tons.

In a systematic manner acceptable to the Engineer, the equipment shall perform a
minimum of three (3) passes over the designated area. The area shall be stable enough
to support an occasional pass with an AARF vehicle without issues. Compaction will be
verified through the use of test excavations and proof rolling.

A test excavation shall be defined as follows:
Test Excavation.

A hole, at minimum the thickness of the lift, shall be excavated by the Contractor for the
purpose of allowing the Engineer’s representative an opportunity to visually observe
compacted materials for, but not limited to, segregation, nesting, uniform compaction,
consolidation and maximum particle size. The test excavation shall be dug with a
bulldozer or similar flat-bladed equipment so the sides of the excavation are not
disturbed. The Engineer shall have complete discretion as to the frequency of the test
excavations, however; at least one (1) test per lift of fill is required.

Compaction areas shall be kept separate, and no layer shall be covered by another until
the proper density is obtained.

During construction of the ISPA, the Contractor shall route his/her equipment at all
times, both when loaded and when empty, over the layers as they are placed and shall
distribute the travel evenly over the entire width of the fill. The equipment shall be
operated in such a manner that large soil chunks will be broken up into small particles
and become consolidated with the other soils in the layer.

In the construction of the ISPA, the location of the placement area shall be coordinated
with the Engineer and shall begin in the deepest portion of the designated ISPA or as
otherwise directed by the Engineer. As placement progresses, layers shall be
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SAN ANTONIO

INTERNATIONAL AIRPORT

constructed approximately parallel to the existing grade line.

No additional measurement of payment will be made for this item as it is considered
incidental to the construction of this item.

VII. Drawings: Remove the following plan sheets and Replace with the attached sheets.
1) Sheet 103 of 140; Drawing C9.6: Grading and Drainage Plan — Alternate 1

VIIl.  Drawings: Sheets C11.4, C11.5, C11.6 and C11.7 should be renumbered to 113 of 140,
114 of 140, 115 of 140 and 116 of 140 respectively.

List of Attachments

1) Addendum Number One (1) Acknowledgement Form

2) ‘Pre-Bid Meeting Agenda’

3) ‘Pre-Bid Meeting Sign in Sheets’

4) Pre-Bid Meeting Power Pointe Presentation’

5) ‘DBE Informational Sheet from Pre-Bid Meeting’

6) ‘Standard Instructions to Bidders for Federally Assisted Contracts’

7) 'DBE Good Faith Effort Plan for Federally Funded Contracts (DBE Form 1)’

8) ‘Letter of Intent for Federally Funded Contracts (DBE Form 2)”

9) ‘Change of Subcontractors/Suppliers on Federally Funded Contracts (DBE Form 3)’

END OF ADDENDUM NO. 1

Page 4 of 5



CITY OF SAN ANTONIO

Receipt of Addendum Number One (1) is hereby acknowledged for plans and specifications for
construction of Terminal Area Taxiway Improvements (Package 3) for which bids will be
opened on Tuesday, June 16, 2015.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE.

COMPANY NAME:

ADDRESS:

CITY/STATE/ZIP

DATE:

SIGNATURE:

PRINT NAME/TITLE:
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CITY OF SAN ANTONIO
AVIATION DEPARTMENT

SAN ANTONIO

ATRPORT STSTEM

INVITATION FOR BID
TERMINAL AREA TAXIWAY IMPROVEMENTS (PACKAGE 3)
(Project # 33-00193)

PRE-BID MEETING
San Antonio International Airport
Terminal A — Mezzanine Conference Room, 9800 Airport Blvd., San Antonio, TX 78216
Friday, May 22, 2015; 8:00 a.m.

1. Welcome and Introductions ........ccccceeeeeecciiieeee e, Loyce D. Clark, Assistant Director, Aviation Dept.
2. 2ol ¢={ o U o o H SRR Mike Norby, P.E., Kimley-Horn
3. SCOPE OF WOIK ettt ettt e e e et e e e e be e e e e e abe e e e etteeeeenbaeeeesntaeesensteeeenanenas Mike Norby, P.E.
4. Wage & Labor COMPIIANCE ..coocviiiiiieiiieeeeee et e s Maria Godina

Transportation & Capital Improvements Dept.
5. DBE PrOZIam ..cuueeeeeiiiiiiiiiiiiiiiiieeteeeetetetetetetetetereeeteseseteeeeeeaeseasessaseasasesesssesesssesesssssssssanns Lisa Brice, Aviation Dept.
6. SECUNItY/ BAOZE & ID ..oiieeiiiiee ettt et e e et e st e e s be e e tae e aaeesabeseneeenns Rene Salas, Aviation Dept.
7. AQrfield DrIVEr's LICENSE...ccccuiieeeeciiee ettt et e st e et e e e e aae e e e be e e e e abee e e ennns .John Coggins, Aviation Dept.
8. Environmental Stewardship......ccccoooccciiiiiie e Steve Southers, Aviation Dept.
9. Invitation for Bid (IFB) Schedule .........ccccveeeieeiieecieceecee e Leonor Grimaldo-Hargis, Aviation Dept.

a) Deadline for Questions Friday, June 5, 2015, 4:00 p.m.

b) IFB SUBMITTALS DUE Tuesday, June 16, 2015, 2:00 p.m.
e NOTE 1: Late Bids will not be accepted!
e NOTE 2: SAT will present the information to the FAA to determine the amount of the award.
c) Council Consideration October 2015
d)  Submittal Instructions
e Hand Delivery: Office of City Clerk, City Hall, 100 Military Plaza, 2nd Floor
e No Signature = Unresponsive
e) Required Documents per IFB

H O T Vo Lo [=] o o F= Mike Norby, P.E.
11. Questions & Answers

12. Parking Ticket Validation

NOTE: Visitors to City Hall are required to enter through the east side of the building. The public will pass through a metal
detector and x-ray machine located in the lobby. All packages, purses and carried items will be scanned during regular
business hours of 7 a.m. to 7 p.m. After the public proceeds through the metal detector, they will sign in and receive a visitor's
badge. For those that might require the use of a ramp, entry is available on the south side of the building (Dolorosa side).
Security will meet the visitor in the basement with a hand scanner.

Please anticipate this security screening changes and allow ample time for delivery of proposal responses. The City is NOT
responsible for late delivery of any proposal responses.



13. Site Visit

NOTE: Visitors to City Hall are required to enter through the east side of the building. The public will pass through a metal
detector and x-ray machine located in the lobby. All packages, purses and carried items will be scanned during regular
business hours of 7 a.m. to 7 p.m. After the public proceeds through the metal detector, they will sign in and receive a visitor's
badge. For those that might require the use of a ramp, entry is available on the south side of the building (Dolorosa side).
Security will meet the visitor in the basement with a hand scanner.

Please anticipate this security screening changes and allow ample time for delivery of proposal responses. The City is NOT
responsible for late delivery of any proposal responses.



SAN ANTONIO

ATRPORT SYSTEM

CITY OF SAN ANTONIO
AVIATION DEPARTMENT

Please Leave
Business Card.

TERMINAL AREA TAXIWAY IMPROVEMENTS (PACKAGE 3)

(Project # 33-00193)

PRE-BID MEETING
Friday, May 22, 2015; 8:00 a.m.

Name Organization Phone Number E-Mail Address
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‘iAN ANTONIO

ARPORT \\!1\.!

CITY OF SAN ANTONIO
AVIATION DEPARTMENT

Please Leave
Business Card.

TERMINAL AREA TAXIWAY IMPROVEMENTS (PACKAGE 3)

(Project # 33-00193)

PRE-BID MEETING
Friday, May 22, 2015; 8:00 a.m.

Name

Organization

Phone Number

E-Mail Address
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CITY OF SAN ANTONIO Bracuomie
AVIATION DEPARTMENT Business Card.

TERMINAL AREA TAXIWAY IMPROVEMENTS (PACKAGE 3)
SAN'ANTONIO (Project # 33-00193)

ATRPORT SYS TEW

PRE-BID MEETING
Friday, May 22, 2015; 8:00 a.m.

Name Organization Phone Number E-Mail Address
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Terminal Area Taxiway Improvements
(Package 3), Project #33-00193

Pre-Bid Meeting
May 22, 2015



N ANTONIO

INTERNATIONAL AIRPORT

Terminal Area Taxiway Improvements (Package 3), Project #33-00193

OVERALL PROJECT LIMITS
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RUNPAT 4-22 AND 12R-30L WILL NOT BE CLOSED AT THE SAME
TINE.

IT 1S THE INTENT TO USE HALL ROUTE A WHILE RUNWAT £-22 1S
CLOSED AND HAUL ROWTE B EITHER WHEN RUNWAY 4-22 13 CPEN
OR GLOSED. HOWEVIR, THE MRPORT HAS THE AUTHGRITY TO

CHANGE THE AL ROUTES WHEN REQUIRED, DUE TO WD
DIRECTION AND TRAFFIC FLOW. THE CONTRACTOR WILL BE
BROWDED NOTICE OF THE CHANGE AS 300N AS PRACTICAL (EACH
MORMNG). MO ADDITIGNAL FAYMENT WILL BE WADE SOF ALTERING
THE ROUTE.

THE GONTRAGTOR SHALL 17 AWARE THAT GONSTRUGTION Wil Ar
ADJACENT TO ACTIVE AIRCRAFT DPERATIONS. CONSTRUCTION
TRAFFIC SHALL YIELD TO AIRCRAFT AT A . TH

S OVE_ANY EQUPWENT ON ANY ACTIVE
ARPORT DPERATIONS AREA WTHOT AN OPERATIONS R
MAINTENANCE STAFF ESCORT. DELATS AND PRECAUTIONS
RESULTNG FROM ARCRAFT MOVENENTS SHOULD BE EXPECTED.
EXPTNSES ASSOCIATED WITH ANY DILAYS ART NGIDENTAL TO THE
PROECT (NFI).

EORTABLE LISHTED RUNWAY SIGSURE MARKERS (LIGHTEL “X")
WLL H PROVIDED AND MAINTAINED BY THE CONIRACDF
THROUCHOUT THE DURATION OF ALTERWATE 1 AHASES 1-3, REFER
TO DETAL +, SHEET GZ.5.

THE CONTRAGTOR SHALL PROVIJE AND MANTAIN LOW ROFLE
BARRICADES (E'THER LIWKED OR SERARATEL), LGHTS AND FLAGS
FOR RUNWAY,/TAMIWAY CLOSURES 45 INDICATED ON_THE
CONSTEUCTION PHASING PLANS, HEFER 10 DETAL SHEET C2.5
THE CONTRACTOR SHAL_ PLACE THE LOW PROFILE BARRICAJES AS
ECTED BY THE 34T

DURATICN OF THE PROWEST (WPI).

THE CONTRACTOR SHALL CODRDINATE WITH OPERATIONS AND
MANTENANGE STAFF T GOWER AND PROTECT ANY EXISTNG
CUIDANCE SENS AND EDGE UEHTS ASSOCIATED WTH CLOSED
RUNYAYS AND TAXIWAYS. DAMAGE TD SIGNS AND EDGE LIGHTS
SHALL 82 REFLACED AT THE CONTRACTCR EXPENSE (NP).

THE CONTRACTCR SHALL AZMOVE THE LOW PRCFILE BARRICADES
AND UNCOVER THE GUIDANCE SIGNS_AND EDGE LIGHTS UPON
COMBLETION OF THE PROJECT PHASE AS DIRECTED. DAMACE TO
SIENS AND EDGE LIGHIS SHALL BE REPLACED Al THE
CONTRACTORS EXFENZE (NRI).

CONTRACTOR S RESPONSIBLE FOR THE SECURITY OF THE BATCH
PLANT LOCATION. AL MEASURES 10 SECURE THE BATCH PLANT
ARE THE RESPCNSIBLITY OF THE CONTRACTOR.

THE CONTRAGTOR IS RESPONSIBLE FOR THE STGURITY OF ANY o
THE TEMPORARY STAGING AREAS ASSOCIATED WITH PACKACE 3
{NFI). FENCHG WL NOT BE ALLOWED TO BE ANCHORED INTG
EXISTNG PAVEMENT,

THE CONTRACTOR SHAL PROVDE LICENSEE GATE GUARDS IN
ACCORDANGE MTH T=E ARFORTS STANDARDS AND REGUIRZWENTS,
DOST FOR PROVING GATT GLARDS SHALL BT THE RTSFONSBLITY
OF THE CONTRACTOR. THIE GuARD WILL NOT HavE AUTHORITY
DUER MAROAT SECURITY WHLE ON DUTY. (NP

ALL VEHICLES WILL BE SUBIECT 10 SEARC BEFORE ENTERING
THE SECJRED ARER.

IT SHALL BE THE CONTRACTOR'S RESPONSIBILITY TO GOOROINATE
OFF-SITE ROUTES [STATE HIGHWAYS, COUNTY ROADS CR CITY
STREETS) WITH THE APPROPR.ATE DWNER WHO HAS (URISDICTION
VER THE AFTEGTED AQUTE. DN—SITE HAUL AOUTES SHALL OF
WANTAINED BY THE CCNIRACIDR AND SHALL BE RES DRED
THEIR ORIGINAL CONDITION UPON COMPLETION OF BEING USED AS
A HALL ROUTE. THE CONTRACTOR SHALL PROVIDE AFFROFRIATE
THDOT WARNING SIGNS PROR 10 THE PROECT EMTRANCE
NOTIFYING THE TRAVELING PuSUZ. THEZE SIGNS YiLL BE
REVIEWED &ND APPROVED BY T-E ENGINZER/SIRPORT AND BE
PROWGER FGR THE BURATIGN OF THE PAOULOT. THESE SIGNS
ARE CONSIDERED INCIDENTAL TG THE PROUEST. (NPI}
CONTRACTOR GAN TEWSORARLY STORT CONTAMNATED WATERIALS
AT IHE BATCH PLANT LOCATON PRIOR 10 REMOVAL FROM
AIRPORT PROPERTY. CONTRACTOR IS RESPCNSIBLE TO PROTECT
THE EXISTING SITE FROM CONTAMINATON AND REMEL!
ISSUPS, GAUSTD BY STORCD MATTRLALS AT NG ADGMGNAL GOST
TO THE CWNER.

ALTERNATE ¢ INCLUDES THE DEMOLITION AND CONSTRUGTION OF
THOSE AfE, N IHE HASE BID

B
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cITy

OF

SAN ANTONIO

AVIAT
DEPART!

1ON
MENT

SiiroeTsiivew

ANTONIO

Kimley»Horn

| FY—HORM WD

ASSOOIATES, K.

5 io,
PHONE  (210) 541-5'6E
ERas REGISEHED FIRN,

Z

.
2l 5
BEw
w= 2
TN
<=5
2%
Zal
==
4

w

'_

X
Vg o7

NS 05 /15 15

15EUC

G | ]
FIENSNE 320795 RIES 452 200
RGN 5 =0
COFVRIGT, e
ETTT

ALTERNATE 1 -

OVERALL PHASING

0 200 a0n
SCALE IN FEET

c25
SHE="HO 58

07 16




Terminal Area Taxiway Improvements (Package 3), Project #33-00193

LS BASE BID — PHASE 1

GENERAL PHASE NOTES: | +E

T A SEPARATE NP | s
B
1

CITY OF
G SAN ANTONIO
AVIATION
DEPARTMENT

A SETARATE NP WILL HE SEUED FOR EACH DHASE,

5

AGCESS TO THE WGRK AREA IS S-OWN ON THE OVERALL PHASING
.
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

BASE BID — PHASE 2
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GENERAL PHASE NOTES:
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(BELOV 100" CELIG OR LESS THAN 3 MLES oF UsiaLTy)
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

S ADDITIVE ALTERNATE 1 - PHASE 1

GENERAL PHASE NOTES:

A SETARATE NP WILL HE SEUED FOR EACH DHASE,

CITY OF
G SAN ANTONIO

AVIATION
DEPARTMENT

5

AGCESS TO THE WGRK AREA IS S-OWN ON THE OVERALL PHASING
.

w

EXISTNG AIRFIELD UGHTING CRCUITS MUST REMAN 14 SERVICE
FOR AL AREAS OPEN TO ARCRAFT DURING ALL HGURS OF
DARKNESS AND CURING INSTELWENT ME TECROCOGEAL CONDIIIBNS
(BELOV 1000 CEILING DR LESS THAM 3 WILES OF WSIBILTY)
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ARPORT. NO DIRECT PAY FOR JIMPERS. CLRRENT WEATHER
CONDITONS FOR THE AIRIORT MAY B

(210} 805883

THE GONTRACTOR SHALL REMOVT OR GOVER AL ARFIELD
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N ANTONIO

INTERNATIONAL AIRPORT

Terminal Area Taxiway Improvements (Package 3), Project #33-00193

ADDITIVE ALTERNATE 1 - PHASE 2

GENERAL PHASE NOTES:

I

ARATE NI WILL BE SSUED FOR EACH DHASE

5

AGCESS TO THE WGRK AREA IS S-OWN ON THE OVERALL PHASING
.

w

EXISTNG AIRFIELD UGHTING CRCUITS MUST REMAN 14 SERVICE
FOR AL AREAS OPEN TO ARCRAFT DURING ALL HGURS OF
DARKNESS AND CURING INSTELWENT ME TECROCOGEAL CONDIIIBNS
(BELOV 1000 CEILING DR LESS THAM 3 WILES OF WSIBILTY)
UNLESS PRIGR &PPROVAL HAS BEEN DBTAINED FRON THE
ARPORT. NO DIRECT PAY FOR JIMPERS. CLRRENT WEATHER
CONDITONS FOR THE AIRPORT MAY HE CHTAKED 57 CALING
(210} 805883

THE GONTRACTOR SHALL REMOVT OR GOVER AL ARFIELD
GUIDANCE SIGNS FOR RUMWAYS AND TAXINAYS THAT ARE CLOSED
DURING EAGH P4ASE (NO DIRECT PAY),
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ALTERKATE 1 PHA: N BEGIN WITH THE COMPLETION AND AGGEPTANCE OF ALTERNATE 1 FIELAE o0 5iR
PACKAGE 3 — ALTIRNATT 1 PHAST 34 (S0 DATS], PHAST 3B (80 DAYS) bR SE 2 CaN BEGH £ COMPLETION AND AGGEPTANCE OF ALTERNATE Sre
. 2. ALTERNATE 1 PUASE 2 GONSISTS OF PROYIDING TIMPORARY PAVIMINT THAT WL BT USTD AS CHEDRER Y
m PATKACE 3 — ALTERNATE 1 PHASE & (35 DAYS) CONNECTING TAXIWAYS N FUTURE PHASES. CIRVRIGTT

IS

N FENCING AND BARRICADES WUST BE PLAGED AS SHOWN AND OUT GF THE INDIVIDUAL TAXIWAY
N \ PACKAGE 3 — ALTERNATE 1 PHASE 5 (125 DAYS) QBJECT FREE AREA (TOFR) AS SHOWN,

7 4 RUNWAY 4-22 REMAINS AS A TAXMAY DURING THE DURATICN OF THIS PHASE.
” PACKAGE 3 - ALTERNATE 1 PHASE 6 (70 BAYS) ! : i
E AREA (TOFA) OR A

20! 2
PACHAGE 3 — ALTERNATE 1 PHASE 7 (85 LAVS) AND OSSIBLE NIGHT wome
PRIOR T0 REQPENING THE PROJEGT AREA CAGH BAY, THE TSA/TOFA ASSOGIATED WTH THE
2

3 — ALTERMATE 1| PHASE & (55 Davs)
PROJECT AREA MUST MEET T<E REQUISEMSMTS SHOWN N DETAIL C, SHEET C4, 200 241

] e 3 - ausmare 1 e = csa oo kg 2 ¢ : T

SHESTHO B2 0 16

ALTERNATE 1 -
PHASE 2 PLAN

ANY WORK REGUIRED T2 BE COMPLETED WITHIN A TAXWAY CHIECT =
TANINATY SAFETY AREA (TS4) WLL REQURE A TEMPORARY CLOSURE
UNTIL THE WORK WITHIN THAT AREA IS COMPLETED,

6. ALL WORK DURING T+IS PHASE SHALL BZ GOMPLETED AT NIGHT.




Terminal Area Taxiway Improvements (Package 3), Project #33-00193

oo ADDITIVE ALTERNATE 1 - PHASE 3

GENERAL PHASE NOTES: CITY OF
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

ADDITIVE ALTERNATE 2

SAN

SAN ANTONIO INTERNATIONAL AIRPORT
NTONIO, TEXAS

DEPARTMENT

A

CITY OF
SAN ANTONIO
AVIATION

May 1. 3013 Palaraan. ©

canby_Paciace

Py & Ty

TERMINAL AREA TAXIWAY
IMPROVEMENTS -
(PACKAGE 3)

PROJECT NOS. 33-00178 AND 33-00193
FAA AIP 3-48-0192-XX-2013

ELECTRICAL SCOPE QF WORK

{1} FURNISH AND INSTALL NEW IN-PAVEMENT RUNWAY EDGE LIGHT ON NEW L-BSG BASE CAN WITH MEW CONDUIT AND CABLES IN TAXIWAY ‘N’ PAYEMENT RECONSTRUCTION AREA,

@SM.VABE AND REINSTALL EXSTNG ELEVATED RUNWAY EDGE LIGHT ON NEW L-887 BASE CAN WITH NEW CONDUIT AND CABLES [N TAXIYAY "N’ SHOULDER RECONSTRUCTION AREA.

{35 SALVAGE AND REINSTALL ERISTING IN—PAVEMENT TAXIWAY CENTERLINE LIGHT On NEW L—068 BASE €N WITH NEW CONDUIT AND CABLES IN TAXIWAY " RECONSTRUCTION
AREAS.

{4 SALVAGE. AND REINSTALL EXSTING ELEVATED TAXIWAY EDGE LIGHTS ON NEW L—8G7 BASE CAN WTH NEW CONDUIT AND GABLES IN TAXIWAY ‘6" RECONSTRUCTION AREAS.
{B) SALVAGE AND REINSTALL EXSTING SIGN WITH NEW CONCRETE FOUNDATION.

(&) SALVAGE AND REINSTALL RUNWAY END LIGHT ON NEW L—B7 BASE CAN.

{Z) FURNISH AND INSTALL NEW LED TAXIWAY EDGE LIGHTS ON NEW L—867 BASE CANS WITH NEW CONDUIT AND CABLES ON TAXIWAY W' SHOULDER REOONSTRUCTION AREAS.
{B) FURNISH AND INSTALL NEW LED TAXIWAY EDGE LICHTS CH EXISTING L-BE7 BASE CANS WITH NEW CABLES OM TAXIMAY 'N' AND TAXWAY '’

{B) FURNISH AND INSTALL NEW LED TAXIWAY EDGE LICHTS OM NEW L-868 BASE CANS WITH NEW CABLES IN NO—TAXI ISLAND.

{9 FURNISH_AND INSTALL NEW L-B6B BASE CANS WTH NEW CONDUIT FOR FUTURE TAXIWAY GENTERLINE LIGHTS IN NEW POC PAVEWENT IN TAXIWAY ‘G’ AND TAXIWAY N' PAVENENT
RECONSTRUGTION AREAS,

@FUHN\SH AND INSTALL NEW SIGNS WTH NEW CONGRETE FOUNDATIONS.

{8 FURNISH AND INSTALL NEW SIZE 1 SIGNS WITH NEW CONCRETE FOUNDATIONS N NO=TAX ISLAND.

@FURN\SH AND INSTALL NEW DUCT BANKS [N TAXIWAY 'N° PAVEMENT AREAS.

) FURNISH AND INSTALL NEW PREGAST CONGRETE HAHDHOLE.

(T FURNISH AND INSTALL NEW PRECASE CONCRETE HANDHOLE ANO ADJAGENT JUNGTION CAN PLAZA.

) FLRNISH AND INSTALL NEW ELEVATED RUNWAY EDGE LIGHT ON NEW L-357 BASE CAN WITH NEW OONDUAT AND GABLES N TAMWAY 'N' PAVEMENT RECONSTRUGTION AREA.
{3 FURNISH AND INSTALL NEW IN-PAVEMENT RUNWAY EDGE LIGHT ON NEW L—B68 BASE CAN WITH NEW CONDUIT AND CABLES IN TAXIWAY 'N' PAVEMENT RECONSTRUCTION AREA.
@FURN\SH AND INSTALL NEW L-BE7 BASE CAN AT END OF DUCT CROSSING AND MEW CONDUIT TO CONNECT TO EXISTING CIRCUIT AT TAXIWAY F.

@CNNECY TO EXISTING TAXIWAY CIRCUIT ON SOUTHEAST SIDE OF RUMWAY 4—22 AND MODIFY CIRCUIT FER REVISED CIRCUIT MAP.

@FURN\SH AND INSTALL NEW SIGN LEGEND PANELS ON EXISTING SIGN.

@S‘L\Mﬁ EXISTING I8N TO AIRFORT.

KIMUFY-FORH AN ASSHCIATES, INC.
01 N LODE 613, SUITE 350

SN ANTONO, TOXaS Ja2is
PHOMS,  (210) 54 0155

IEAs REESTERED FIRN,
HE 28

TERMINAL AREA TAXIWAY
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

WAGE & LABOR COMPLIANCE

Maria Godina
Transportation & Capital Improvements Dept.
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

DBE PROGRAM

Lisa Brice
Aviation Department
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

SECURITY / BADGE & I.D.

Rene Salas
Aviation Department
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

AIRFIELD DRIVER'’S LICENSE

John Coggins
Aviation Department
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

ENVIRONMENTAL STEWARDSHIP

Steve Southers
Aviation Department

19




Terminal Area Taxiway Improvements (Package 3), Project #33-00193

INVITATION FOR BID - SCHEDULE

Leonor Grimaldo-Hargis
Aviation Department
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193

o] FORM 010 - INVITATION FOR BID

CITY OF SAN ANTONIO

Issued By: Aviation Department Date Issued: May 18, 2015
ID NO.: 33-00193

FORMAL INVITATION FOR BIDS (IFB) and CONTRACT
Terminal Area Taxiway Improvements (Package 3)

Sealed bids. subject to the Terms and Conditions of this Invitation for Bids and other contract provisions., will be received at the Office of the
City Clerk. City Hall. 100 Military Plaza. 2nd floor San Antonio, TX 78205 until 2:00 P.M. CST on Tuesday, June 16, 2015 (solicitation
deadline) and publicly read aloud at in City Council Chambers, 114 W. Commerce, Municipal Plaza Building. Bids must be submitted
in a sealed envelope and clearly marked with the due date of bid. bidder name, Project Name and ID NO. The City is not responsible for
submissions not clearly and appropriately marked. Late submissions will be rejected and returned to bidder. A Non-Mandatory Pre-Bid
meeting will be held at the San Antonio International Airport, 9800 Airport Blvd., San Antonio, TX 78216 in Terminal A — Mezzanine
Conference Room on Friday, May 22, 2015 at 8:00 A M. A site visit will be made after the Pre-Bid meeting. Deadline for questions is
June 5. 2015 at 4.00 PM.

This invitation includes the following Contract Documents:

010 Invitation for Bids and Contract Signature Page 075 Performance Bond

020 Bid Form 076 Payment Bond

025 Unit Pricing Form o  DBE Good Faith Effort Plan

030 Contractor’s Questionnaire 081  General Conditions for Construction Contracts
040 Standard Instructions to Respondent o Wage Decision

060  Supplemental Conditions Aviation Supplemental Conditions

Req ul red Plans. Specifications and Special Conditions may be purchased at a cost of $100.00 per set (tax included) from the office of Kimley-Horn
Bld and Associates, 601 NW Loop 410, Suite 350, San Antonio, TX 78216. Phone: (210) 541-9166. No refund will be made for plan sets that
are returned. Changes to Plans. Specifications and Special Conditions will be included in an addendum and will be posted on the web at
D ocuments http://www.sanantonio. gov/purchasing/biddingcontract/opportunities.aspx along with this solicitation. Bidder understands and agrees that

bidder is responsible for obtaining addenda and adhering to all requirements in addenda. City is not responsible for incorrect information
obtained through other sources.

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part of the
bid proposal. Envelope must be clearly marked with the due date of bid. bidder name, Project Name and ID NO.
1.) 010 Invitation for Bids and Contract signature page 6.)  DBE Good Faith Effort Plan for Federally Assisted
Construction Contracts (DBE Form 1)
2) 020 BidForm 7.)  Letter of Intent for Federally Funded
Contracts (DBE Form 2)
3) 025 Unit Pricing Form 8.)  Change of Subcontractors/Suppliers on Federally
Funded Contracts (DBE Form 3)
4.) 030 Contractor’s Questionnaire 9.)  Buy American Certification
5) Bid Bond or Cashier’s Check 10.) Signed Addenda Acknowledgement Forms




Terminal Area Taxiway Improvements (Package 3), Project #33-00193

AN ANTONIO

INTERNATIONAL AIRPORT

FORM 010 - INVITATION FOR BID

This is a Qualified Low Bid Selicitation. It is understood and agreed that the work is to be substantially completed on or before 80 calendar
days (if only Base Bid is awarded). or 690 calendar days (if Base Bid and Alternates awarded). This project does not include hazardous
environmental work. This project requires 2 project sign(s).

This project will have funding from a Federal Aviation Administration (FAA) Grant. The award and subsequent issnance of Nofice fo
Proceed for construction of this preject are contingent upon the City’s receipt of FAA funding. The award of a contract, if it is to be
awarded, will be made within 120 calendar days of the date specified for the public bid opening.

Wage Decision — Respondent shall meet the prevailing wage rate requirements established for this contract and shall reference the wage
decision posted with this solicitation on the City’s website.

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract

Documents for the amount(s) shown on the accompanying bid sheet(s). The work proposed to be done shall be accepted when fully

q completed and finished to the entire satisfaction of the City. The undersigned certifies all prices contained in this bid have been

Req ul red carefully checked and are submitted as correct and final. The Bidder by submitting this bid and signing below, acknowledges that

. he/she has received & read the entire Bid and Contract document and agrees to be bound by the terms therein, has received all

S Ignatu re Addenda, and agrees to the terms, conditions, and requirements of the bidder’s bid proposal and all documents listed in TABLE A
above and the enabling Ordinance and associated documentation that form the entire Contract upon approval by the City Council.

Official Name of Company (legal):

Signer’s Name:
Original Signature of Person Authorized to Sign Bid/Contract Date (Please Print or Type)

Form 010 Invitation for Bids (IFB) and Contract Signature Page
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Terminal Area Taxiway Improvements (Package 3), Project #33-00193
FORM 040 — STANDARD INSTRUCTIONS TO RESPONDENTS

12. RESTRICTION ON COMMUNICATION

Respondents are prohibited from communicating with City staff and City officials regarding this
solicitation with the following exceptions:

(a) Questions or other communication at the pre-submittal conference are allowed.

Dead I ine for (b) Written questions and comments concerning this solicitation shall be sent to the consultant, Mr. Mike

. Norby, P.E., 601 NW Loop 410, Suite 350, San Antonio, Texas 78216-55935, Tel: 210-541-9166, email
Questions to address: mike.norby@kimley-horn.com. and a copy to Mr. Kao-Lin Chen, P.E., the City’s Aviation
Consultant: Department, Planning and Development Division at 457 Sandau Road, San Antonio, Texas 78216, Tel:

’ 210-207-3506 and email address: kaolin.chen@sanantonio.gov. Questions received after the stated
Frid ay, June 5th deadline will not be answered.
4:00 p.m. (¢) Respondent and/or its agent(s) are encouraged to contact the Aviation Department’s DBE Liaison

Officer for assistance or clarification with issues specifically related to the DBE policy and/or
completion of the required DBE forms, prior to Respondent’s submittal. Point of Contact person is Ms.
Lisa Brice, Tel: 210-207-3505 and email address: lisa.brice(@sanantonio.gov. Ms. Brice may designate
other members of the Aviation staff to address DBE issues raised by Respondent. After the

. 2 solicitation’s closing date, no contact is permitted by Respondent to the Aviation Department, DBE
Deadline for Questions Liaison Office.. The City reserves the right to contact Respondent over DBE issues after the
on DBE: solicitation closing date.

Tu eSd ay - June 16 (d) Respondents shall provide responses to any questions asked of them by the Staff Contact Person before
and after responses are received and opened.

Answers by Consultant and/or City will be given in writing to all prospective Respondents in Addendum
form. All provisions and requirements of such addenda will supersede or modify affected portions of the
Project Plans and/or Specifications. All addenda will be incorporated in and bound with the Contract
documents. No other explanation or mterpretation will be considered official or binding upon the City. All
addenda will be posted on the City’s website with this solicitation. It is respondent’s responsibility to

obtain addenda.

Violation of this provision by Respondent or his or her agent may lead to disqualification of its offer from
consideration.
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QUESTIONS?
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(Package 3), Project #33-00193

Pre-Bid Meeting
May 22, 2015



Terminal Area Taxiway Improvements (Pkg 3)

PreBid Meeting: May 22, 2015

SAN ANTONIO

AIRPORT SYSTEM

1. DBE Program - Disadvantaged Business Enterprise Program

* Purpose: To facilitate DBE participation for contractual opportunities at San Antonio Airport System.

e DBE contract specific goal that has been established on this project is 9.4% of the total dollar value of the

contract.
e The goal is set based on relative availability of certified DBE firms in relation to the universe in specific
trades in the primary market. The primary market is San Antonio metropolitan statistical area however

participation is open for all DBE certified firms from anywhere in state or the nation

I Good Faith Effort Plan

e Proposers must submit a Good Faith Effort Plan in proposal detailing their efforts to include DBEs as part
of their team (DBE Form 1) and Letter of Intent (DBE Form 2).

o Small Business staff can assist you with information on where to find certified firms if needed.

1. Certified Vendor Information

» Please visit the South Central Texas Regional Certification Agency (SCTRCA) at www.sctra.org and
Texas Unified Certification Program at http://www.txdot.gov/inside-txdot/office/civil-rights/tucp.html

Iv. Central Vendor Registry (CVR)/San Antonio eProcurement System (SAePS)

e All contractors/consultants and their subcontractors/ sub-consultants wishing to do business with the City
must first register in the CVR/ SAePS
» To begin the registration process, please go to http://www.sanantonio.gov/purchasing/SAePS aspx

» For technical assistance please call (210) 207-0118

DBE firms must complete certification before bid submittal

For additional information, contact Lisa Brice at 210.207.3505 or Lisa.Brice@sanantonio.gov, Barbara Trevino at
210.207.3592 or Barbara.Trevino@sanantonio.gov or Joe Gonzales at 210.207.3826 or
Joseph.Gonzales2@sanantonio.gov

CITY OF SAN ANTONIO AVIATION DEPARTMENT
9800 Airport Blvd. San Antonio, TX 78216 | Phone 210.207.SAIA (7242) | Fax 210.207.3500

Our Mission:

To innovatively manage our airports to provide a positive customer experience while supporting economic development.




STANDARD INSTRUCTIONS TO BIDDERS
FOR FEDERALLY ASSISTED CONTRACTS
(SIB-AVIATION)

1. DISADVANTAGED BUSINESS ENTERPRISE PROGRAM

1.1 1t is the policy of the City of San Antonio to involve qualified Small, Minority, African-American,
Woman-owned, and local business enterprises to the greatest extent feasible in the City's construction,
procurement, professional services, and leases and concessions contracting. Per Ordinance #69403, the
City of San Antonio, its employees, contractors, and subcontractors shall not discriminate on the basis of
race, color, religion, national origin, sex, age, or handicap in the award and performance of contracts.
Violation of this ordinance is a criminal offense and subject to penalty.

1.2 Requirements for ALL bids:

1.2.1 It is the policy of the City of San Antonio that disadvantaged business enterprises (DBES), as
defined under 49 CFR Part 26, shall have “equality of opportunity” to participate in the awarding of
federally-assisted Aviation Department contracts and related subcontracts, to include sub-tier
subcontracts. This policy supports the position of the U.S. Department of Transportation (DOT) in
creating a level playing field and removing barriers by ensuring nondiscrimination in the award and
administration of contracts financed in whole or in part with federal funds under this contract.
Therefore, on all DOT-assisted projects the DBE program requirements of 49 CFR Part 26 apply to
the contract.

1.2.2. The Bidder/Contractor agrees to employ good-faith efforts (as defined in the Aviation
Department's DBE Program) to carry out this policy through award of subcontracts to
disadvantaged business enterprises to the fullest extent consistent with the sufficient
performance of the Aviation Department Contract, and/or the utilization of DBE suppliers where
feasible. Aviation Department bidders/contractors are expected to solicit bids from available
DBE’s on contracts which offer subcontracting opportunities.

1.2.3.Bidder/Contractor specifically agrees to comply with all applicable provisions of the Aviation
Department's DBE Program. The DBE Program may be obtained through the airport's DBE
Liaison Officer at (210) 207-3505 or by contacting the City’s Aviation Department.

1.2.4 Notification is hereby given that a DBE contract specific goal has been established on this
bid/contract. The applicable DBE goal is 9.4% of the total dollar value of this contract.

1.2.5 The Contractor shall appoint a high-level official to administer and coordinate the Contractor’'s
efforts to carry out the DBE Policy and Program requisites. The Contractor’s official should
coordinate and ensure approval of the required “Good-Faith Effort Plan” (Attachment 1).

1.2.6 The Contractor shall maintain records, as specified in the audit and records section of the contract,
showing: (i) all subcontract/supplier awards, specifically awards to DBE firms; (ii) specific efforts
to identify and award such contracts to DBEs; and (iii) submit when requested, copies of
executed contracts to establish actual DBE participation.

1.2.7 The Contractor shall agree to submit periodic reports of subcontract and/or supplier awards to
DBE firms in such form and manner and at such times as the Aviation Department shall prescribe
and shall provide access to books, records, and accounts to authorized officials of the City,
Aviation Department, state, and/or federal agencies for the purpose of verifying DBE participation
and good-faith efforts to carry out the DBE Policy and Program. All Aviation Department
contractors may be subject to a post contract DBE audit. Audit determination(s) may be
considered and have a bearing in the evaluation of a Contractor’s good-faith efforts on future
airport contracts.

Rev. 3/24/08 STANDARD INSTRUCTIONS TO BIDDERS
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1.2.8

1.2.9

1.2.10

1211

1.2.12

1.2.13

All construction Bidders/Contractors with contracts subject to formal review and approval shall
make good-faith efforts (as defined and approved by the City through the Aviation Department in
its DBE Program) to subcontract and achieve the applicable contract specific DBE goal with
certified DBEs. Contractors failing to achieve the applicable contract specific DBE goal or
contractors failing to maintain the specific DBE goal percentage involvement initially achieved,
will be required to provide documentation demonstrating that they have made good-faith efforts in
attempting to do so through the submittal of an Aviation Department approved “DBE Good-Faith
Effort Plan”. Bidders are required to satisfy applicable DBE program requirements prior to the
award of the Aviation Department contract. Bidders must submit a DBE Good-Faith Effort Plan or
will be considered non-responsive.

A Bidder/Contractor may count towards its DBE goal sixty percent (60%) of its expenditures for
materials and supplies required under a contract and obtained from a regular dealer, and one
hundred percent (100%) of such expenditures to a DBE manufacturer. For purposes of this
section, a manufacturer is a firm that operates or maintains a factory or establishment that
produces on the premises the materials or supplies obtained by the Bidder or Contractor.

The City and Aviation Department encourages the Bidder/Contractor to utilize currently
approvedand certified DBE firms on the contract for DBE goal achievement and credit purposes.
The Aviation Department utilizes the services of the South Central Texas Regional Certification
Agency (SCTRCA) to certify DBE eligibility status. Please contact the S SCTRCA - 3201 Cherry
Ridge St., Building C-319, San Antonio, TX 78230 (210) 227-4RCA (4722) (210) 227-5712 (Fax)
for information regarding DBE trade areas or to apply for DBE status. The Aviation Department
accepts DBE certification from any one of the five (5) certifying agencies under the Texas Unified
Certification Program (TUCP) — Texas Department of Transportation (TxDOT), North Central
Texas Regional Certification Agency (NCTRCA), South Central Texas Regional Certification
Agency (SCTRCA), City of Houston, and the Corpus Christi Regional Transportation Authority.

Submittal of DBE status certification information for all DBE firms utilized or proposed to be
utiized on the project as subcontractors, sub-consultants, or vendors, to include prime
contractors when applicable, in the performance of work on said project. Additionally, prime
contractors must submit a “Letter of Intent” form (Attachment 2) for each subcontractor with bid
document.

The following DBE-related contractual clause shall be applicable and is specifically included as
part of the construction contract. Contractors shall also include this clause in each subcontract
the prime contractor signs with a subcontractor.

“The contractor or subcontractor shall not discriminate on the basis of race, color, national origin,
or sex in the performance of this contract. The contractor shall carry out applicable requirements
of 49 CFR Part 26 in the award and administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach of this contract, which may result
in the termination of this contract or such other remedy as the recipient deems appropriate”.

Additionally, Contractors agree to the following prompt payment and retainage payment clause:

“The Prime Contractor agrees to pay each subcontractor under this Prime Contract for
satisfactory performance of its Contract no later than thirty (30) days from the receipt of each
payment the Prime Contractor receives from the City of San Antonio. The Prime Contractor
further agrees to return retainage payments to each subcontractor within thirty (30) days after the
subcontractor’'s work is satisfactorily completed. Any delay or postponement of payment from the
above referenced timeframe may occur only for good cause following written approval from the
City of San Antonio. This Clause applies to both DBE and non-DBE subcontractors”.

All changes to the list of subcontractors submitted with the bid and approved by the City or
Aviation Department, including major vendors, shall be submitted for review and approval by the
Aviation Department’s DBE Liaison Office. DBE Form 3, Change of Subcontractors/Suppliers
(Attachment 3) is to be completed and submitted to Aviation Department officials for approval

Rev. 3/24/08 STANDARD INSTRUCTIONS TO BIDDERS

FEDERALLY ASSISTED CONTRACTS
ENG SIB - 2



when adding, changing, or deleting subcontractors on airport projects. Contractors shall make a
good-faith effort to replace DBE subcontractors unable to perform on the contract with another
DBE.

1.2.14 Failure or refusal by a Bidder or Contractor to comply with the DBE provisions herein or any
applicable provisions of the DBE Program, either during the bid process or at any time during the
term of the Contract, may constitute a material breach of Contract, whereupon the Contract, at
the option of the Aviation Department, may be cancelled, terminated, or suspended in whole or in
part, and the Contractor may be debarred from further contracts with the City of San Antonio.
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SAN ANTONIO INTERNATIONAL AIRPORT (SAIA)
DBE GOOD FAITH EFFORT PLAN FOR FEDERALLY FUNDED CONTRACTS
(DBE FORM 1)

NAME OF PROJECT:  Terminal Area Taxiway Improvements (Package 3)

PROPOSER INFORMATION:

Name of Proposer:

Address:

City: State: Zip Code:

Telephone: E-mail Address:

Is your firm certified? Yes No Type of Certification: DBE  MBE WBE AABE  SBE
Age of Firm (Number of Years in Business): years

Annual Gross Receipts of the Firm: Less than $500,000 $500,000 to $1 million

$1 million to $2 million $2 million to $5 million
Over $5 million

1. List ALL SUBCONTRACTORS/SUPPLIERS that will be utilized on this contract. The apparent successful
proposer for professional services contracts shall submit a Letter of Intent (DBE Form 2) for all firms to be
utilized on this contract to the Aviation Department’s DBE Liaison Officer at the time the bid is submitted.
If the Aviation Department does not receive completed copies from the apparent successful proposer with the
bid the Good Faith Effort Plan can not be approved. An approved Good Faith Effort Plan is required prior
to award of any contract.

Scope of If Firm is DBE
Work/Supplies
to be Certified, Provide
Performed/ Date Written
Provided Estimated Contract or Certification Notice Was Sent
Name & Address of Company by Firm % Level of and Method
Participation Number (Letter, Fax, E-
mail)
1.
2
3.
4.
5.
(Use Additional Sheets if Necessary)
IF DBE GOAL HAS BEEN MET OR EXCEED, SKIP TO ITEM 9
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2. List all firms you contacted with subcontracting/supply opportunities for this project that will not be

utilized for this contact by choice of either the proposer, subcontractor, or supplier.

Written notices to

firms contacted by the proposer for specific scopes of work identified for subcontracting/supply opportunities
must be provided to subcontractor/supplier not less than five (5) business days prior to bid/proposal due date.
The following information is required for all firms that were contacted of subcontracting/supply

opportunities:

Name & Address of Company

Scope of
Work/Supplies
to be
Performed/
Provided
by Firm

Estimated
Contract
Amount or %
Level of
Participation

If Firm is DBE
Certified, Provide
Certification

Number

Date Written
Notice Was
Sent and
Method
(Letter, Fax,
E-mail)

Reason Agreement
Was Not Reached

10.

(Use additional sheets as needed)

In order to verify a proposer’s good faith efforts, it may be necessary to provide the City with copies of the
written notices to all firms contacted by the proposer for specific scopes of work identified in relation to the
subcontracting/supply opportunities in the above named project. If requested by the DBE Liaison, copies of
said notices must be provided to the DBE Liaison within five (5) business days of such request. Such notices
shall include information on the plans, specifications and scope of work.

3. Did you attend the pre-proposal conference scheduled by the City for this project?

Rev. 3/24/08
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4. List all DBE listings or directories, contractor associations, and/or any other associations utilized to solicit

DBE subcontractors/suppliers:

5. Discuss efforts made to define additional elements of the work proposed to be performed by DBEs in
order to increase the likelihood of achieving the goal:

6. Indicate advertisement mediums used for soliciting bids from DBEs. (Please attach a copy of the

advertisement(s):

7. Discuss efforts made to assist interested DBEs in obtaining bonding, lines of credit, or insurance:

8. Discuss efforts made to assist interested DBESs in obtaining necessary equipment, supplies, materials, or
related assistance or services:

9. Name and phone number of person appointed to coordinate and administer the Federal DBE Good Faith
Efforts of your company on this project.

Name: Title:

Phone Number:

10. The Good Faith Effort Plan for Federally Funded Contracts must be approved by the Aviation
Department’s DBE Liaison Officer prior to award of contract.

11. The Federal DBE Good Faith Efforts Plan is subject to the review by the Aviation Department’s DBE

Liaison and final approval in determining whether Good Faith Efforts have been made rests with the
Aviation Director.

AFFIRMATION

| HEREBY AFFIRM THAT THE ABOVE INFORMATION IS TRUE AND COMPLETE TO THE BEST OF
MY KNOWLEDGE. | FURTHER UNDERSTAND AND AGREE THAT, THIS DOCUMENT SHALL BE
ATTACHED THERETO AND BECOME A BINDING PART OF THE CONTRACT.

NAME AND TITLE OF AUTHORIZED OFFICIAL:
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SIGNATURE: DATE:

FOR SAN ANTONIO INTERNATIONAL AIRPORT USE ONLY:

Plan Reviewed by Date:
Signature of DBE Liaison
Recommendation:  Approval: Denial:
Action Taken: Approved: Denied:
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SAN ANTONIO INTERNATIONAL AIRPORT (SAIA)
LETTER OF INTENT
FOR FEDERALLY FUNDED CONTRACTS
(DBE FORM 2)

The requirements of 49 CFR Part 26 (Section 26.53), of the U.S. Department of Transportation, requires that all
bidders/proposers comply with good faith efforts requirements as a matter of responsiveness. Each solicitation for
which a contract goal has been established will require the bidders/proposers to submit the following information
from each Subcontractor/Supplier for this contract (as listed on Item 1 of DBE Good Faith Effort Plan for Federally

Funded Contracts [DBE Form 1]):

NAME OF PROJECT:  Terminal Area Taxiway Improvements (Package 3)

Name of bidder/proposer’s firm:

Address:

City: State: Zip:
EEEEEEEEEEEEESEEEEEE NN NN NSNS NN EEEEENEEE
Name of Subcontractor/Supplier:

Address:

City: State: Zip:

Telephone: Contact Person:

Is the above firm Certified: Yes No If certified, Certification No:

Type of Certification: =~ DBE ~~ MBE = WBE == AABE  SBE

If firm is certified, please attach a copy of the Certification Affidavit with this form.

Age of Firm (Number of Years in Business: Years
Annual Gross Receipts of the Firm: Less than $500, 0000 $500,000 to $1 million
$1 million to $2 million $2 million to $5 million

Over $5 million

NAICS Code and/or Description of work to be performed by firm:

The bidder/proposer is committed to utilizing the above-named firm for the work described above. The estimated
dollar value of this work is $

Affirmation

The above named firm affirms that it will perform the portion of the contract for the estimated dollar value as stated
above.

By:

Signature of Firm’s Representative Date
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Title:

NAME OF PROJECT:

DECLARATION OF PRIME CONTRACTOR

I hereby declare and affirm that | am the

(Title of Declarant)

and a duly authorized representative of

(Name of Prime Contractor)

to make this declaration and that I have personally reviewed the material and facts set forth in this Intent to
Perform form. To the best of my knowledge, information and belief, the facts ad representations contained in
this form are true, the owner or authorized agent of the firm signed this form in the place indicated, and no
material facts have been omitted.

The undersigned intends to enter into a formal agreement with the listed firm for work as indicated by this form
and will, if requested, provide the Airport’s DBE Liaison with a copy of that agreement within three (3) business
days of execution.

(Name of Declarant)

(Signature) (Date)

SUBMIT THIS PAGE FOR EACH SUBCONTRACTOR/SUPPLIER FOR THIS CONTRACT, AS LISTED ON ITEM 1 OF DBE GOOD
FAITH EFFORT PLAN FOR FEDERALLY FUNDED CONTRACTS [DBE FORM 1] AND/OR CHANGE OR ADDITION OF
SUBCONTRACTORS/SUPPLIERS ON FEDERALLY FUNDED CONTRACTS (DBE FORM 3)
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SAN ANTONIO INTERNATIONAL AIRPORT
CHANGE OF SUBCONTRACTORS/SUPPLIERS ON FEDERALLY FUNDED CONTRACTS
(DBE FORM 3)

NAME OF PROJECT: Terminal Area Taxiway Improvements (Package 3)

Name of
Proposer:
The above named firm requests approval of the following addition(s) and/or deletion(s) of the
Subcontractor/Supplier firm(s) to the approved DBE Good Faith Effort Plan for Federally Funded
Contracts (DBE Form 1) and Letter of Intent (DBE Form 2) as originally submitted as part of the above
referenced project. No additional and/or substitute subcontractor/supplier shall begin work on the
project until contractor receives written approval by the City.

Is firma Is firm DBE Total Dollars of
Subcontractor | Description of Work to Certified Work to be
Delete Name of Firm or Supplier be Performed by Firm Yes or No? Performed by Firm

REASON(S) FOR REMOVING EACH SUBCONTRACTOR(S)/SUPPLIER(S) LISTED ABOVE:_

Please indicate the name of the firm(s) you wish to add or substitute. A Letter of Intent (DBE Form 2)
for any additional/substitute subcontractor(s)/supplier(s) must be submitted to the City for
approval with this form. No additional and/or substitute subcontractor/supplier shall begin work
on the project until contractor receives written approval by the City.

Is firma Is firm DBE Estimated Dollars
Subcontractor | Description of Work to Certified of Work to be
Add Name of Firm or Supplier be Performed by Firm Yes or No? Performed by Firm

1. If a DBE Subcontractor/Supplier was deleted/terminated/replaced, was it replaced with another DBE
subcontractor/Supplier? Yes No If not, why not:

2. If another DBE Subcontractor/Supplier did not replace the DBE Subcontractor/Supplier, please submit
for our review the good faith efforts used to find another DBE to perform at least the same amount of
work under the contract as the DBE that was deleted/terminated/replaced.

3. If a Subcontractor/Supplier is added at any time during this project, Contractor shall submit for our
review and approval the good faith efforts used to find a DBE to perform such work.

AFFIRMATION

THE ABOVE INFORMATION IS TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE AND BELIEF, |
FURTHER UNDERSTAND AND AGREE THAT, THIS DOCUMENT SHALL BE ATTACHED THERETO AND
BECOME A BINDING PART OF THE CONTRACT.

Name & Title of Authorized Official:
Signature:

Approved: Denied
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