
 
 
ADDENDUM NO. 2 
 
PROJECT NAME: 2016-2017 TASK ORDER CONTRACT FOR PAVEMENT MARKINGS 

DATE: 3/29/2016 
 
ADDENDUM NO.2 
 
This addendum should be included in and be considered part of the plans and specifications for the 
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this 
addendum and submit with their bid. 
 
TCI PROJECT NO.: 2312010001 
________________________________________________________________________ 
 
       1.  Section 18 of the project description has been highlighted to re-emphasize testing     
 requirements. 

 
2.  General Conditions: 

a. Section 1.2.4 of the General Conditions for the City of San Antonio Construction 
Contracts is deleted and replaced in its entirety with the following: 

   
   1.2.4 The contract shall commence upon the issuance of the first task order by 
    the City of San Antonio. No Work shall commence any earlier than the 
    issuance date of the first task order and no Work shall be performed by 
    Contractor or any Subcontractor prior to issuance of the first task order
    Any work commenced prior to Contractor receiving the first task order
     is performed at Contractor’s risk. 
 

b. Section 11.3.1.1 of the General Conditions for the City of San Antonio 
Construction Contracts is deleted and replaced in its entirety with the following: 
 
 11.3.1.1 PERFORMANCE BOND. A good and sufficient bond in an amount 
  equal to one hundred percent (100%) of the total Contract Sum or  
  Individual Task Order Amount, guaranteeing the full and faithful  
  execution of the Work and performance of the Contract in accordance 
  with Plans, Specifications and all other Contract Documents, including 
  any extensions thereof, for the protection of Owner. This bond shall also 
  provide for the repair and maintenance of all defects due to faulty  
  materials and workmanship that appear within a period of one (1) year 
  from the date of final Completion or acceptance of the Work by the 
  Owner or lesser or longer periods as may be otherwise designated in the 
  Contract Documents 



 
 

c. Section 11.3.1.2 of the General Conditions for the City of San Antonio 
Construction Contracts is deleted and replaced in its entirety with the following: 
  
 11.3.1.2 PAYMENT BOND. A good and sufficient bond in an amount equal to 
  100% of the total Contract Sum or Individual Task Order Amount,  
  guaranteeing the full and prompt payment of all claimants supplying 
  labor or materials in the prosecution of the Work provided for in  
  the Contract, and for the use and protection of each claimant. 
 

d. Section 11.3.2 of the General Conditions for the City of San Antonio Construction 
Contracts is deleted and replaced in its entirety with the following: 
 
 11.3.2 If the total Contract Sum or Individual Task Order Amount is greater 
  than $100,000, Performance and Payment Bonds equaling one hundred 
  percent (100%) of the total Contract Sum or Individual Task Order 
  Amount are mandatory and shall be provided by Contractor. If the total 
  Contract Sum or Individual Task Order Amount is greater than $25,000 
  but less than or equal to $100,000, only a Payment Bond equaling One 
  hundred percent (100%) of the total Contract Sum or Individual Task 
  Order Amount is mandatory; provided, however, that Contractor also 
  may elect to furnish a Performance Bond in the same amount if  
  Contractor so chooses. If the total Contract Sum or Individual Task 
  Order Amount is less than or equal to $25,000, Contractor may elect not 
  to provide Performance and Payment Bonds; provided that in such event, 
  no money will be paid by Owner to Contractor until Final Completion of 
  all Work. If Contractor elects to provide Performance and Payment 
  Bonds, the Contract Sum or Individual Task Order Amount shall be 
  payable to Contractor through progress payments in accordance with 
  these General Conditions. 

 
 
 
 
 
 
 
 
 
 
 
 

Note: Addenda Acknowledgement Form for Addendum 2 is attached herein.  This form must be 
signed and submitted with the bid package. 
 



Project Description – 3/29/16 
 

 
Project Scope 

The City of San Antonio is soliciting bids from qualified contractor(s) to install, 
replace, retrace or remove Hot Applied Thermoplastic Pavement Markings, Preformed 
Pavement Markings, Raised Pavement Markers, Delineators and Object Markers  
throughout the City of San Antonio on a task order basis.  
 
Services may include, but are not limited to, the installation, removal replacement or 
retracing of line, symbol or word thermoplastic markings and raised pavement markers 
which include reflectorized and non-reflectorized traffic buttons, pavement markers and 
jiggle bars. 
  
The following road segments have been identified as pavement marking maintenance 
projects for possible completion under this contract.  These locations are provided for 
planning purposes and are subject to change at the discretion of the project manager.    
 

STREET NAME FROM  TO 
Callaghan Rd Vance Jackson US Hwy 90 W Access Rd  
Lorene McCarty Lockhill-selma Rd 
3rd St Taylor St Bonham 
Martin St IH 35 N Access Rd Taylor St 
Mccullough Ave IH 35 Access Rd IH 37 S Access Rd 
Rampart McCullough Ave San Pedro Ave 
Urban Loop Nueva Santa Rosa 
Ray Bon Dr Eisenhauer Rd Village Haven 
Walzem Rd IH 35 N Access Rd Austin Hwy 
Hot Wells S Presa St Goliad Rd 
Ansley Blvd IH 35 S Access Rd Dead End 
W Ansley Blvd Dead End Lytle Ave 
Marbach Rd Pinn Rd City Limit Line 
Medina Base Rd Ray Ellison Blvd Old Pearsall Rd 
Springvale Aldrich Us Hwy 90 
Marbach Rd Rawhide Ln Ingram Rd 
W Martin St IH 35 N Access N General Mcmullen  
Rim Rock Trl Culebra Rd Cul-de-sac 
Senisa Spgs Lauren Mist Westover Hills Blvd 
Alexa Place Senisa Spgs Lauren Mist 
Timber View Dr Star Creek Dr Pipers Ln 
Evers Rd Bandera Rd Prentiss Dr 
Mt Perkins Mt. Boracho Blanco 
Mt. Boracho Cerro Alto Mt. Perkins 



E & W Ramsey Rd. Jones Maltsberger Rd  Blanco Rd 
Fountainwood Dr O'Connor Rd Judson Rd 

 

 
Project Duration and Amount 

This contract is a Task Order contract and task orders will be provided based on 
available funding.  The contract shall be terminated 365 calendar days after the first task 
order’s notice to proceed.  The construction time allotted for each task order will be 
determined by the City of San Antonio’s Project Manager.   
 

 
Important Notes 

1. All work shall follow the current version of the Texas MUTCD, applicable City 
of San Antonio Standard Sheets, the 2008 Edition of the “Standard 
Specifications for Construction” and Special Provisions published by the City of 
San Antonio.  

 
2. All cost associated with the following items shall be subsidiary to the various 

other applicable items: 
 

A. Insurance and Bond 
B. Item 100 - Mobilization  
C. Item 101 - Preparing of Right of Way 
D. Item 530 - Barricades, Signs and Traffic Handling 
E. Item 540 - Storm Water Pollution Prevention Plans (SW3P) 

 
3. Unit prices established shall remain valid throughout the duration of the 

contract. 
 
4. The quantities shown are estimated quantities used for budgetary purposes 

only.  There is no minimum guarantee on the amount of work shown on the 
proposal with the awarding of this contract.    

 
5. The projects will be assigned as they become available through the individual 

task orders.  Specific project information including project limits, work required 
time allotted for task order and estimated quantities will be provided with each 
Task Order.  Task Orders will be coordinated with Contractor prior to issuance. 

 
6. Workers exposed to traffic will be attired in bright, highly visible clothing at all 

times and all workzone safety rules must be adhered to.  
 

7. The Contractor shall continuously execute work until work is completed.  
 

8. The City of San Antonio expects “priority” service regarding the 
scheduling, timely completion and quality assurance of all work being 
completed under this contract.  Contractor is expected to be sufficiently 



staffed to be able to complete pavement markings on up to 5 task orders 
concurrently with no delay.   

   
9. Before beginning work, contractor shall provide a written schedule of work for 

each Task Order.  Work for each task order shall be scheduled to comply with 
the time allowance defined in each Task Order.  Any deviation from this 
schedule will require approval from the City of San Antonio’s Project Manager 
prior to implementation of the schedule change.  

 
10. Any damage done by the contractor while performing the work under this 

contract will be corrected by the contractor at his expense.  The decision to 
repair or replace items damaged will be at the City of San Antonio’s Project 
Manager’s discretion. 

 
11. The Contractor shall complete the placement of raised reflective pavement 

markers, legends, stop bars, and crosswalks within ten (10) calendar days 
following the placement of long lane thermoplastic pavement markings.  

 
12. The contractor shall present to the City of San Antonio a QA/QC plan that will 

be implemented to ensure all work performed under this contract is of the 
highest quality.  Quality work is expected at all times.  Work that does not meet 
the specifications and is deemed non-quality by the City of San Antonio’s 
Project Manager will be re-done at the Contractor’s expense.    
 

13. The contractor shall establish the appropriate Temporary Traffic Control in 
accordance with Part 6 – Temporary Traffic Control, Chapter 6H. Typical 
Applications of the Texas MUTCD.   
 

14. Hot Applied Thermoplastic furnished under this contract shall be in accordance 
with TxDOT DMS-8220 “Hot Applied Thermoplastic”. 
 

15. Traffic Paint furnished under this contract shall be in accordance with TxDOT 
DMS-8200 “Traffic Paint.” 
 

16. Glass beads furnished under this contract shall be Type III beads in accordance 
with TxDOT DMS-8290, “Glass Traffic Beads.” 
 

17. Delineator and Object Marker assemblies furnished under this contract shall be 
fabricated in accordance with TxDOT DMS-8600, “Delineators, Object Markers 
and Barrier Reflectors” and with TxDOT DMS-4400, “Flexible Delineator and 
Object Marker Posts (Embedded and Surface-Mount Types).” 
 

18. All material testing process requirements will be in accordance with Item 535 
Hot Applied Thermoplastic Pavement Markings 535.4 Construction F. 
Acceptance.  In addition, the CoSA will take random samples from the job site 
for testing by a 3rd party testing company.  The City reserves the right to conduct 



all the tests deemed necessary on materials, application method and finished 
pavement markings to ensure compliance with specification requirements. 
 

19. Preformed Pavement Markings furnished under this contract shall be Type C – 
Heat Applied be in compliance with TxDOT DMS-8240 Permanent 
Prefabricated Pavement Markings.  Only Type C – Heat Applied material listed 
on the TxDOT Material Producer List (MPL) entitled “Permanent Prefabricated 
Pavement Markings” shall be accepted.  Prior to installation of any preformed 
pavement markings, contractor shall provide manufacturer information on the 
material to be used to the City of San Antonio’s Project Manger’s for review and 
approval.    
 

20. All work associated with this contract shall be in compliance with all the 
Standard Details for Construction as set forth in the City of San Antonio 
Standard Specifications for Construction – June 2008 to include but limited to 
the following, as appropriate: 
 

TRAFFIC REGULATORY STANDARDS FOR PROJECT CONSTRUCTION SITES AND SURROUNDING AREAS 

Barricade and Construction Standards 1 of 4 Jun-2005  
  

Barricade and Construction Standards 2 of 4 Jun-2005  
  

Barricade and Construction Standards 3 of 4 Jun-2005  
  

Barricade and Construction Standards 4 of 4 Jun-2005  
  

TRAFFIC ENGINEERING STANDARDS FOR PAVEMENT MARKINGS DESIGNATING TRAFFIC LANES, LANE USAGE & LANE REGULATIONS AND PEDESTRIAN/BICYCLIST 
ACCOMMODATIONS  

Left-Turn "ONLY" and Arrow Spacing Worksheet 1 of 16 Sep-2009  
  

Standard Pavement Markings (WORDS) 2 of 16 Sep-2009  
  

Standard Pavement Markings (ARROWS) 3 of 16 Sep-2009  
  

Raised Pavement Markers for Position Guidance 1 4 of 16 Sep-2009  
  

Markers, Traffic Buttons & Jiggle Bar Tiles 2 5 of 16 Sep-2009  
  

Pavement Markings for Accessible Parking 6 of 16 Sep-2009  
  

Railroad Crossing Pavement Marking (RCPM) Details 7 of 16 Sep-2009  
  

Bicycle Lane Pavement Markings 8 of 16 Sep-2009  
  

Typical Crosswalk Details 9 of 16 Sep-2009  
  

Left-Turn Lane & Right-Turn Lane Design Worksheet 1 10 of 16 Sep-2009  
  

Left-Turn Lane & Right-Turn Lane Design Worksheet 2 11 of 16 Sep-2009  
  

Two-Way Left-Turn Lane Details 1 12 of 16 Sep-2009  
  

Two-Way Left-Turn Lane Details 2 13 of 16 Sep-2009  
  

Standard Cross-Over Median Opening 1 14 of 16 Sep-2009  
  

Standard Cross-Over Median Opening 2 15 of 16 Sep-2009  
  

Standard Cross-Over Median Opening 3 16 of 16 Sep-2009 
   

 
 



SPECIAL PROVISIONS 
All work shall conform to the latest edition of the “Standard Specifications for 
Construction” published by the City of San Antonio and these Special Provisions. 
 

 
Item 100: Mobilization  

Mobilization will not be paid for directly, but will be subsidiary to the various bid 
items.  

 
Item 101: Preparing Right – of – Way 

The contractor will be responsible for obtaining all permits required to complete the 
assigned task orders to include all required permits.  Removal of all debris and obstacles 
as needed to apply pavement markings on pavement surface is included in this item.  
This item will not be paid directly, but will be subsidiary to the various bid items.  
 

 
Item 530: Barricades, Signs & Traffic Handling 

The contractor will be responsible for furnishing and installing all signs, barricades, and 
other incidentals necessary for proper traffic control, in accordance with Part VI of the 
Texas MUTCD, the attached Work Zone Standards and as directed by the engineer.  All 
warning signs shall be factory made and in satisfactory condition. 
 
In the event of non-compliance with the Texas MUTCD, the ROW user shall be 
notified in writing on the violation.  In the event of continued non-compliance, the 
Director of Public Works may revoke the Permit, in addition to any other remedies 
available to the City.  
 
Lane closures will require prior approval and shall be coordinated with the City’s Row 
of Way Management Office.    
 
Normal working hours will be 9 a.m. to 4 p.m., Monday through Friday.  When 
directed, high traffic volumes in urban areas will require work during non-peak hours, 
weekends, and nights.   No work to be performed on National holidays or State 
observed holidays unless otherwise shown on plans or approved.  If weather conditions 
allow night application, night work is acceptable.   
 
Shadow vehicles equipped with Truck Mounted Attenuators (TMA) may be required 
for long lane and raised pavement marking applications as shown on the standard 
sheets.   
  
Traffic control setup and maintenance will not be paid for directly, but will be 
subsidiary to the various bid items.  
 
 
 
 



 
Item 531: Signs 

All signs shall be manufactured and installed in accordance with the Texas MUTCD 
and applicable City of San Antonio Standard Sheets. 
 

 
Item 533: Cleaning and Removal of Pavement Markings and Markers 

All pavement surfaces shall be cleaned prior to installation of any pavement markings 
or pavement markers.  Cleaning shall be in accordance with this item.  Cleaning of 
pavement surface will not be paid directly and shall be subsidiary to the various pay 
items.   
 
Existing pavement markings to be eliminated shall be identified in each Task Order.  
When required, removal of existing pavement markings and markers shall be in 
accordance with Item 533 Cleaning and Removal of Pavement Markings and Markers.  
Measurement of removal of existing pavement markings shall be by the appropriate unit 
shown in the bid items.   
 
The contractor is expected to remove all raised pavement markers as part of surface 
preparation in accordance with Item 533.  No payment will be made directly for 
elimination of raised pavement markers but shall be considered subsidiary to the various 
bid items.      
 
The unit bid price for Eliminating Existing Pavement Markings and Markers shall be 
full compensation for all work performed; for all materials, tools, equipment, labor and 
incidentals necessary to complete the work.  The unit bid price for Eliminating Existing 
Pavement Markings and Markers will be full compensation for removal of all pavement 
markings and associated raised pavement markers.   
 
Grinding is not an acceptable method of pavement marking or marker removal unless 
otherwise approved by the City of San Antonio’s Project Manager.   
 
Contractor shall take care to avoid any damage to the roadway.  Damage to the roadway 
caused by the removal of pavement markings or markers shall be repaired by the 
Contractor at the contractor’s expense.   Repair shall be as directed by the City of San 
Antonio’s Project Manager. 
 
Covering of existing markings with seal coat or paint, etc. is not permitted unless 
approved by the City of San Antonio’s Project Manager.    
 

 
Item 535: Hot Applied Thermoplastic Pavement Markings 

All surfaces shall be prepared as specified in Item 535 Hot Applied Thermoplastic 
Pavement Markings.  All pavement markings and markers shall be placed in accordance 
with the Texas MUTCD and the City of San Antonio Standard Sheets.  The Contractor 
shall avoid shadow effect when retracing by applying slightly wider striping (1/8” to 



1/4”) to cover old existing markings.  Application of slightly wider striping (1/8” to 
1/4”) to avoid shadow effect will not be paid directly, but will be subsidiary to the 
various bid items.  
 
Sealer may be required when legends and symbols are installed, if the inspector 
determines pavement condition will not allow proper adhesion of thermoplastic material 
to the pavement surface.  Application of sealer will not be paid for directly.  
 
For payment purposes, the RR X-ING Symbol will be measured and paid for as each 
RR X-ING Symbol in place under Item 535.14.  The transverse markings and lane lines 
will be measured and paid for by the linear foot of the appropriate bid item.    
 
All pavement markings shall be Hot Applied Thermoplastic Pavement Markings unless 
specifically noted on the Task Order issued. 
 

 
Item 536: Preformed Pavement Markings 

With the City of San Antonio’s Project Manager’s approval, Preformed Pavement 
Markings can be utilized should the roadway conditions not allow for the use of hot 
applied thermoplastic as determined by the City’s inspector.   
 
Use of preformed pavement markings will be determined on a case-by-case basis.   

 
Item 537: Raised Pavement Markers 

Place raised reflective pavement markers at locations indicated in the Task Orders.  All 
existing raised reflective pavement markers that are to remain in place, and are damaged 
due to Contractor neglect, will be removed and replaced at the Contractor’s expense.  
 

 

Item 540: Temporary Erosion, Sedimentation, and Water Pollution Prevention 
and Control 

Cost associated with this item, if necessary, will not be paid for directly, but will be 
subsidiary to the various bid items.  
 

 
Item 575: Installation of Bolt Down Curbing 

This bid item will be used for payment of installation of bolt down curbing or other type 
of similar device for which installation requires bolting into the asphalt pavement.  The 
CoSA will provide the item to be installed.  Measurement will be by each item installed.  
This price will be full compensation for installation to include surface preparation, 
installation, labor, equipment, tools and all incidentals necessary to complete the work.   
 

 
Item 666: Reflectorized Pavement Markings  

Pavement markings under this bid item shall be Type II Pavement Markings “Traffic 
Paint” in accordance with Item 666: Reflectorized Pavement Markings as specified in 



the Texas Department of Transportation Standard Specifications For Construction and 
Maintenance of Highways, Streets, and Bridges adopted on June 1, 2004 and all the 
approved revisions and Special Provisions.   
 
Use of Type Pavement Markings “Traffic Paint” shall be specifically noted on the Task 
Order.   
 
 
 
 
 
 

CITY OF SAN ANTONIO, TEXAS 
GOVERNING SPECIFICAITONS 

 
All City of San Antonio Standard Specifications and Special Specifications applicable 
to this project are identified as follows: 
 

CITY OF SAN ANTONIO 
STANDARD SPECIFICATIONS FOR CONSTRUCTION 

JUNE 2008 AND LATEST REVISIONS 
 
ITEM   
100   Mobilization  

DESCRIPTION 

101   Preparing Right – of – Way 
530   Barricades, Signs & Traffic Handling 
531   Signs 
533   Cleaning and Removal of Pavement Markings and Markers 
535   Hot Applied Thermoplastic Pavement Markings 
536   Preformed Pavement Markings 
537   Raised Pavement Markers 
540 Temporary Erosion, Sedimentation, and Water Pollution 

Prevention and Control 
  

Texas Department of Transportation 
Standard Specifications for Construction and Maintenance  

of Highways, Streets and Bridges 
2014 Standard Specifications Book 

 
ITEM   
TxDOT ITEM 658 Delineator and Object Marker Assemblies   

DESCRIPTION 

  
TxDOT ITEM 666 Retroreflectorized Pavement Markings  
  
 
 



 
 

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND  

 

SPECIFICATIONS FOR CONSTRUCTION OF 

 

2016-2017 Task Order Contract for Pavement 
Markings  

FOR WHICH BIDS WILL BE OPENED ON 

 

TUESDAY, April 5, 2016 AT 2:00 P.M. 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 
BID PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

Date:     

         
Signature 

         
Print Name/Title 
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