
 
 
ADDENDUM NO. 1 
 
PROJECT NAME: FY 2015 – 2016 RECLAMATION AND RECONSTRUCTION TASK ORDER 

CONTRACT PACKAGE 4 
DATE: 9/9/2014 
 
ADDENDUM NO.1 
 
This addendum should be included in and be considered part of the plans and specifications for the 
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this 
addendum and submit with their bid. 
________________________________________________________________________ 
 
Formal Invitation for Bid and Contract: 
 

1. General Conditions: 
a. Section 1.2.4 of the General Conditions for the City of San Antonio Construction 

Contracts is deleted and replaced in its entirety with the following: 
   
   1.2.4 The contract shall commence upon the issuance of the first task order by 
    the City of San Antonio. No Work shall commence any earlier than the 
    issuance date of the first task order and no Work shall be performed by 
    Contractor or any Subcontractor prior to issuance of the first task order
    Any work commenced prior to Contractor receiving the first task order
     is performed at Contractor’s risk. 
 

b. Section 11.3.1.1 of the General Conditions for the City of San Antonio 
Construction Contracts is deleted and replaced in its entirety with the following: 
 
 11.3.1.1 PERFORMANCE BOND. A good and sufficient bond in an amount 
  equal to one hundred percent (100%) of the total Contract Sum or  
  Individual Task Order Amount, guaranteeing the full and faithful  
  execution of the Work and performance of the Contract in accordance 
  with Plans, Specifications and all other Contract Documents, including 
  any extensions thereof, for the protection of Owner. This bond shall also 
  provide for the repair and maintenance of all defects due to faulty  
  materials and workmanship that appear within a period of one (1) year 
  from the date of final Completion or acceptance of the Work by the 
  Owner or lesser or longer periods as may be otherwise designated in the 
  Contract Documents 
 



 
c. Section 11.3.1.2 of the General Conditions for the City of San Antonio 

Construction Contracts is deleted and replaced in its entirety with the following: 
  
 11.3.1.2 PAYMENT BOND. A good and sufficient bond in an amount equal to 
  100% of the total Contract Sum or Individual Task Order Amount,  
  guaranteeing the full and prompt payment of all claimants supplying 
  labor or materials in the prosecution of the Work provided for in  
  the Contract, and for the use and protection of each claimant. 
 

d. Section 11.3.2 of the General Conditions for the City of San Antonio Construction 
Contracts is deleted and replaced in its entirety with the following: 
 
 11.3.2 If the total Contract Sum or Individual Task Order Amount, is greater 
  than $100,000, Performance and Payment Bonds equaling one hundred 
  percent (100%) of the total Contract Sum or Individual Task Order 
  Amount are mandatory and shall be provided by Contractor. If the total 
  Contract Sum or Individual Task Order Amount is greater than $25,000 
  but less than or equal to $100,000, only a Payment Bond equaling One 
  hundred percent (100%) of the total Contract Sum or Individual Task 
  Order Amount is mandatory; provided, however, that Contractor also 
  may elect to furnish a Performance Bond in the same amount if  
  Contractor so chooses. If the total Contract Sum or Individual Task 
  Order Amount is less than or equal to $25,000, Contractor may elect not 
  to provide Performance and Payment Bonds; provided that in such event, 
  no money will be paid by Owner to Contractor until Final Completion of 
  all Work. If Contractor elects to provide Performance and Payment 
  Bonds, the Contract Sum or Individual Task Order Amount shall be 
  payable to Contractor through progress payments in accordance with 
  these General Conditions. 

 
2. Substitute and utilize the revised “010 FORMAL INVITATION FOR BIDS (IFB) TO 

CONTRACT SIGNATURE PAGE” attached. 
 
      3. Substitute and utilize the revised “025 Unit Pricing Form” attached. 
 
      4. Delete the following in their entirety and replace with attached documents: 
 
 General Notes 
 Item 851-A 
 Special Provision Item 205 
 Special Provision Item 230 
 
      5. Add the Attached Specification for Supplemental Specification 14  



 
 
      6. The Following information from the pre-submittal conference held on 9/4/14: 
 

I.  Project Description – Project Scope  
A. Contract information 

a. 730 calendar days 
b. Bids due Tuesday, September 16 @ 2:00 p.m. 
c. Deadline for questions is September 8 @ 4 PM 

i. Direct to Clayton Hoelscher 
d. Spec books available at LAN office 10101 Reunion Place ste 200, SA 78216 
e. See supplemental conditions and special provisions for additional contract information 
f. $4.5M Engineers Estimate 
 

B. Reclamation & Reconstruction 
a. Full Depth Reclamation & Full Reconstruction Projects 

i. Use City of San Antonio standard details 
 
C. No direct payment for the following items: 

a. Mobilization (Item 100) 
b. Insurance & Bond (Item 100) 
c. Preparing Right-of-Way (Item 101) 
d. Barricades, Signs & Traffic Handling(Item 530) 

 
D. No Additional Mobilization for this contract 

 
E. Pay attention to Special Provisions for Items 205 HMAP & 230 Base and Pavement Replacement 

a. Acceptable asphalt ranges 
b. Payment in tons for this contract 

 
F. Miscellaneous work 

a. Curb, sidewalks, driveways, retaining walls & curb ramps 
b. Base & pavement replacement for reclamation projects 
c. Seal coat to go along with Reclamation 
d. Tree removal/replacement and protection 
e. Gate/fence adjustments 
f. Pavement striping and markers 
g. Speed humps and associated signage/striping 
h. Sign/mailbox relocations 
i. Manhole/valve box adjustments and other minor utility adjustments 

 
G. General Notes & Traffic Notes 

a. Traffic control in accordance with MUTCD standards 
b. Accessibility requirements – driveways, post offices 
c. Portable Changeable Message Signs (2) will be required for this contract as a separate pay 

item.  Please refer to SUP 14 Portable Changeable Message Sign.  
d. Contractors must acquire Right-of-Way permits for each project location (no charge) 

 
H. Project requirements 

a. City of San Antonio Traffic Engineering determines final working restrictions 



 
i. Possible night and weekend work – no extra payment 

ii. Reduced working times in school zones – no extra payment 
b. City of San Antonio Inspectors will perform inspection services for proposed projects 
 

I. TDLR inspection of projects (> $50,000) after construction is completed 
a. Projects will not be considered complete until the TDLR review has been approved 

 
J. Invoicing through City of San Antonio Web Portal 

a. Contractors may be required to provide updated schedules with each invoice 
b. Training is available through City PRIMELink department 

 
II. Contractor questions  
 

1.    Question:  Are portable changeable message signs required on all task orders for the length of the project?  
Answer:
 

  Project manager will identify which projects will require portable changeable message signs.   

2.   Comment:  The print area on the 025 Form is incorrect. 
Answer:

 
  A new excel form will be uploaded with the corrected print area. 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



CITY OF SAN ANTONIO 
Issued By: Transportation and Capital Improvements Date Issued: August 20, 2014 
ID NO.:  23-01403-07-05-01 

(010) FORMAL INVITATION FOR BIDS (IFB) to CONTRACT 
FY 2015 – 2016 Reclamation and Reconstruction Task Order Contract Package 4 

 

Form 010 Invitation for Bids (IFB) to Contract Signature Page Revision 4/2014 

Sealed bids, subject to the Terms and Conditions of this Invitation for Bids and other contract provisions, will be received at the Office of 
the City Clerk, City Hall, 100 Military Plaza, 2nd floor San Antonio, Tx 78205 until 2:00 P.M. CST on Tuesday, September 16, 2014 and 
publicly read aloud in City Council Chambers at 114 W. Commerce, Municipal Plaza Building. This is the solicitation deadline. Bids 
must be submitted in a sealed envelope and clearly marked with the due date of bid, bidder name, Project Name and ID NO. The City is not 
responsible for submissions not clearly and appropriately marked. Late submissions will be rejected and returned to bidder. A Non-
Mandatory Pre-bid meeting will be held at 114 W. Commerce, San Antonio, TX 78205 in the 9th fl. conference room on Thursday, 
September 4, 2014 at 11:00 A.M. Deadline for questions: 4:00 P.M., September 8, 2014.   
 

This invitation includes the following Contract Documents:  
010 Invitation for Bids and Contract Signature Page  ◘ Subcontractor/Supplier Utilization Commitment Form 
020 Bid Form 060 Supplemental Conditions 
025 Unit Pricing Form 075 Performance Bond 
040 Standard Instructions to Respondent 076 Payment Bond 

050.01 SBEDA Guidelines 081 General Conditions for Construction Contracts  
         ◘ Wage Decision 095 SAWS Special Conditions 

Plans, Specifications and Special Conditions may be purchased at a cost of $50.00 per set (tax included) from the office of Lockwood, 
Andrews & Newnam, Inc., 10101 Reunion Place, Suite 200, San Antonio, Texas, 78216; (210) 499-5082. No refund will be made for plan 
sets that are returned.  Changes to Plans, Specifications and Special Conditions will be included in an addendum and will be posted on the 
web at www.sanantonio.gov/rfplistings along with this solicitation.  Bidder understands and agrees that bidder is responsible for obtaining 
addenda and adhering to all requirements in addenda. City is not responsible for incorrect information obtained through other sources. 

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part 
of the bid proposal:  

1.) 010 Invitation for Bids and Contract Signature Page  4.) Bid Bond 
2.) 020 Bid Form 5.) Subcontractor/Supplier Utilization Commitment Form 
3.) 025 Unit Pricing Form 6.) Signed Addenda Acknowledgement Forms 

It is understood and agreed that the work is to be substantially completed on or before 730 calendar days. This project does not 
include hazardous environmental work. This project requires 0 project sign(s).   

Small Business Economic Development Advocacy (SBEDA) Program Compliance – Respondents shall meet the subcontracting 
requirements as stated on Form 050.01 and on the Subcontractor/Supplier Utilization Commitment Form posted with this solicitation 
on the City’s website. 

Wage Decision – Respondent shall meet the prevailing wage rate requirements established for this contract and shall reference the 
wage decision posted with this solicitation on the City’s website. 

The undersigned acknowledges that this is a unit price contract; that unit prices established will remain in effect and valid 
throughout the duration of the contract; the quantities shown are estimated quantities for budgetary purposes only; the award of this 
contract does not guarantee contractor the entire work shown in this FORMAL INVITATION FOR BID (IFB); the City may order 
all, some, or none of the work shown in this IFB; and projects will be assigned as they become available.    

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract 
Documents for the amount(s) shown on the accompanying bid sheet(s).  The work proposed to be done shall be accepted when fully 
completed and finished to the entire satisfaction of the City.  The undersigned certifies all prices contained in this bid have been 
carefully checked and are submitted as correct and final. The bidder by submitting this bid and signing below, acknowledges that 
he/she has received & read the entire Bid and Contract document and agrees to be bound by the terms therein, has received all 
Addenda, and agrees to the terms, conditions, and requirements of the bidder’s bid proposal and all documents listed in the tables 
above and the enabling Ordinance and associated documentation that form the entire Contract upon approval by the City Council. 

 

Official Name of Company (legal):  _____________________________________________________________________________ 
 
 
  
__________________________________________________/_______________ Signer’s Name: ___________________________ 
Original Signature of Person Authorized to Sign Bid/Contract          Date (Please Print or Type) 

http://www.sanantonio.gov/rfplistings�


PROJECT NAME: FY 2015-2016 Reclamation  and Reconstruction Task Order Contract Package 4
PROJECT NO. 23-01403-07-05-01

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

1

` ITEM NO.
DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES UNIT BID  PRICE AMOUNT

103.1 REMOVE CONCRETE CURB LF 10,800
103.3 REMOVE SIDEWALKS AND DRIVEWAYS SF 24,750
103.4 REMOVE MISCELLANEOUS CONCRETE SF 2,500
104.1 STREET EXCAVATION CY 12,250
105.1 CHANNEL EXCAVATION CY 1,250
107.1 EMBANKMENT (FINAL) (ORDINARY COMPACTION) (TY B) CY 500
108.1 LIME TREATED SUBGRADE (6.0-INCH COMPACTED DEPTH) SY 13,850
108.2 LIME TON 200
200.1 FLEXIBLE BASE (6 INCH COMPACTED DEPTH) SY 4,000
200.2 FLEXIBLE BASE (6 INCH LOOSE DEPTH) SY 7,500
202.1 PRIME COAT GAL 3,600
203.1 TACK COAT GAL 1,800

205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (6-INCH COMPACTED 
DEPTH) TON 2,250

205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (8-INCH COMPACTED 
DEPTH) TON 1,650

205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (10-INCH COMPACTED 
DEPTH) TON 800

205.4 HOT MIX ASPHALTIC PAVEMENT, TYPE D (2-INCH COMPACTED 
DEPTH) TON 6,100

208.1 SALVAGING, HAULING, & STOCKPILING RECLAIMABLE 
ASPHALTIC PAVEMENT (2 INCH DEPTH) SY 2,500

209.1 BUS STOP CONCRETE PAVEMENT (10" DEPTH) SY 1,250

230.3 REPLACING BASE & PAVEMENT WITH TYPE B PVMT (6-INCH 
COMPACTED DEPTH) TON 820

230.3 REPLACING BASE & PAVEMENT WITH TYPE B PVMT (8-INCH 
COMPACTED DEPTH) TON 720

234.1 BASE REINFORCEMENT (TX 5) SY 5,000
236.1 EMULSION (CSS-1H) GAL 84,500

236.2 EMULSION TREATMENT (EXISTING BASE) (6-INCH COMPACTED 
DEPTH) SY 44,900

236.3 EMULSION TREATMENT (MIXING EXISTING MATERIAL AND NEW 
BASE) (6-INCH COMPACTED DEPTH) SY 5,300

BASE BID



PROJECT NAME: FY 2015-2016 Reclamation  and Reconstruction Task Order Contract Package 4
PROJECT NO. 23-01403-07-05-01

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

2

` ITEM NO.
DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES UNIT BID  PRICE AMOUNT

250 SEAL COAT SY 52,000

307.1 CONCRETE STRUCTURE (HEADWALLS OR OUTFALL 
STRUCTURES) CY 25

401.1 REINFORCED CONCRETE PIPE (CLASS III)(18" DIA) LF 100
401.1 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 350
401.1 REINFORCED CONCRETE PIPE (CLASS III)(30" DIA) LF 250
403.1 JUNCTION BOX 4'X4'X4' EA 6
403.1 JUNCTION BOX 5'X5'X5' EA 6
403.7 INLET TYPE I (COMPLETE)(10FT) EA 8
403.8 INLET TYPE II (COMPLETE)(10FT) EA 6
407.4 CONCRETE COLLARS CY 25
410.2 GRAVEL SUBGRADE FILLER (100 CY < X < 1,000 CY) CY 250
413.2 FLOWABLE FILL ( HIGH STRENGTH) CY 125
500.1 CONCRETE CURB, GUTTER AND CONCRETE CURB AND GUTTER LF 14,500
502.1 CONCRETE SIDEWALKS SY 7,500

502.1A CURB RAMPS EA 100
503.1 PORTLAND CEMENT CONCRETE DRIVEWAY SY 3,500
503.2 PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL SY 2,915
505.1 CONCRETE RIPRAP (5" THICK) SY 750
506.1 CONCRETE RETAINING WALLS - COMBINATION TYPE CY 60
507.1 CHAIN LINK FENCE - 4 FT HIGH LF 150
507.2 CHAIN LINK FENCE - 6 FT HIGH LF 100
507.4 GATES-PEDESTRIAN EA 4
507.5 GATES-VEHICULAR OPEN 6
508.1 RELOCATING WIRE FENCE LF 120

508.2A RELOCATING WROUGHT IRON FENCE LF 80
510.1 TIMBER GUARD POSTS (< 50 UNITS) EA 40

512.1A ADJUSTING EXISTING MANHOLES (STORM SEWER) EA 8
512.1B ADJUSTING EXISTING MANHOLES (AT&T) EA 8
512.3 VALVE BOX ADJUSTMENT (NON-SAWS) EA 20
513.1 REMOVING AND RELOCATING MAIL BOXES EA 150
515.1 TOPSOIL CY 800
516.1 BERMUDA SODDING SY 4,000
516.2 ST. AUGUSTINE SODDING SY 4,000
520.1 HYDROMULCHING (RESIDENTIAL OR COMMERCIAL) SY 1,200



PROJECT NAME: FY 2015-2016 Reclamation  and Reconstruction Task Order Contract Package 4
PROJECT NO. 23-01403-07-05-01

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

3

` ITEM NO.
DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES UNIT BID  PRICE AMOUNT

522.1 SIDEWALK PIPE RAILING LF 250
523.1 ADJUSTING CHAIN LINK VEHICULAR GATE EA 15
523.3 ADJUSTING CHAIN LINK PEDESTRIAN GATE EA 10
523.4 ADJUSTING WROUGHT IRON VEHICULAR GATE EA 8
523.5 ADJUSTING WROUGHT IRON VEHICULAR GATE (MOTORIZED) EA 3
523.6 ADJUSTING WROUGHT IRON PEDESTRIAN GATE EA 4
524.1 CONCRETE STEPS CY 45
531.3 R1-1 STOP (30")(HIGH DENSITY) EA 8
531.5 R1-4 ALL WAY PLATE (18"X6")(HIGH DENSITY) EA 8
531.21 R7-1 NO PARKING ANYTIME (18"X24")(HIGH DENSITY) EA 8
531.52 W13-1 ADVISORY SPEED SIGN (20 MPH) EA 24

531.57 9 INCH [229MM] STREET NAME, BLOCK NUMBER (VARIES X 9") 
(HIGH DENSITY) EA 8

531.59 W17-3 SPECIAL SIGN (HUMP AHEAD SYMBOL SIGN) EA 24
531.59 W17-3 SPECIAL SIGN (HUMP SYMBOL SIGN) EA 24
535.1 4-INCH WIDE YELLOW LINE LF 4,000
535.2 4-INCH WIDE WHITE LINE LF 3,200
535.4 8-INCH WIDE WHITE LINE LF 600
535.5 12-INCH WIDE WHITE LINE LF 450
535.7 24-INCH WIDE WHITE LINE LF 400

535.7B 24-INCH WIDE YELLOW LINE LF 100
535.8 RIGHT WHITE ARROW EA 8
535.9 LEFT WHITE ARROW EA 8

535.10 COMBINATION THRU/RIGHT WHITE ARROW EA 8
535.11 COMBINATION THRU/LEFT WHITE ARROW EA 8
535.12 WORD "ONLY" EA 8
535.13 STRAIGHT WHITE ARROW EA 6

535.14 RAILROAD CROSSING SYMBOL, INCLUDING TWO R'S, 
CROSSBUCK AND 3 TRANSVERSE BARS EA 6

535.16 STRAIGHT WHITE ARROW BICYCLE FACILITY EA 10
535.17 BICYCLE RIDER SYMBOL EA 10
535.22 WHITE SHARROW (BIKE SHARED LANE) EA 5
536.1 4-INCH WIDE YELLOW LINE LF 280
536.2 4-INCH WIDE WHITE LINE LF 275
536.4 8-INCH WIDE WHITE LINE LF 50
536.5 12-INCH WIDE WHITE LINE LF 80
536.7 24-INCH WIDE WHITE LINE LF 100
537.1 TRAFFIC BUTTON (TYPE W) EA 80
537.2 TRAFFIC BUTTON (TYPE Y) EA 80



PROJECT NAME: FY 2015-2016 Reclamation  and Reconstruction Task Order Contract Package 4
PROJECT NO. 23-01403-07-05-01

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

4

` ITEM NO.
DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES UNIT BID  PRICE AMOUNT

537.6 PAVEMENT MARKER (TYPE I-C) EA 60
537.8 PAVEMENT MARKER (TYPE II A-A) EA 60
537.9 PAVEMENT MARKER (TYPE II C-R) EA 120
540.1 ROCK FILTER DAMS (INSTALL/REMOVE) TYPE 2 LF 90
540.1 ROCK FILTER DAMS (SACK GABIONS) (INSTALL/REMOVE) TYPE 4 LF 50

540.10 CURB INLET GRAVEL FILTERS LF 100
550.1 TRENCH EXCAVATION SAFETY PROTECTION LF 650
552.1 REMOVING AND RELOCATING IRRIGATION SYSTEMS LF 400
556.1 CAST IN PLACE DETECTABLE WARNING SURFACE TILES EA 40
799.0 SPEED HUMP, TYPE II MODULAR RUBBER CUSHIONS EA 12
801.2 LEVEL IIA PROTECTIVE FENCING LF 250
801.3 LEVEL IIB PROTECTIVE FENCING LF 100
802.1 LEVEL II PRUNING EA 25
804.1 TREE INSTALLATION (3-INCH CALIPER) EA 10
SUP 1 REMOVING AND RELOCATING SIGN EA 75
SUP 2 ELEVATED SIDEWALK LF 100
SUP 3 SIDEWALK DRAIN BOX EA 6
SUP 4 REMOVAL & DISPOSAL OF EXISTING ROCK/MASONRY MAILBOX EA 20
SUP 5 TREE REMOVAL (8" - 36" DIAMETER) EA 12
SUP 6 ADJUSTING TRAFFIC SIGNAL BOX EA 6
SUP 7 TCI "AT WORK" PROJECT SIGNS EA 10
SUP 8 POLICE OFFICER HR 80
SUP 9 REMOVAL OF EXISTING ASPHALT SPEED HUMP SF 500

SUP 10 REMOVAL OF SPEED HUMP, TYPE II MODULAR RUBBER CUSHION EA 12
SUP 11 ADJUSTING METAL BEAM GUARD FENCE LF 80
SUP 12 RAILROAD INSURANCE & PERMIT LS 1
SUP 13 DOOR HANGERS LS 1

SUP 14 PORTABLE CHANGEABLE MESSAGE SIGN (ELECTRONIC 
MESSAGE BOARD)

EA 2

TOTAL BASE BID AMOUNT:



PROJECT NAME: FY 2015-2016 Reclamation  and Reconstruction Task Order Contract Package 4
PROJECT NO. 23-01403-07-05-01

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

5

` ITEM NO.
DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES UNIT BID  PRICE AMOUNT

826 SAWS VALVE BOX ADJUSTMENT EA 82
826A SAWS VALVE BOX LOCATE & ADJUSTMENT EA 8
833 SAWS EXISTING METER & METER BOX RELOCATION EA 8

833A SAWS ADJUSTING EXISTING METER BOX EA 50

TOTAL SAWS WATER ITEMS BID AMOUNT:

851 SAWS ADJUSTING EXISTING MANHOLE EA 90
851A SAWS LOCATING & ADJUSTING EXISTING MANHOLE EA 8
854A SAWS ADJUSTING EXISTING SANITARY SEWER CLEANOUT EA 8

TOTAL SAWS SEWER ITEMS BID AMOUNT:

TOTAL (BASE BID + SAWS Water Items + SAWS Sewer Items) BID AMOUNT:

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates
contained in this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  

 _______________________________Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total 
bid amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 
totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________

SAWS Water Bid Items

SAWS Sewer Bid Items

In consideration of submitted bids, bidders are required and shall fully complete each unit bid price line on the 025 unit pricing form contained herein. Any unit bid price 

line left incomplete or determined by the City to be under priced may result in a submitted bid being deemed non-responsive. Bidders agree that the unit bid prices
submitted on said 025 form, will be held throughout the duration of this indefinite delivery contract.
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CITY OF SAN ANTONIO GENERAL NOTES 

1.   ALL CONSTRUCTION SHALL CONFORM TO THE CITY OF SAN ANTONIO (COSA) STANDARS 
      SPECIFICATIONS FOR CONSTRUCTION DATED JUNE 2008, OR LATEST REVISION 
      THERE OF.  
 
2.   NO EXTRA PAYMENT SHALL BE ALLOWED FOR WORK CALLED FOR ON THE PLANS, 
      BUT NOT INCLUDED IN THE BID PROPOSAL. THIS INCIDENTAL WORK WILL BE REQUIRED 
      AND SHALL BE INCLUDED IN THE PAY ITEM TO WHICH IT RELATES. 
 
3.   THE CONTRACTOR SHALL PROVIDE ACCESS FOR THE DELIVERY OF MAIL BY THE 
      U.S. POSTAL SERVICE AT ALL TIMES. 
 
4.   THE CONTRACTOR SHALL BE RESPONSIBLE FOR RESTORING TO ITS ORIGINAL OR 
      BETTER CONDITION ANY DAMAGE DONE TO EXISTING FENCES, CONCRETE ISLANDS, 
      STREET PAVING, CURBS, SHRUBS, BUSHES, DRIVEWAYS, OR SIDEWALKS (NO SEPARATE PAY ITEM). 
 
5.   CONTRACTOR SHALL NOTIFY THE CITY INSPECTOR TWENTY FOUR (24) HOURS PRIOR 
      TO BACKFILL OF ANY UTILITY TRENCHES TO SCHEDULE FOR DENSITY TEST AS REQUIRED. 
 
6.   CONTRACTOR SHALL PRESERVE ALL CONSTRUCTION STAKES, MARKS, ETC. IF ANY 
      ARE DESTROYED OR REMOVED BY THE CONTRACTOR OR HIS EMPLOYEES, THEY 
      SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE. 
 
7.   CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES PRIOR TO CONSTRUCTION TO 
      DETERMINE THE LOCATION OF EXISTING UTILITIES. CONTRACTOR SHALL NOTIFY THE 
      FOLLOWING AT LEAST FORTY-EIGHT (48) HOURS PRIOR TO EXCAVATION OPERATION: 
 
      - SAN ANTONIO WATER SYSTEM (SAWS)                                    233-2010, 
      - COSA DRAINAGE                                                                           207-8048 
      - COSA SIGNAL OPERATIONS                                                        207-7720 / 207-7765 
      - TEXAS STATE WIDE ONE CALL LOCATOR                                 1-800-344-8377 
      - CITY PUBLIC SERVICE ENERGY 
      - TIME WARNER 
      - AT&T 
      - MCI 
 
8.   THE EXISTENCE AND LOCATION OF UNDERGROUND UTILITIES INDICATED ON THE 
      PLANS ARE TAKEN FROM AVAILABLE RECORDS AND ARE NOT GUARANTEED, BUT 
      SHALL BE INVESTIGATED AND VERIFIED BY THE CONTRACTOR BEFORE STARTING 
      WORK. THE CONTRACTOR SHALL BE HELD RESPONSIBLE FOR ANY DAMAGE TO AND 
      FOR THE MAINTENANCE AND PROTECTION OF THE EXISTING UTILITIES EVEN IF THEY 
      ARE NOT SHOWN ON THE PLANS. LOCATION AND DEPTH OF EXISTING UTILITIES 
      SHOWN HERE ARE APPROXIMATE ONLY. ACTUAL LOCATIONS AND DEPTHS MUST 
      BE VERIFIED BY THE CONTRACTOR PRIOR TO CONSTRUCTION AND HE SHALL BE 
      RESPONSIBLE FOR PROTECTION OF SAME DURING CONSTRUCTION. 
 
9.   ALL WASTE MATERIAL SHALL BECOME PROPERTY OF THE CONTRACTOR AND SHALL 
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      BE HIS SOLE REPONSIBILITY TO DISPOSE OF THIS MATERIAL OFF THE LIMITS OF THE 
      PROJECT.  NO WASTE MATERIAL SHALL BE PLACED IN EXISTING LOWS THAT WILL BLOCK 
      OR ALTER FLOW LIMITS OF EXISTING ARTIFICIAL OR NATURAL DRAINAGE. 
 
10. THE CONTRACTOR SHALL NOT PLACE ANY WASTE MATERIAL IN THE 100-YEAR FLOOD 
      PLAIN WITHOUT FIRST OBTAINING AN APPROVED FLOOD PLAIN DEVELOPMENT PERMIT. 
 
11. THE CONTRACTOR SHALL MAINTAIN ALL ADJOINING STREETS AND TRAVELED ROUTES 
      FREE FROM SPILLED AND / OR TRACKED CONSTRUCTION MATERIALS AND / OR DEBRIS. 
 
12. IF THE CONTRACTOR ENCOUNTERS ANY ARCHAEOLOGICAL DEPOSITS DURING 
      CONSTRUCTION OPERATIONS, THE CONTRACTOR MUST STOP EXCAVATION 
      IMMEDIATELY, CONTACT THE CITY INSPECTOR, AND CALL THE CITY HISTORIC 
      PRESERVATION OFFICE AT 207-7306 OR 207-3327 FOR AN ARCHAEOLOGICAL 
      INVESTIGATION. THE CONTRACTOR CANNOT BEGIN EXCAVATION AGAIN WITHOUT 
      WRITTEN PERMISSION FROM THE CITY.  IF MORE THAN THREE (3) DAYS ARE 
      REQUIRED FOR INVESTIGATION (NOT INCLUDING HOLIDAY AND WEEKENDS) AND IF 
      THE CONTRACTOR IS UNABLE TO WORK IN OTHER AREAS, THEN THE CONTRACTOR 
      WILL BE ALLOWED TO NEGOTIATE FOR ADDITIONAL CONSTRUCTION TIME UPON 
      WRITTEN REQUEST WITHIN TEN (10) DAYS AFTER THE FIRST NOTICE TO THE 
      CITY OF ARCHAEOLOGICAL INVESTIGATION FOR EACH EVENT. IF THE TIME 
      REQUIRED FOR INVESTIGATION IS LESS THAN OR EQUAL TO THREE (3) DAYS 
      FOR EACH EVENT, CONTRACT DURATION WILL NOT BE EXTENDED. 
 
13. IF SUSPECTED CONTAMINATION IS ENCOUNTERED DURING CONSTRUCTION OPERATIONS, 
      COSA SHALL BE NOTIFIED IMMEDIATELY WHEN CONTAMINATED SOILS AND / OR 
      GROUNDWATERS ARE ENCOUNTERED AT LOCATIONS NOT IDENTIFIED IN THE PLANS. 
      THE NOTIFICATION SHOULD INCLUDE THE STATION NUMBER, TYPE OF CONTAMINATED 
      MEDIA, EVIDENCE OF CONTAMINATION AND MEASURES TAKEN TO CONTAIN THE 
      CONTAMINATED, MEDIA AND PREVENT PUBLIC ACCESS. THE CONTAMINATED SOIL 
      AND / OR GROUNDWATER SHALL NOT BE REMOVED FROM THE LOCATION WITHOUT 
      PRIOR COSA APPROVAL. THE CONTRACTOR MUST STOP THE EXCAVATION IMMEDIATELY 
      AND CONTACT THE C.O.S.A. INSPECTOR.  THE CONTRACTOR CANNOT BEGIN EXCAVATION 
      ACTIVITIES WITHOUT WRITTEN PERMISSION FROM THE CITY. 
 
14. FOR AREAS WITH SIDEWALK INSTALLATION/REPLACEMENT, CONTRACTOR IS TO INCLUDE A 
      MAILBOX POST BLOCKOUT FOR VACANT LOTS AND ALL RESIDENCES WHICH DO NOT HAVE 
      MAILBOXES AT THE CURB.  BLOCKOUTS ARE PROVIDED FOR FUTURE USE BY THE POST OFFICE (NO 
      SEPARATE PAY ITEM). 
    
15. CONTRACTOR SHALL NOT REMOVE OR ADJUST ANY VIA FACILITIES.  THE CONTRACTOR 
      MUST CONTACT VIA FOURTEEN DAYS PRIOR, FOR THE REMOVAL OF BENCHES, STOP 
      POLES OR ANY OTHER VIA FACILITIES THAT MAY BE PRESENT.  PLEASE PROVIDE THIRTY 
      DAYS PRIOR NOTICE FOR SHELTER REMOVAL (TELEPHONE NOS:  (210) 362-2155 OR 
      (210) 362-2096).  THE CONTRACTOR WILL BE LIABLE FOR ANY DAMAGES TO VIA FACILITIES 
      NOT REMOVED BY VIA.  THE CONTRACTOR IS REQUIRED TO REPLACE ALL FLATWORK 
      REMOVED OR DAMAGED IN THE COURSE OF EXECUTING THE CONTRACT UNLESS 
      OTHERWISE NOTED BY VIA.  THE CONTRACTOR WILL BE RESPONSIBLE FOR PROTECTING 
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      VIA FACILITIES IF ADJACENT TO WORK AREA. 
 
16. AS DIRECTED BY THE COSA, THE STREET PAVEMENT, ADJACENT DRIVEWAYS, 
      SIDEWALKS, AND WALKWAYS SHALL BE SWEPT AND ALL DEBRIS REMOVED 
      FROM THE WORK AREA (NO SEPARATE PAY ITEM). 
      - SUBSEQUENT TO RECLAMATION/ RECONSTRUCTION OPERATIONS 
      - PRIOR TO LAYING A SURFACE COURSE 
      - AS OFTEN AS NECESSARY TO REMOVE LOOSE MATERIAL 
 
17. THE CONTRACTOR SHALL PROVIDE THE CITY AN EMERGENCY TELEPHONE NUMBER 
      FOR EVENINGS, WEEKENDS AND HOLIDAYS BY THE FIRST WORKING DAY FOR THE 
      PROJECT.  THIS TELEPHONE NUMBER MUST BE A COMMERCIAL ANSWERING SERVICE.  
      THE ANSWERING SERVICE MUST BE ABLE TO CONTACT THE CONTRACTOR AND HAVE 
      THE CONTRACTOR RESPOND TO THE CITY STAFF WITHIN TWO (2) HOURS OF THE INITIAL 
      CONTACT. 
 
18. IF THE CONTRACTOR WISHES TO WORK WEEKENDS, HE SHALL SUBMIT A REQUEST TO 
      THE ENGINEER AND CITY INSPECTOR FOR APPROVAL SEVENTY TWO (72) HOURS PRIOR 
      TO WORKING THE WEEKEND THEY WISH TO WORK. 
 
19. NIGHT/WEEKEND WORK MAY BE NEEDED FOR THIS CONTRACT.  NIGHT WORK IN RESIDNETAL 

AREAS WILL BE AVOIDED, UNLESS OTHERWISE DIRECTED BY THE COSA.  IN THE EVENT NIGHT WORK 
IS REQUIRED, WHEN PERFORMING WORK OPERATIONS, THE CONTRACTOR SHALL PROVIDE 
ADEQUATE LIGHTING TO PERFORM THE NECESSARY OPERATIONS.  IN ADDITION ALL 

       VEHICLES MUST BE EQUIPPED WITH ONE OR MORE HIGH INTENSITY YELLOW FLASHING 
       LIGHTS. CONTRACTOR MUST MAINTAIN SATISFACTORY TRAFFIC CONTROL FOR WEEKEND WORK.   
       CONTRACTOR WILL NOT RECEIVE ADDITIONAL COMPENSATION FOR NIGHT & WEEKEND WORK. 
 
20. UPON COMPLETION OF ALL WORK PROVIDED FOR IN THE CONTRACT FOR ANY 
      INDIVIDUAL STREET, THE CITY ENGINEER AND INSPECTOR WILL MAKE AN INSPECTION. 
      IF THE WORK IS FOUND TO BE SATISFACTORY, THE CONTRACTOR WILL BE RELEASED 
      FROM FURTHER MAINTENANCE FOR THAT STREET.  A SATISFACTORY INSPECTION 
      WILL BE CONSIDERED A “PARTIAL ACCEPTANCE” OF THE WORK.  SAID ACCEPTANCE 
      WILL BE MADE IN WRITING AND SHALL IN NO WAY VOID OR ALTER ANY TERMS OF 
      THE CONTRACT. 
 
21. THE CONTRACTOR SHALL NOTIFY THE CITY INSPECTOR TWENTY FOUR (24) HOURS IN 
      ADVANCE OF EACH DAY’S WORK.  THIS NOTIFICATION SHALL INCLUDE THE MATERIAL 
      SOURCE LOCATION AND THE LOCATION AT WHICH THE MATERIAL WILL BE PLACED. 
      PHONE NUMBERS WILL BE PROVIDED AT THE PRECONSTRUCTION MEETING.  
 
22. ALL COSTS ASSOCIATED WITH THE FOLLOWING ITEMS SHALL BE INCLUDED IN THE 
      VARIOUS PAY ITEMS, AND SHALL NOT BE SEPARATELY COMPENSATED. 
 
      100     “MOBILIZATION”  
      100.1  “INSURANCE AND BOND” 
      101     “PREPARE RIGHT OF WAY” 
      530     “BARRICADES, SIGNS & TRAFFIC HANDLING”       
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23. THE CONTRACTOR SHALL PROVIDE UPDATED CONSTRUCTION SCHEDULES AT THE BEGINNING OF 
      EACH MONTH, VIA E-MAIL FOR THE DURATION OF THE CONTRACT.  THE CITY RESERVES THE RIGHT 
      TO DIRECT THE CONTRACTOR WHERE TO WORK WHEN NECESSARY (NO SEPARATE PAY ITEM). 
 
24. THE CONTRACTOR IS RESPONSIBLE FOR OBEYING ALL FEDERAL, STATE AND LOCAL 
      LAWS AND REGULATIONS. 
 
25. THE CONTRACTOR IS RESPONSIBLE FOR OBTAINING CITY RIGHT OF WAY PERMITS FOR 
      CONSTRUCTION.  ALL RIGHT OF WAY PERMIT FEES RELATED TO THIS PROJECT WILL 
      BE WAIVED. 
 
26. THE CONTRACTOR SHALL CONDUCT OPERATIONS IN A MANNER SUCH THAT TRUCKS 
      AND OTHER VEHICLES DO NOT CREATE A DIRT NUISANCE OR SAFETY HAZARD IN ANY 
      STREETS, PUBLIC OR PRIVATE.  CLEAN UP OF STREETS SHALL BE DONE DAILY AT A 
      MINIMUM (NO SEPARATE PAY ITEM). 
 
27. THE CONTRACTOR SHALL BE AWARE THAT THE QUANTITIES SHOWN IN THE TASK 
      ORDER MAY CHANGE.  THE CITY RESERVES THE RIGHT TO MAKE ADJUSTMENTS 
      IN THE FIELD.  PAYMENT FOR PERFORMING THE WORK SHALL BE MADE AT THE 
      ESTABLISHED BID UNIT PRICE IN THE CONTRACT. 
 
28. THE CITY WILL PROVIDE A TEMPLATE/VERBAGE FOR THE DOOR HANGER.  CONTRACTOR 
      SHALL PLACE HANGERS ON EVERY BUSINESS OR RESIDENCE WITHIN EACH SEGMENT 
      LIMITS AND ANY OTHER LOCATIONS AS SPECIFIED BY THE INSPECTOR.  AN ADDITIONAL 
      DOOR HANGER SHALL BE PLACED AT ALL CORNER LOTS THAT WILL BE RECEIVING 
      CURB RAMPS PRIOR TO CONSTRUCTION.  THE CONTRACTOR SHALL PROVIDE A PREVIEW 
      COPY OF THE DOOR HANGER TO THE CITY SEVEN (7) DAYS PRIOR TO DISTRIBUTION.  DOOR HANGERS 
      MUST BE DISTRIBUTED AT LEAST FORTY EIGHT (48) HOURS PRIOR TO EQUIPMENT MOBILITZATION. 
 
29. AS DIRECTED BY THE CITY ENGINEER OR INSPECTOR, “FEATHER” HMAP INTO DRIVEWAYS 
      TO PREVENT SURFACE PONDING.  (NO SEPARATE PAY ITEM) 
 
30. ALL CONCRETE SURFACES AND CONSTRUCTION JOINTS THAT WILL CONTACT THE 
      PROPOSED HMAP SHALL BE PAINTED WITH A THIN UNIFORM COAT OF SS-IH TACK 
      COAT.  TACK COAT SHALL MEET THE REQUIREMENTS OF ITEM 203. 
 
31. AT INTERSECTIONS WITH SIDEWALKS, THE FOLLOWING GUIDELINES WILL BE USED 
      FOR THE PLACEMENT OF CURB RAMPS:  
     - ALL CURB RAMPS SHALL HAVE TRUNCATED DOMES INSTALLED. 
     - CURB RAMPS SHALL BE INSTALLED ACCORDING TO THE PLANS OR AT THE DIRECTION OF  
        THE PROJECT MANAGER. 
     - REFERENCE SPECIAL PROVISION TO ITEM 502 FOR PAYMENT INFORMATION OF CURB RAMPS 
     - DETECTABLE ADA APPROVED WARNINGS, SHALL BE CAST IN PLACE 24 INCHES X 
       60 INCHES MANUFACTURED BY ARMOR-TILE MODEL NUMBER 465C2460RD UNLESS 
       OTHERWISE DIRECTED BY THE ENGINEER. 
 
32. USE VACUUM OR REGENERATIVE AIR SWEEPERS ONLY WHEN SWEEPING WORK AREA 
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      (NO SEPARATE PAY ITEM). 
 
33. ALL ASPHALT CUTTINGS AND AGGREGATE SHALL BE CONFINED TO THE STREET SURFACE  
      WHERE THEY SHALL BE SWEPT UP AND REMOVED FROM THE RIGHT-OF-WAY BY THE END 
      OF EACH WORK DAY. 
 
34. CONTRACTOR SHALL TRANSITION PROPOSED CURB TO EXISTING CURB AT A DISTANCE 
      NOT LESS THAN 4 FEET OR NO MORE THAN 8 FEET.  CONTRACTOR TO MATCH THE 
      EXISTING CURB ELEVATION AT TIE-IN.   CURB CONSTRUCTION SHALL BE PERFORMED 
      BY EQUIPMENT APPROVED BY THE CITY AND SHALL NOT PRESENT A HAZARD TO TRAFFIC. 
      ALL SAW CUTS SHALL BE FULL DEPTH SAWCUTS. 
 
35. ALL QUANTITIES SHALL BE PRE-APPROVED BY THE CITY ENGINEER AND INSPECTOR. 
 
36.  AT INTERSECTING STREETS, CURB INLETS, DRIVEWAYS AND RETAINING WALLS, 
       CONTRACTOR SHALL TIE PROPOSED FLATWORK TO EXISTING FLATWORK AND MATCH 
       GRADES AT TIE-IN LOCATION.  REFERENCE MISCELLANEOUS CONSTRUCTION STANDARDS 
       FOR ACCEPTABLE TIE-INS. 
 
37. GRAVEL FILTER BAGS SHOULD BE PLACED AT INLET STRUCTURES TO  PREVENT MATERIAL 
      FROM ENTERING INLETS AND STORM SEWERS.  ALL MATERIAL ENTERING INLETS AND STORM 
      SEWERS SHALL BE REMOVED BY THE CONTRACTOR AT NO ADDITIONAL COST TO THE CITY. 
 
38. ALL TRUCK TICKETS SHALL HAVE THE NAME OF THE STREET THE MATERIAL WAS PLACED AND  
       BE HANDED TO THE INSPECTOR AT THE END OF EACH DAY’S WORK. 
 
39. THE CONTRACTOR SHALL VIDEO TAPE ALL PROJECTS PRIOR TO ANY CONSTRUCTION.  A BACK 
      UP COPY WILL BE SUBMITTED TO THE CITY OF SAN ANTONIO BEFORE PROJECTS COMMENCE IN A 
      FORMAT ACCEPTABLE TO THE COSA.  ITEMS TO BE VIDEOTAPED NEED TO BE IDENTIFIED BY 
      ADDRESS (NO SEPARATE PAY ITEM): 
    - FENCES 
    - MAILBOX FROM ALL SIDES 
    - DRIVEWAY ENTRIES     
    - CURBS, SIDEWALK, AND PEDESTRIAN WALKWAYS 
    - ANY FORM OF LANDSCAPING ON RIGHT OF WAY (TREES, PLANTS, ETC.) 
 
40. THE CONTRACTOR SHALL PROVIDE A SCHEDULE OF WORK FOR THE ENTIRE PROJECT 
      WITHIN FOURTEEN (14) DAYS OF THE NOTICE TO PROCEED (NO SEPARATE PAY ITEM). 
 
41. FOR RECLAMATION PROJECTS THAT ENCOUNTER SUBGRADE DURING TREATMENT, SUBGRADE     

MUST BE REMOVED AND FLEXIBLE BASE ADDED TO ACHIEVE 6-INCH RECLAMATION.  THIS SCENARIO 
WILL BE PAID UNDER ITEM 236.3 EMULSION TREATMENT (MIXING EXISTING MATERIAL AND NEW 
BASE) (6- INCH COMPACTED DEPTH).  THIS SCENARIO IS IDENTIFIED AS LISTED BELOW: 

    - PAVEMENT WIDENING WHERE THE CONTRACTOR EXCAVATES NATURAL SOIL AND/OR 
      SUBGRADE TO UTILIZE EXISTING EXCAVATED BASE/MILLINGS AND/OR INSTALL NEW 
      FLEXIBLE BASE (LOOSE, NONCOMPACTED).  WHERE FLEXIBLE BASE IS REQUIRED TO 
      COMPLETE THE PROPOSED 6-INCH RECLAMATION DEPTH, THE CONTRACTOR WILL BE 
      COMPENSATED FOR FLEXIBLE BASE ONLY UNDER ITEM 200.2 – FLEXIBLE BASE (6-INCH 
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      LOOSE DEPTH). 
    - EXCAVATION IN THE EXISTING ROADWAY WHICH CAUSES REMOVAL OF SUBGRADE AND 
      UTILIZATION OF EXCAVATED BASE/MILLINGS AND/OR INSTALLATION OF NEW FLEXIBLE BASE TO 
      COMPLETE THE PROPOSED 6-INCH RECLAMATION DEPTH.  WHERE NEW FLEXIBLE BASE IS REQUIRED 
      TO COMPLETE THIS 6-INCH RECLAMATION SECTION, ONLY FLEXIBLE BASE WILL BE PAID UNDER ITEM 
      200.2 FLEXIBLE BASE (6-INCH LOOSE DEPTH). 
    - ALL EXCAVATION AND HAUL OFF ASSOCIATED WITH THIS SCENARIO WILL BE PAID UNDER ITEM     
      104.1 STREET EXCAVATION AS A CUBIC YARD MEASUREMENT. 
 
42. BASE REPLACEMENT WILL BE PAID UNDER ITEM 230.3 BASE & PAVEMENT REPLACEMENT WITH  
      TYPE B PAVEMENT AT THE DEPTH SPECIFIED IN THE ASSOCIATED BID ITEM 
    - LOCATIONS THAT MAY REQUIRE BASE REPLACEMENT WILL BE IDENTIFIED IN THE PLANS THAT WILL 
      BE PROVIDED TO THE CONTRACTOR PRIOR TO ISSUANCE OF THE TASK ORDER. 
    - WHERE BASE REPLACEMENT IS SHOWN, THE CONTRACTOR SHALL REMOVE AND HAUL OFF THE   
      EXISTING BASE REQUIRED TO INSTALL A NEW TYPE B COMPACTED DEPTH BASE SECTION (DEPTH  
     CALLED OUT ON PLANS THAT WILL BE PROVIDED TO CONTRACTOR PRIOR TO ISSUANCE OF THE TASK   
     ORDER).  
    - ALL EXCAVATION AND HAUL OFF ASSOCIATED WITH BASE & PAVEMENT REPLACEMENT WILL NOT BE  

PAID FOR DIRECTLY. EXCAVATION IS CONSIDERED SUBSIDIARY TO ITEM 230 BASE & PAVEMENT 
REPLACEMENT PER CITY OF SAN ANTONIO SPECIFICATIONS.  

 
43. MATERIAL SUBMITTALS SHALL BE PROVIDED TO THE CITY OF SAN ANTONIO PROJECT MANAGER 
      AND QUALITY ASSURANCE MANAGER PRIOR TO STARTING CONSTRUCTION. 
 

 
TREE PROTECTION AND PRESERVATION GENERAL NOTES 

1.   NO UTILITY OR STREET EXCAVATION WORK SHALL BEGIN IN AREAS WHERE TREE 
      PRESERVATION AND TREATMENT MEASURES HAVE NOT BEEN COMPLETED AND 
      APPROVED. 
 
2.   TREE PROTECTION FENCING SHALL BE REQUIRED AND TREE PROTECTION FENCING SHALL BE 
      INSTALLED, MAINTAINED AND REPAIRED BY THE CONTRACTOR DURING SITE CONSTRUCTION AS 
      NOTED IN THE PLANS. DURING CONSTRUCTION ACTIVITY, AT LEAST A SIX-INCH LAYER OF COARSE 
      MULCH SHALL BE PLACED AND MAINTAINED OVER THE ROOT PROTECTION ZONE 
      (NO SEPARATE PAY ITEM). 
 
3.  THE CONTRACTOR SHALL AVOID CUTTING ROOTS LARGER THAN ONE INCH IN DIAMETER 
      WHEN EXCAVATING NEAR EXISTING TREES. ROOTS OR BRANCHES IN CONFLICT WITH 
      CONSTRUCTION SHALL BE CUT CLEANLY ACCORDING TO PROPER PRUNING METHODS. 
      OAK WOUNDS SHALL BE PAINTED OVER WITHIN 20 MINUTES TO PREVENT OAK WILT. 
      EXCAVATION IN THE VICINITY OF TREES SHALL PROCEED WITH CAUTION. THE CONTRACTOR 
      SHALL CONTACT THE CITY ARBORIST/INSPECTOR FOR GUIDANCE. 
 
4.   ROOTS WILL BE CUT WITH A ROCK SAW OR BY HAND, NOT BY AN EXCAVATOR OR OTHER 
      ROAD CONSTRUCTION EQUIPMENT. 
 
5.   ALL CURB AND SIDEWALK WORK SHALL USE ALTERNATIVE CONSTRUCTION METHODS 
      TO MINIMIZE EXTENSIVE ROOT DAMAGE TO TREES (REFER TO DETAILS). 
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6.   EXPOSED ROOTS SHALL BE COVERED AT THE END OF THE DAY USING TECHNIQUES SUCH 
      AS COVERING WITH SOIL, MULCH, OR WET BURLAP (NO SEPARATE PAY ITEM). 
 
7.   NO EQUIPMENT, VEHICLES OR MATERIALS SHALL OPERATE OR BE STORED WITHIN THE 
      ROOT PROTECTION ZONE OF ANY TREE NEAR THE PROJECT. ROOT PROTECTION ZONE IS 
      A 1 FOOT RADIUS PER INCH OF TREE’S DIAMETER.  A 10-INCH DIAMETER TREE WOULD 
      HAVE A 10 FOOT RADIUS ROOT PROTECTION ZONE AROUND THE TREE.  NO CLEAN-OUTS 
      WILL BE CONSTRUCTED SO THAT THE MATERIAL SHALL BE IN OR MIGRATE TO THE ROOT 
      PROTECTION ZONE. 
 
8.   SAPLINGS, SHRUBS OR BUSHES TO BE CLEARED FROM THE PROTECTED ROOT ZONE AREA 
      OF A LARGE TREE SHALL BE REMOVED BY HAND AS DESIGNATED BY THE INSPECTOR. 
 
9.   NO WIRES, NAILS OR OTHER MATERIAL MAY BE ATTACHED TO PROTECTED TREES. 
 
10. TREES, TREE LIMBS, BUSHES AND SHRUBS LOCATED IN THE CITY STREET OR ALLEY 
      RIGHT-OF-WAY OR PERMANENT EASEMENTS WHICH INTERFERE WITH PROPOSED 
      CONSTRUCTION ACTIVITIES SHALL BE PROPERLY PRUNED FOLLOWING THE ANSI A-300 
      STANDARDS FOR PRUNING.  ALL TREE PRUNING SHALL BE COMPLETED BY A CITY OF 
      SAN ANTONIO TREE MAINTENANCE LICENSED CONTRACTOR (ARTICLE 21-171, CITY CODE) 
      ONLY AFTER APPROVAL FROM THE CAPITAL PROJECTS MANAGEMENT THROUGH THE 
      INSPECTOR. 
 
11. NO EXCESSIVE TREE TRIMMING WILL BE PERMITTED. 
 
12. ALL DEBRIS GENERATED BY THE PRUNING AND TRIMMING OF TREES AND/OR BUSHES 
      SHALL BECOME THE PROPERTY OF THE CONTRACTOR AND SHALL BE DISPOSED OF 
      PROPERLY (NO SEPARATE PAY ITEM). 
 
13. TREES MUST BE MAINTAINED IN GOOD HEALTH THROUGHOUT THE CONSTRUCTION 
      PROCESS. MAINTENANCE MAY INCLUDE, BUT NOT LIMITED TO:  WATERING THE ROOT 
      PROTECTION ZONE, WASHING FOLIAGE, FERTILIZATION, PRUNING, ADDITIONAL MULCH 
      APPLICATIONS AND OTHER MAINTENANCE AS NEEDED ON THE PROJECT (NO SEPARATE 
      PAY ITEM). 
 
14. ANY TREE REMOVAL SHALL BE APPROVED BY THE CITY ARBORIST (207-0278). 
 
15. TREES WHICH ARE DAMAGED OR LOST DUE TO THE CONTRACTOR'S NEGLIGENCE 
      DURING CONSTRUCTION SHALL BE MITIGATED TO THE CITY'S SATISFACTION AT THE 
      CONTRACTOR’S EXPENSE. 
 
16. TREE PLANTING FOR MITIGATION OR ENHANCEMENT:  ALL PLANTED TREES SHALL BE  
      MAINTAINED IN A HEALTHY CONDITION AT ALL TIMES.  THIS INCLUDES IRRIGATION, 
      FERTILIZING, PRUNING AND OTHER MAINTENANCE AS NEEDED ON THE PROJECT. TREES 
      THAT DIE WITHIN TWELVE (12) MONTHS SHALL BE REPLACED WITH A TREE OF EQUAL 
      SIZE AND SPECIES AT NO ADDITIONAL COST TO THE COSA. REERENCE SPECIFICATION 804 NEW  
      TREE & SHRUB PLANTING & MAINTENANCE. 
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17. NO GRADE CHANGE MORE THAN 3" IS ALLOWED WITHIN THE ROOT PROTECTION ZONE. 
 
18. THE CONTRACTOR SHALL NOTIFY RESIDENCES PRIOR TO REMOVAL OF ANY OF ANY TREE OR 
      SHRUBBERY LOCATED IN THE CONSTRUCTION AREA.  CONTRACTOR SHALL SALVAGE 
      REMOVED SHRUB AT RESIDENT'S REQUEST AND PLACE JUST INSIDE THE RIGHT OF 
      WAY ON THE RESIDENT'S PROPERTY. (NO SEPARATE PAY ITEM)  
 

 
ACCESSIBILITY REQUIREMENTS 

1.   THE CONTRACTOR SHALL PROVIDE AND MAINTAIN VEHICULAR AND PEDESTRIAN ACCESS 
      AT ALL TIMES TO LOCAL RESIDENCES AND BUSINESSES.  
 
2.   WHEN THE WORK REQUIRES THE EXCAVATION OF THE STREET AND THE REMOVAL  
      THE EXISTING DRIVEWAY APPROACHES AND SIDEWALKS, THE CONTRACTOR SHALL BE 
      RESPONSIBLE FOR PROVIDING TEMPORARY ALL-WEATHER ACCESS TO THE BUSINESSES 
      AND RESIDENCES.  THE TEMPORARY DRIVEWAY APPROACHES SHALL BE CONSTRUCTED 
      WITH MILLINGS OR ASPHALT AT NO SEPARATE COST TO THE CITY. 
 
3.   PRIOR TO INITIATING THE CONSTRUCTION OF NEW DRIVEWAY APPROACHES, THE 
      CONTRACTOR SHALL GIVE ADVANCE WARNING IN PERSON, OR IN WRITING AT LEAST 
      48 HOURS TO EACH RESIDENCE THAT WILL BE IMMEDIATELY AFFECTED, SO THAT 
      ALTERNATE PLANS MAY BE MADE BY THE RESIDENTS. 
 
4.   FOR BUSINESSES WITH MORE THAN ONE DRIVEWAY, AT LEAST ONE DRIVEWAY SHALL 
      REMAIN OPEN WHILE THE OTHER NEW DRIVEWAY APPROACHES ARE CONSTRUCTED.  
      FOR BUSINESSES WITH ONLY ONE DRIVEWAY, THE NEW DRIVEWAY APPROACH SHALL 
      BE CONSTRUCTED IN HALF WIDTHS, UNLESS A TEMPORARY ASPHALT DRIVEWAY IS FIRST 
      INSTALLED AT NO SEPARATE COST TO THE CITY. 
 
 

 
TRAFFIC NOTES AND SPECIAL CONDITIONS 

1.   IT IS THE CONTRACTOR’S RESPONSIBILITY TO SEE THAT ALL TRAFFIC CONTROL DEVICES 
      ARE PROPERLY INSTALLED AND MAINTAINED AT THE JOB SITE IN ACCORDANCE WITH THE 
      PLANS, SPECIFICATIONS AND RELATED INDUSTRY STANDARDS AND REGULATIONS.  THESE 
      NOTES, DO NOT, OF THEMSELVES, CONSTITUTE A TRAFFIC CONTROL PLAN.  IN THE EVENT 
      THAT THESE PLANS DO NOT INCLUDE TRAFFIC CONTROL, OR THAT THE CONTRACTOR 
      WISHES TO VARY FROM TRAFFIC CONTROL INCLUDED WITH THESE PLANS, HE SHALL 
      SUBMIT FOR REVIEW A TRAFFIC CONTROL PLAN SEALED BY A PROFESSIONAL ENGINEER 
      REGISTERED IN THE STATE OF TEXAS, INCLUDING A SIGN AND BARRICADE PLAN CONFORMING 
      TO THE REQUIREMENTS OF THE TEXAS MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES. 
      THE CITY’S CONSTRUCTION OBSERVER/INSPECTOR (COI) AND THE TRAFFIC ENGINEERING 
      REPRESENTATIVE WILL ONLY BE RESPONSIBLE TO INSPECT THE TRAFFIC CONTROL DEVICES 
      BEING DEPLOYED. IF, IN THE OPINION OF THE TRAFFIC ENGINEERING REPRESENTATIVE AND 
      THE COI, THE TRAFFIC CONTROL DEVICES DO NOT CONFORM TO ESTABLISHED STANDARDS, 
      ARE INCORRECTLY PLACED OR ARE INSUFFICIENT IN QUANTITY TO PROTECT THE GENERAL 
      PUBLIC, THE COI SHALL HAVE THE OPTION TO STOP CONSTRUCTION OPERATIONS AT NO 
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      EXPENSE TO THE CITY UNTIL SUCH TIME AS THE CONDITIONS ARE CORRECTED BY THE 
      CONTRACTOR. FOR THIS CONTRACT, CONTRACTOR WILL NOT RECEIVE COMPENSATION FOR TRAFFIC 

CONTROL PLANS AND DEVICES; COST INCURRED FOR THESE ITEMS SHALL BE INCLUDED IN VARIOUS 
OTHER BID ITEMS. 

 
2.   PRIOR TO STARTING CONSTRUCTION, THE CONTRACTOR SHALL CONTACT THE CITY OF 
      SAN ANTONIO TRAFFIC OPERATIONS DEPARTMENT AT 207-7765 FOR A TRAFFIC SIGN AND 
      TRAFFIC SIGNAL INVENTORY AND TRAFFIC LOOP LOCATES AT ALL SIGNALIZED INTERSECTIONS. 
      PRIOR TO COMPLETION OF THE CONTRACT AND REMOVAL OF THE BARRICADES, THE 
      CONTRACTOR SHALL AGAIN CONTACT THE TRAFFIC OPERATIONS DEPARTMENT.  THE 
      BARRICADES SHALL NOT BE REMOVED UNTIL ALL APPLICABLE PERMANENT TRAFFIC SIGNS AND 
      SIGNALS ARE IN PLACE. 
 
3.   IT IS THE CONTRACTOR'S RESPONSIBILITY TO OBTAIN AND MAINTAIN TEMPORARY STOP 
      SIGNS AND ALL OTHER TRAFFIC CONTROL DEVICES REQUIRED TO PROTECT THE GENERAL 
      PUBLIC.  IF THE CITY OF SAN ANTONIO HAS REMOVED PERMANENT STOP SIGNS, THE 
      CONTRACTOR SHALL REQUEST THAT THE SIGNS BE RETURNED TO THE CONSTRUCTION 
      SITE TO BE REINSTALLED BY THE CONTRACTOR.  ALL PERMANENT SIGNS OR TRAFFIC 
      CONTROL DEVICES MISSING OR DAMAGED UPON COMPLETION OF CONSTRUCTION 
      SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.   
 
4.   THE CONTRACTOR MUST CONTACT THE CITY'S COI 48 HOURS IN ADVANCE (NOT INCLUDING 
      WEEKENDS) OF ANY MINOR STREET CLOSURE.  IT WILL BE THE CONTRACTOR'S 
      RESPONSIBILITY TO ADVISE THE COI 10 DAYS IN ADVANCE OF AN ARTERIAL TOTAL STREET CLOSURE. 
      THIS MUCH TIME IS NECESSARY TO INSTALL ADVISORY SIGNS AND GIVE THE MOTORISTS A 
      MINIMUM OF 7 DAYS NOTICE OF THE STREET CLOSURE.  AFTER BEING NOTIFIED, THE COI WILL 
      CONTACT THE TRAFFIC ENGINEERING OFFICE TO MAKE THE NECESSARY ARRANGEMENTS. 
 
5.   WORK AROUND SCHOOLS SHALL BE SCHEDULED TO ELIMINATE IMPACTS TO THE SCHOOL.  
      LANES SHALL NOT BE CLOSED DURING THE TIME STUDENTS ARE BEING DROPPED OFF AND 
      PICKED UP FROM SCHOOL.  WORK WITHIN A SCHOOL ZONE CAN ONLY OCCUR BETWEEN THE 
      HOURS OF 9 AM AND 2 PM.  THERE WILL BE SEPARATE PAYMENT FOR REDUCED WORKING  
      TIMES. 
 
6.   IT IS THE CONTRACTOR’S RESPONSIBILITY TO SEE THAT ALL SIGNS AND BARRICADES ARE 
      PROPERLY INSTALLED AND MAINTAINED.  ALL LOCATIONS AND DISTANCES WILL BE DECIDED 
      UPON IN THE FIELD BY THE CONTRACTOR, USING THE TEXAS MANUAL ON UNIFORM TRAFFIC 
      CONTROL DEVICES.   
      - MULTILANE USE TXDOT TOP’S 
      - LOCAL STREET CLOSURES USE CITY STANDARDS 
      - UNIQUE SITUATIONS USE TMUTCD, NEED PRIOR APPROVAL 
 
7.   FOR STREETS LISTED ON THE CITY OF SAN ANTONIO’S MAJOR THOROUGHFARE PLAN, THE 
      CONTRACTOR SHALL SUBMIT AN ENGINEERED TRAFFIC  CONTROL PLAN TO THE CITY OF 
      SAN ANTONIO TWO WEEKS PRIOR TO COMMENCING WORK. (NO SEPARATE PAY ITEM) 
 
8.   THE CONTRACTOR SHALL MAINTAIN TRAFFIC ON THE PROJECT STREETS THROUGHOUT 
      CONSTRUCTION.  IN THE EVENT THE CONTRACTOR MUST CLOSE A STREET TO TRAFFIC, 
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      HE SHALL OBTAIN PERMISSION FROM THE TRAFFIC ENGINEERING DEPARTMENT AND SHALL 
      PROVIDE A MINIMUM FORTY EIGHT (48) HOURS NOTICE TO THE FIRE DEPARTMENT AND 
      POLICE DEPARTMENT. 
 
9.   AS WORK PROGRESSES, LOCATIONS OF TEMPORARY TRAFFIC CONTROL DEVICES WILL BE 
      ADJUSTED AND MODIFIED, AS NECESSARY, BY THE CONTRACTOR AT THE CONTRACTOR’S 
      EXPENSE TO PROVIDE CONTINUOUS TRAFFIC FLOW.  THE CONTRACTOR SHALL SUPPLY TWO 
      WORKING PORTABLE CHANGEABLE MESSAGE SIGNS FOR USE THROUGHOUT THE CONTRACT. 
 
10. IF THE NEED ARISES, ADDITIONAL TEMPORARY TRAFFIC CONTROL DEVICES, SPECIAL 
      DIRECTIONAL DEVICES, AND/OR BUSINESS NAME SIGNS MAY BE ORDERED BY THE TRAFFIC 
      ENGINEERING REPRESENTATIVE AT THE CONTRACTOR’S EXPENSE. 
 
11. THE CONTRACTOR MUST MAINTAIN ALL STREETS WITHIN PROJECT LIMITS OPEN TO 
      THROUGH TRAFFIC BY REPAIRING TRENCHES, POTHOLES, LEVELING UP WITH 
      ASPHALT, ETC.  AT NO DIRECT PAYMENT, WITH THE COST TO BE INCLUDED IN OTHER ITEMS. 
 
12. WHEN CONSTRUCTION WORK NECESSITATES THE UTILIZATION OF VEHICLE PATHS OTHER 
      THAN THE LANES NORMALLY USED, TRAFFIC CONTROL MARKINGS NO LONGER APPLICABLE 
      SHALL BE REMOVED AND APPROVED TEMPORARY PAVEMENT MARKINGS AND SIGNS 
      INSTALLED IN ACCORDANCE WITH PART VI-D OF THE TEXAS MANUAL ON UNIFORM TRAFFIC 
      CONTROL DEVICES. (NO SEPARATE PAY ITEM) 
 
13. PERMANENT PAVEMENT MARKINGS SHALL BE APPLIED PRIOR TO THE OPENING OF THE COMPLETED 
      STREET TO TRAFFIC IF APPLICABLE.  TEMPORARY ADDITIONAL SHORT-TERM EXPENDABLE PAVEMENT 
      MARKINGS MAY BE PROVIDED PRIOR TO THE APPLICATION OF PERMANENT MARKINGS, OR RAISED 
      PAVEMENT MARKINGS TO DELINEATE CONTINUITY UNTIL SUCH TIME AS STANDARD PAVEMENT 
      MARKINGS IN NORMAL LENGTHS CAN BE PLACED AT NO DIRECT PAYMENT. 
 
14. ALL TEMPORARY TRAFFIC CONTROL DEVICES, ECT. SHALL BE PROVIDED BY THE 
      CONTRACTOR WITHOUT DIRECT PAYMENT, UNLESS OTHERWISE NOTED OR STATED.  
      TEMPORARY TRAFFIC CONTROL DEVICES SHALL CONFORM TO THE CITY’S “TYPICAL 
      SIGN AND BARRICADE STANDARDS” SHEETS AND TO THE TEXAS MANUAL ON UNIFORM 
      TRAFFIC CONTROL DEVICES.   
 
15. THE COI WILL MONITOR THE CONTRACTOR’S TRAFFIC CONTROL DEVICES AND WILL BE 
      RESPONSIBLE TO FURNISH ALL RESIDENTS AND BUSINESSES WITH AN INFORMATION 
      FLYER ON ALL JOBS DURING CONSTRUCTION.   
 
16. UNLESS OTHERWISE DIRECTED BY THE ENGINEER, ANY DAMAGE TO PERMANENT TRAFFIC 
      SIGNALS, THE CONTROLLER BOX, LOOPS OR CONDUITS DURING OR UPON COMPLETION OF 
      THE PROJECT SHALL BE REPAIRED OR REPLACED AT THE CONTRACTOR'S EXPENSE.  THE 
      DECISION TO REPAIR, AS OPPOSED TO REPLACE, THE DAMAGED EQUIPMENT SHALL BE MADE 
      BY THE CITY'S TRAFFIC ENGINEER. 
 
17. CONTRACTOR SHALL MAINTAIN AT LEAST ONE LANE OPEN TO TRAFFIC AT ALL TIMES. 
      UNIFORMED OFF-DUTY POLICE OFFICER SHALL BE ON SITE IF ONE LANE CANNOT 
      REMAIN OPEN. 



11 
 

 
18. OFF-DUTY POLICE OFFICERS WILL BE REQUIRED AS DIRECTED BY THE TRAFFIC ENGINEER. 
      THIS WILL BE A REQUIREMENT WHERE TWO-WAY TRAFFIC IS TO BE MAINTAINED.  ALL OFF DUTY     
      OFFICERS AND CONTRACTOR CREWS HANDLING TRAFFIC MUST BE LISTED AS CERTIFIED OR  
      QUALIFIED FLAGGERS BY CONTRACTOR.  THERE WILL BE NO DIRECT PAYMENT FOR CERTIFICATIONS. 
 
19. CONTRACTOR SHALL SCHEDULE HIS WORK SUCH THAT EACH STREET WILL BE 
      SUBSTANTIALLY COMPLETE PRIOR TO MOVING HIS CONSTRUCTION OPERATION TO 
      ANOTHER STREET.  MORE THAN ONE STREET CAN BE UNDER CONSTRUCTION IF     
      PRIOR APPROVAL IS OBTAINED FROM THE CITY AND EACH STREET HAS CONTINUOUS, 
      ACTIVE AND UNINTERRUPTED CONSTRUCTION OPERATION ON THAT STREET. 
 
20. ALL EXISTING PAVEMENT MARKERS SHALL BE REMOVED BY THE CONTRACTOR ONLY 
      AS THE WORK PROGRESSES AND AS APPROVED BY THE CITY INSPECTOR.   THIS WORK WILL 
      NOT BE PAID FOR SEPARATELY, BUT SHALL BE CONSIDERED SUBSIDIARY TO THE 
      VARIOUS BID ITEMS.  MATERIALS REMOVED SHALL BECOME THE PROPERTY OF THE 
      CONTRACTOR. 
 
21. THE CONTRACTOR SHALL NOT COMMENCE WORK ON A STREET PRIOR TO 8 A.M.   
      WHEN APPROVED BY COSA TRAFFIC OPERATIONS DEPARTMENT. THE PLACEMENT  
      AND MOVEMENT OF SIGNS AND BARRICADES CONSTITUTES WORK AND SHALL NOT  
      BE STARTED UNTIL AFTER THE 8 A.M. TIME FRAME. 
 
22. THE CONTRACTOR SHALL MAINTAIN CONTINUOUS ACCESS TO ALL INTERSECTING STREETS 
      UNLESS OTHERWISE SHOWN ON THESE PLANS.  WHEN CONTINUOUS ACCESS IS SCHEDULED 
      TO BE BLOCKED, THE CONTRACTOR SHALL CONTACT THE DISPATCHERS FOR THE FIRE 
      DEPARTMENT AND EMS AT 227-8341 AND THE POLICE DEPARTMENT AT 207-2257, TO APPRISE 
      THEM OF THE PENDING STREET CLOSURE AT LEAST FORTY-EIGHT (48) HOURS IN ADVANCE.  
      IF THE CLOSURE FALLS ALONG A BUS ROUTE, THE CONTRACTOR SHALL ALSO CONTACT 
      VIA AT 362-5220.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING SUITABLE 
      ACCESS ACCOMMODATIONS FOR SCHOOL CHILDREN AND PEDESTRIANS. 
 
23. THE CONTRACTOR SHALL MAINTAIN EITHER THE EXISTING OR TEMPORARY STREET NAME 
      SIGN AT EACH INTERSECTION ONSITE THROUGHOUT CONSTRUCTION.  IF THE EXISTING 
      STREET NAME SIGNS ARE USED, THEY MUST BE MAINTAINED IN THE CONDITION ENCOUNTERED 
      PRIOR TO THE BEGINNING OF CONSTRUCTION.  IF TEMPORARY SIGNS ARE USED DURING 
      CONSTRUCTION, THEY SHALL HAVE A MINIMUM OF 4-INCH LETTERS, AND MAY BE FABRICATED 
      WITH CONSTRUCTION ZONE MATERIAL (BLACK LEGEND ON ORANGE BACKGROUND, USING 
      PLYWOOD SUBSTRATE, ETC.) (NO SEPARATE ITEM). 
 
24. AFTER MANHOLE AND VALVE BOX ADJUSTMENTS ARE COMPLETED, IT SHALL BE THE 
      CONTRACTOR'S RESPONSIBILITY TO PROPERLY BARRICADE AND MAINTAIN THE BARRICADES 
      TO ENSURE THAT THE PUBLIC IS SAFEGUARDED WHILE TRAVELING WITHIN THE CONSTRUCTION 
      AREA. THE CONTRACTOR SHALL CONTACT THE TRAFFIC ENGINEER FOR A REVIEW OF THE 
      ADEQUACY OF THE BARRICADES.  THERE WILL BE NO SEPARATE PAYMENT FOR THIS ITEM. 
 
25. ALL TRAFFIC CONTROL DEVICES, PLACEMENT AND ACTIVITIES SHALL BE AS PER THE 
      LATEST EDITION OF THE TEXAS MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES 
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      (TMUTCD).  IF THERE IS ANY CONFLICT BETWEEN THE TMUTCD AND TRAFFIC CONTROL 
      REQUIREMENTS WITH THE CONTRACT DOCUMENTS, THE CONTRACTOR SHALL NOTIFY 
      THE CITY TRAFFIC ENGINEER IMMEDIATELY. 
 
26. FOR STREETS, WHICH ACCOMMODATE FOUR (4) OR MORE TRAFFIC LANES, THE 
      FOLLOWING RESTRICTIONS WILL APPLY: 
    - TWO-WAY TRAFFIC SHALL BE MAINTAINED. 
    - A MINIMUM OF TWO LANES SHALL REMAIN OPEN FOR TRAFFIC. 
    - NO MORE THAN 1,000 LINEAR FEET OF A ROADWAY LANE MAY BE CLOSED DURING 
      CONSTRUCTION OPERATION, UNLESS PERMITTED BY THE CITY OF SAN ANTONIO. 
    - A MINIMUM OF ONE (1) OFF-DUTY POLICE OFFICER MAY BE REQUIRED ON-SITE 
      DURING BASE REPLACEMENT, SLURRY SEALING, MILLING, AND HMAC OVERLAY 
      OPERATIONS. 
 
27. FLASHING WARNING LIGHTS AND/OR FLAGS SHALL BE USED TO CALL ATTENTION TO ALL 
      ADVANCE WARNING SIGNS. 
 
28. SIGNS WHICH READ “FRESH OIL” SHALL BE PLACED AT EACH END OF WORK AREA AND 
      ALL TURNOUTS ADJACENT TO WORK AREAS WHERE ASPHALT WORK IS BEING 
      PERFORMED UNTIL SUCH TIME THAT THE CITY INSPECTOR GIVES PERMISSION FOR 
      THEIR REMOVAL. (NO SEPARATE PAY ITEM) 
 
29. ALL TRAFFIC MARKINGS SHALL BE PLACED IN ACCORDANCE WITH THE CITY TRAFFIC 
      ENGINEER.  HE SHALL BE GIVEN A MINIMUM OF SEVENTY-TWO (72) HOURS NOTICE PRIOR 
      TO THE APPLICATION OF ANY MARKINGS. 
 
30. THE CITY OF SAN ANTONIO PROJECT MANAGER AND CONTRACTOR SHALL NOTIFY TXDOT PRIOR 
      TO WORKING AT THE INTERSECTION OF ANY STATE OWNED OR MAINTAINED ROADWAY. 
 
31. ALL STREETS, FOR THEIR FULL WIDTH, SHALL BE OPENED TO TRAFFIC AT THE END OF 
      THE WORK PERIOD. 
 
32. AT NO DIRECT PAYMENT, APPROVED TEMPORARY SHORT-TERM EXPENDABLE PAVEMENT 
      MARKINGS, VERTICAL PANELS OR REFLECTIVE ROAD MARKER TABS SHALL BE PROVIDED 
      TO DELINEATE LANE CONTINUITY PRIOR TO THE APPLICATION OF STANDARD MARKINGS.  
      ONCE THE EXISTING STANDARD PAVEMENT MARKINGS HAVE BEEN OBLITERATED, SUCH 
      DEVICES SHALL REMAIN IN PLACE FOR A MAXIMUM OF FOURTEEN (14) DAYS AFTER WHICH TIME 
      STANDARD THERMOPLASTIC MARKINGS MUST BE APPLIED. 
 
33. CONTRACTOR TO CONTACT THE CITY TRAFFIC ENGINEER OFFICE AT 207-7758 FORTY-EIGHT (48)  
      HOURS PRIOR TO SIDEWALK AND CURB CONSTRUCTION WHERE CITY OWNED TRAFFIC FACILITIES 
      EXIST.  CONTRACTOR SHALL SECURE APPROVAL FROM THE CITY TRAFFIC ENGINEER 
      PRIOR TO SUCH CONSTRUCTION.   
 
34. LOCATION AND LAYOUTS OF DETECTOR LOOP REPLACEMENTS SHALL BE VERIFIED BY THE 
      CITY ENGINEER PRIOR TO THEIR REMOVAL AND INSTALLATION. 
 
35. CONTRACTOR TO CONTACT CITY TRAFFIC ENGINEERING SEVEN (7) DAYS PRIOR TO 
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      COMMENCING WORK ON STREETS WITH BIKE LANE MARKING.  LAYOUT SHALL BE 
      PROVIDED TO THE CONTRACTOR BY THE CITY TRAFFIC ENGINEER. 
 
36. DURING STREET RECLAMATION, THE CONTRACTOR SHALL ALLOW RESIDENTS TRAFFIC 
      ACCESS TO THE STREET WITH PROPER GUIDANCE, DIRECTION, FLAGMEN AND TRAFFIC 
      CONTROL AND ONLY AT SUCH TIME THAT DAMAGE WILL NOT OCCUR TO THE NEW ASPHALT 
      OR TO THE VEHICLES.  THIS INCLUDES BUT IS NOT LIMITED TO DAMAGE RESULTING FROM 
      TACK COAT ON THE VEHICLES PAINTED SURFACES. 
 
37. IF POSSIBLE, THE CONTRACTOR SHALL SCHEDULE AND CONDUCT STREET OPERATIONS 
      IN THE INTERSECTIONS AS RAPIDLY AS POSSIBLE TO MINIMIZE THE LENGTH OF TIME THE 
      INTERSECTIONS WILL BE CLOSED TO TRAFFIC. 
 
38. THE CONTRACTOR IS RESPONSIBLE FOR REPAIRING ALL STREETS OUTSIDE OF THE 
      PROJECT LIMITS, WHICH ARE DAMAGED DUE TO CONSTRUCTION ACTIVITIES; THE 
      CITY’S STREET ENGINEER MUST APPROVE THE REPLACED SECTION.  THERE WILL BE 
      NO DIRECT PAYMENT FOR THIS WORK; THE COST IS TO BE INCLUDED IN OTHER ITEMS. 
 
39. IF REQUIRED, THE BARRICADE COMPANY SHALL SUPPLY THE CONTRACTOR WITH A 
      SUFFICIENT NUMBER OF QUALITY STANDARD BARRICADES AND OTHER TRAFFIC CONTROL 
      DEVICES BY M. U. T. C. D. STANDARDS AS NEEDED.  THE BARRICADE COMPANY SHALL 
      ALSO SUPPLY THE CONTRACTOR WITH TWO (2) FULL TIME QUALIFIED PERSONNEL WHOSE 
      SOLE RESPONSIBILITIES PERTAINING TO THIS PROJECT ARE TO ESTABLISH AND MAINTAIN 
      PROPER CONSTRUCTION WORK ZONE TRAFFIC CONTROL AND RELATED DEVICES.  THESE 
      PERSONS SHALL PROVIDE DOCUMENTED EVIDENCE THEY HAVE RECEIVED SPECIALIZED 
      TRAINING IN CONSTRUCTION WORK ZONE TRAFFIC CONTROL WITHIN TWO YEARS ON THE 
      CONTRACT DATE.  ANY AND ALL TRAFFIC CONTROL DEVICES NEEDED AND NECESSARY 
      PERSONNEL WILL BE AT THE CONTRACTOR’S EXPENSE. 
 
40. ALL NEWLY CONSTRUCTED CURBS SHALL BE FREE OF TACK COAT AND CLEANED PRIOR  
      TO PROJECT COMPLETION. 
 

 
UTILITY GENERAL NOTES 

1.   CALL THE TEXAS STATE WIDE ONE CALL LOCATOR NUMBER 1-800-344-8377, FORTY-EIGHT (48)  
      HOURS BEFORE BEGINNING EXCAVATION. 
 
2.   CALL CPS ENERGY LOCATOR AT 978-3500, FORTY-EIGHT (48) HOURS BEFORE BEGINNING ANY   
      EXCAVATION. 
 
3.   THE CONTRACTOR WILL BE RESPONSIBLE FOR PROTECTING CPS ENERGY OVERHEAD 
      AND UNDER GROUND ELECTRIC FACILITIES IF ADJACENT TO WORK AREA. 
 
4.   DUE TO FEDERAL REGULATIONS TITLE 49, PART 192.181, C. P. S.  ENERGY MUST MAINTAIN ACCESS 
      TO GAS VALVES AT ALL TIMES.  THE CONTRACTOR MUST PROTECT AND WORK AROUND 
      ANY GAS LINES AND VALVES THAT ARE IN THE PROJECT AREA. CONTRACTOR IS NOT PERMITTED TO  
     ADJUST CPS GAS VALVES AND MUST CONTACT CPS FOR FINAL VALVE BOX ADJUSTMENT. 
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5.   THE CONTRACTOR SHALL PROTECT TELEPHONE COMPANY EQUIPMENT AND OPERATIONS 
      DURING CONSTRUCTION. 
 
6.   ALL MANHOLES AND OTHER UTILITY STRUCTURES IN THE CONSTRUCTION AREA SHALL 
      BE ADJUSTED TO THE FINISHED GRADE.  THIS ADJUSTMENT SHALL BE COMPLETED 
      WITHIN ONE (1) WEEK AFTER PLACEMENT OF ASPHALT INCLUDING CONCRETE COLLAR AROUND THE   
      MANHOLE.  ALL PAY ITEMS INCLUDED IN BID PROPOSAL SHALL BE ADJUSTED WITHIN SEVEN (7)  
      DAYS. 
 
7.   BUILDING PAPER SHALL BE PLACED OVER ALL MANHOLES, VALVE BOXES, GRATES, ETC., SO 
      AS TO PROTECT THE SURFACES FROM ASPHALTIC MATERIALS DURING APPLICATION OF SEAL 
      COAT OR TACK COAT. ASPHALT MATERIALS SHALL NOT BE PLACED, LAPPED, OR SPLASHED 
      ONTO ADJACENT STRUCTURES OR SURFACES. 
 
8.   ALL MANHOLES AND VALVE BOXES SHALL BE ADJUSTED SO THAT THE RING AND COVER ARE 
      WITHIN 6-INCH MAXIMUM OF THE FINISHED GRADE OF THE NEW PAVEMENT.  A SINGLE 
      PAYMENT AT THE CONTRACTOR’S UNIT BID PRICE SHALL BE MADE FOR EACH MANHOLE 
      AND VALVE BOX ADJUSTED TO THE FINISHED GRADE OF THE NEW PAVEMENT.  ALL UTILITY 
      ADJUSTMENTS SHALL BE PERFORMED WITHIN 24 HOURS OF PAVING. ALL ADJUSTMENTS SHALL 
      CONFORM TO THE “MANHOLE CONCRETE ENCASEMENT DETAIL” INCLUDED IN THE 
      BACK OF THIS SPECIFICATION BOOKLET.  DETAIL IS SHOWN TO INSTALL A CIRCULAR CONCRETE 
      COLLAR AROUND THE MANHOLE.  CIRCULAR CONCRETE COLLAR TO BE 12-INCHES 
      THICK CENTERED ON MANHOLE WITH FOUR RADIAL ½-INCH SCORE MARKS. 
      COLLAR DIAMETER TO BE O. D. OF RING PLUS 12 INCHES. VALVE BOXES ARE NOT REQUIRED TO HAVE  
      CONCRETE COLLARS AFTER FINAL ADJUSTMENT. CONCRETE COLLARS FOR MANHOLES ARE 
      INCLUSIVE IN MANHOLE ADJUSTMENT AND WILL RECEIVE NO DIRECT PAYMENT. 
 
EROSION CONTROL AND SEDIMENTATION/STORM WATER POLLUTION PREVENTION PLAN 

 
GENERAL NOTES 

1.   THE CONTRACTOR IS RESPONSIBLE FOR DEVELOPING, IMPLEMENTING AND MAINTAINING 
      A STORM WATER POLLUTION PREVENTION PLAN (SW3P) FOR THE DURATION OF THE 
      CONSTRUCTION AS DESCRIBED IN ITEM NO. 540.  ALL COSTS FOR FURNISHING, IMPLEMENTING 
      AND MAINTAINING ANY ON SITE POLLUTION CONTROL MEASURES REQUIRED BY THE SW3P 
      (EG. SILT FENCING, CONSTRUCTION EXITS, GRAVEL FILTER BAGS, ETC.) SHALL BE PAID FOR IN 
      THE APPROPRIATE BID ITEMS. 
 
2.   CONTRACTOR WILL BE RESPONSIBLE FOR COMPLIANCE WITH TCEQ’S TPDES PROGRAM 
      FOR CONTROL OF SILT AND EROSION. 
 
3.   ALL EROSION CONTROL MEASURES SHALL BE IN PLACE PRIOR TO ANY CONSTRUCTION 
      ACTIVITIES.  THE EROSION CONTROL MEASURES SHALL REMAIN IN PLACE AND FUNCTIONAL 
      UNTIL AFTER THE PROPOSED IMPROVEMENTS ARE IN PLACE. 
 
4.   THE CONTRACTOR IS RESPONSIBLE FOR KEEPING STREETS AND SIDEWALKS ADJACENT TO 
      THE PROJECT FREE OF MUD AND DEBRIS FROM CONSTRUCTION AT ALL TIMES.  
 
5.   SEDIMENT CONTROL DEVICES SHALL BE INSTALLED PRIOR TO ANY EMBANKMENT OR 
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      EXCAVATION WORK BEING DONE.  WHEN THE PROJECT IS COMPLETE AND THE ENTIRE 
      SITE IS COMPLETELY STABILIZED, THE SEDIMENT CONTROL DEVICES AND ACCUMULATED 
      SEDIMENT SHALL BE REMOVED AND DISPOSED OF IN AN APPROVED MANNER.  THE 
      CONTRACTOR HAS THE ULTIMATE RESPONSIBILITY FOR THE EFFECTIVE CONTROL OF 
      EROSION AND SEDIMENTATION. 
 
6.   THE CONTRACTOR SHALL SEED OR SOD A COMPLETED EMBANKMENT AS SOON AS 
      PRACTICAL, BUT NO LATER THAN 14 DAYS AFTER AN EMBANKMENT IS COMPLETE.  
      ALL SODDING SHALL BE PAID FOR UNDER ITEM NO. 516. “SODDING”  
      AT THE SINGLE UNIT PRICE AS BID PER THE CONTRACT. 
 
7.   THE SITE SHALL BE REVIEWED WEEKLY AND AFTER ANY MAJOR STORM EVENTS; 
      ADJUSTMENTS AND REPAIRS TO THE EROSION CONTROL DEVICES SHALL BE MADE 
      AS NEEDED. 



ITEM NO. 851-a 
LOCATING AND ADJUSTING EXISTING MANHOLES 

 
851-a  1. DESCRIPTION: This item shall consist of the locating manholes, cutting asphalt, 
replacing asphalt, and adjustment of all existing manholes to include the replacing of existing 
manhole covers and rings regardless of type shown on the plans and in conformity with the 
provisions of these specifications. 
 
851-a  2. CONSTRUCTION: Locate manholes using maps and metal detectors.  Cut and replace 
asphalt as necessary.  Manholes shall be lowered below subgrade before placing base materials 
and openings shall be protected by temporary hatch covers.  Existing manhole rings and covers 
which are determined by the SAWS inspector to be in an unacceptable condition, will be 
removed and replaced with new rings and cover.  Contractor shall take all necessary measures 
to prevent damage to existing or new rings, covers, or cones from equipment and materials 
used in, or taken through, the work area.  If an existing or new manhole cover, ring, or cone is 
damaged by the Contractor, it shall be replaced (as directed by SAWS inspector) by the 
Contractor at his expense.  Manholes shall be adjusted after the base material has been laid 
and before placement of the final surface course. Manholes that are going to be adjusted on an 
existing surface course (not planned for replacement) will be in accordance with City of San 
Antonio Utility Excavation Criteria Manual Standard Drawing No. 8.8.   All manholes shall then 
be raised, or lowered a sufficient height so as to be level with the finished surface course.  
Adjustment in height will be made by the addition or removal of "throat rings" above the 
manhole cone, where feasible.   A minimum of two and a maximum of six “throat rings” shall be 
used at each adjusted manhole.  Material excavation from around the manholes shall be 
replaced with concrete in accordance with Standard Drawings, and select materials from the 
excavation (as shown on the plans or specified by the SAWS). All excess materials shall be 
disposed of by the Contractor at his own expense in an approved location.  Contractor shall 
furnish and install a 5’ x 5’ x 1” thick steel plate over concrete collars at the discretion of the city 
inspector or project manager until concrete has reached its ultimate strength.  Steel plate shall 
not be removed until concrete collar around manhole has reached its ultimate strength. 
 
851-a  3. MEASUREMENT: Manholes located and completely adjusted, as prescribed above, will 
be measured by the unit of each manhole located and adjusted.  The excavation, steel plate and 
the amount of asphalt, concrete or reinforced concrete as necessary to fill the area excavated 
will not be measured for payment. 
 
851-a  4. PAYMENT: The work performed as prescribed by this item will be paid for at the 
contract unit price bid per manhole for "Locating and Adjusting Existing Manholes" which price 
shall be full compensation for all excavation, including saw cutting of surfaces as required, 
reinforced concrete and disposal of material excavated, 5’ x 5’ x 1” thick steel plate; for 
furnishing and placing all materials and for all labor, tools, equipment and incidentals necessary 
to complete the work. 
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SPECIAL PROVISION 
Item 205 Hot Mix Asphaltic Concrete Pavement 

 

Section 205.5 Measurement in its entirety 
Delete: 

Section 205.6 Payment 1st paragraph 
Section 205.7 Bid Item in its entirety 

 
Add: 

The thickness type used for Type D Asphalt for this Contract shall be 2.0” Compacted depth.  
Below are acceptable average ranges for 2.0” thick Type D:  

Section 205.4 Construction G. Placement 7. Acceptable mat ranges 

 

Shall be applied at 220 LBS/SY 
Type D, 2.0” Compacted Depth 

Minimum Average Rate – 210 LBS/SY 
Maximum Average Rate – 230 LBS/SY 
 

Hot Mix Asphaltic Concrete Pavement shall be measured by the tonnage, complete in place, as 
per the thickness specified by the plans, Engineer or Project Manager.  Limits of payment for 
Type D will be from face of curb to face of curb.  Pavement area shall not exceed the limits 
shown on the plans without written authorization.  In the event the average rate for 2.0” Type 
D Asphalt falls below the approved ranges as stated in this provision, the newly laid asphalt will 
not be measured for payment and shall be removed and replaced at the contractor’s expense.  
For situations where the contractor exceeds the maximum average rate for 2.0” Type D 
Asphalt, the excess asphalt will not be measured for payment. 

Section 205.5 Measurement: 

 

The work performed and materials furnished, as described by this item and measured as 
provided in this provision, shall be paid for at the contract unit bid price per ton of “Hot Mix 
Asphaltic Concrete Pavement,” which price shall be full compensation for furnishing and placing 
all materials, and for all labor, tools, equipment and incidentals necessary to complete the 
work.  The tack coat, when required, shall be paid under the provisions of Item 203. 

Section 205.6 Payment: 

 
As specified in the Measurement section of this provision, if the specified thickness is not 
achieved and falls below the average acceptable rate, the contractor will not be paid and will be 
required to remove and replace the entire area that did not fall within the acceptable range at 
his expense.  Once the average rate is satisfactorily met, the contractor will be paid at the 
contract unit bid price per ton of “Hot Mix Asphaltic Concrete Pavement” for the successful 
surface course mat. 
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If the contractor exceeds the maximum average rate as specified in this provision for Type D at 
the depth specified, the amount laid over maximum average rate for the specified thickness will 
not be paid. 
 

 
Section 205.7 Bid Item: 

Item 205.4 – Hot Mix Asphaltic Pavement, Type D (2.0” Thick) – Per TON 
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SPECIAL PROVISION 
Item 230 Base and Pavement Replacement 

 

Section 230.5 Measurement in its entirety 
Delete: 

Section 230.6 Payment in its entirety 
Section 230.7 Bid Item in its entirety 

 
Add: 

If not indicated on the plans, the Engineer or Project Manager will make the determination on 
site what thickness is required for each base replacement.  The thickness types used for Type B 
Base and Pavement Replacement for this Contract shall be either 6.0” or 8.0” Compacted depth 
as specified by the Engineer or Project Manager.  Below are acceptable average ranges for 6.0” 
and 8.0” thick Type B asphalt base replacement layers: 

Section 230.4 Construction G. Placement & Acceptable Base Repair Ranges 

 

Shall be applied at 660 LBS/SY 
6.0” Compacted Depth (Type B) 

Minimum Average Rate – 630 LBS/SY 
Maximum Average Rate – 690 LBS/SY 
 

Shall be applied at 880 LBS/SY 
8.0” Compacted Depth (Type B) 

Minimum Average Rate – 870 LBS/SY 
Maximum Average Rate – 890 LBS/SY 
 

Type B Hot Mix Asphaltic Concrete Pavement Base and Pavement Replacement shall be 
measured by the tonnage, complete in place, as per the thickness specified by the Engineer or 
Project Manager.  Base replacement area shall not exceed the limits discussed and confirmed 
between the Contractor and Engineer or Project Manager.  In the event the average rate for a 
6.0” Type B Asphalt base replacement falls below the approved minimum rate as stated in this 
provision, measurement will not be taken and the Contractor will be required to remove and 
replace at his expense to meet the acceptable base replacement range for 6.0”.  For situations 
where the contractor exceeds the maximum average rate for 6.0” or 8.0” Type B Asphalt for 
base replacement, the excess asphalt will not be measured for payment. 

Section 230.5 Measurement: 

 
 

The work performed and materials furnished, as described by this item and measured as 
provided in this provision, shall be paid for at the contract unit bid price per ton of “Base and 
Pavement Replacement,” which price shall be full compensation for furnishing and placing all 
materials, and for all labor, tools, equipment and incidentals necessary to complete the work.  

Section 230.6 Payment: 
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The prime coat, when required, will not be paid for directly, but shall be included in various 
other bid items. 
 
As specified in the Measurement section of this provision, if the specified thickness for a 6.0” 
base replacement falls below the average acceptable rate, the contractor will not be paid and 
will be required to remove and replace the entire area that did not fall within the acceptable 
range at his expense.  Once the average rate for 6.0” is satisfactorily met, the contractor will be 
paid at the contract unit bid price per ton of “Hot Mix Asphaltic Concrete Pavement” for the 
successful surface course mat. 
 
If the contractor exceeds the maximum average rate as specified in this provision for 6.0” or  
8.0” Type B asphalt base replacement, the amount laid over maximum average rate for the 
specified thickness will not be paid. 
 

 
Section 230.7 Bid Item: 

Item 230.3 – Replacing Base and Pavement with Type B Pavement (6.0” Thick) – Per TON 
Item 230.3 – Replacing Base and Pavement with Type B Pavement (8.0” Thick) – Per TON 
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SUPPLEMENTAL SPECIFICATION 14 
Portable Changeable Message Sign (PCMS) 

(Electronic Message Board) 
 
 
SUP 5.1 DESCRIPTION: Provide portable electronic message boards to notify the general public 
of construction activities for upcoming and ongoing projects. 
 
SUP 5.2 MATERIALS:  N/A. 
 
SUP 5.3 EQUIPMENT: Provide equipment necessary to conduct the work specified herein or as 
directed by the Engineer. 
 
SUP 5.4 CONSTRUCTION: Perform all work in conformance with this section unless otherwise 
shown on the plans.  Provide two (2) portable electronic message boards as directed by Project 
Manager or Engineer per location.  Text for message boards will be provided by Project 
Manager or Engineer.  Not all projects will require portable electronic message boards.  Project 
locations will be determined by the Project Manager or Engineer.  Contractor must be able to 
provide electronic message boards for the duration of specified projects throughout the 
duration of the contract.  Contractor must also have one (1) portable electronic message board 
on standby in the event one of the message boards in use breaks down. 
 
SUP 5.5 MEASUREMENT: Portable Electronic Message Boards, as prescribed above, will be 
measured by the unit of each electronic message board required for the duration of the 
contract.  The equipment required to store, relocate and transport the message boards will not 
be measured for payment.  Adjusting messages will also not be measured for payment.  The 
standby electronic message boards will not be measured for payment. 
 
SUP 5.6 PAYMENT: The work performed as prescribed by this item will be paid for at the 
contract unit price bid per message board for “Portable Electronic Message Boards” which price 
shall be full compensation for all storage, transportation, set up and maintenance; for stand by 
electronic message board; for furnishing and placing all materials and for all labor, tools, 
equipment and incidentals necessary to complete the work. 
 
BID ITEM: 
SUP 5 – Portable Changeable Message Sign (Electronic Message Board) – per Each 



 
Note: Addenda Acknowledgement Form for Addendum 1 is attached herein.  This form must be 
signed and submitted with the bid package. 
 
 

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND 

SPECIFICATIONS FOR CONSTRUCTION OF THE FY 2015 – 2016 RECLAMATION AND 

RECONSTRUCTION TASK ORDER CONTRACT PACKAGE 4 

 

FOR WHICH BIDS WILL BE OPENED ON 

 

TUESDAY, SEPTEMBER 16, 2014 AT 2:00 P.M. 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 
BID PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

Date:     

         
Signature 

         
Print Name/Title 
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