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Project Description 
 

 
Project Scope 

The City of San Antonio is soliciting bids from qualified contractor(s) to install, 
replace, retrace or remove Hot Applied Thermoplastic Pavement Markings and Raised 
Pavement Markers associated with Bike Projects throughout the City of San Antonio on 
a task order basis.  
 
Services may include, but are not limited to, the installation, removal replacement or 
retracing of line, symbol or word thermoplastic markings and raised pavement markers 
which include traffic buttons, and pavement markers. 
 
Several road segments where Bike Projects are planned have been identified for 
possible completion under this contract.  These locations are provided for planning 
purposes only and are subject to change at the discretion of the project manager.  
Potential road segments where Bike Projects are to be completed under this contract 
include: 
 

District Corridor From To 
    FY 2015   
1 McCullough Ave E French Place Broadway 
1 Lexington Ave Ih 35 N Broadway 
2 Hays St N Cherry Onslow 
3 E Mitchell St Mission Rd S Presa St 

3,5 W Mitchell St S Flores St Mission Rd 
4 Somerset Rd W Mayfield Palo Alto Rd 

4,5 Somerset Rd W Gerald W Mayfield 
5 Somerset Rd S Zarzamora W Gerald 
7 Eckhert Rd Bandera Rd Huebner Rd 
8 Colony Dr IH 10 W Vance Jackson 
9 Vance Jackson Colony Dr Dreamland 
    FY 2016   
5 N San Joaquin Culebra Rd W Commerce St 
5 Ceralvo St Sw 34th St Frio City Rd 
6 Old Us Hwy 90 W W Commerce St S Callaghan Rd 

5,6 S San Joaquin Eldridge Ave Castroville Rd 
5,6 S San Joaquin Old Us Hwy 90 W Eldridge Ave 
9 Lockhill-selma Rd Dreamland Wurzbach Pkwy 
9 Dreamland Vance Jackson Lockhill-selma Rd 

 

 
Project Duration and Amount 

This contract is a Task Order contract and task orders will be provided based on 
requested projects and available funding.  The contract shall be terminated 730 calendar 
days after the first task order’s notice to proceed.  The construction time for each task 
order will be determined by the City of San Antonio’s Project Manager.   



 
Important Notes 

1. All work shall follow the Texas MUTCD, applicable City of San Antonio 
Standard Sheets, the 2008 Edition of the “Standard Specifications for 
Construction” and Special Provisions published by the City of San Antonio.  

 
2. All cost associated with the following items shall be included with other 

applicable items: 
 

A. Insurance and Bond 
B. Item 100 - Mobilization  
C. Item 101 - Preparing of Right of Way 
D. Item 530 - Barricades, Signs and Traffic Handling 
E. Item 540 - Storm Water Pollution Prevention Plans (SW3P) 

 
3. Unit prices established shall remain valid throughout the duration of the 

contract. 
 
4. The quantities shown are estimated quantities used for budgetary purposes 

only.  There is no minimum guarantee on the amount of work shown on the 
proposal with the awarding of this contract.    

 
5. The projects will be assigned as they become available through the individual 

task orders.  Specific project information including project limits, work required 
time allotted for task order and estimated quantities will be provided with each 
Task Order.  Task Orders will be coordinated with Contractor prior to issuance. 

 
6. Workers exposed to traffic will be attired in bright, highly visible clothing at all 

times and all work zone safety rules must be adhered to.  
 

7. The Contractor shall continuously execute work until work is completed.  
 

8. The City of San Antonio expects “priority” service regarding the 
scheduling, timely completion and quality assurance of all work being 
completed under this contract.  Contractor is expected to be sufficiently 
staffed to complete pavement markings on up to 3 task orders concurrently 
with no delay.   

   
9. Before beginning work, contractor shall provide a written schedule of work for 

each Task Order.  Work for each task order shall be scheduled to comply with 
the time allowance defined in each Task Order.  Any deviation from this 
schedule will require approval from the City of San Antonio’s Project Manager 
prior to implementation of the schedule change.  

 
10. Any damage done by the contractor while performing the work under this 

contract will be corrected by the contractor at his expense.  The decision to 



repair or replace items damaged will be at the City of San Antonio’s Project 
Manger’s discretion. 

 
 

11. The Contractor shall complete the placement of raised reflective pavement 
markers, legends, stop bars, and crosswalks within ten (10) calendar days 
following the placement of long lane thermoplastic pavement markings.  

 
12. The contractor shall present to the City of San Antonio a QA/QC plan that will 

be implemented to ensure all work performed under this contract is of the 
highest quality.  Non-quality work will be unacceptable.  Work deemed non-
quality by the City of San Antonio’s Project Manager will be re-done by the 
contractor at his/her expense.   

 
13. The layout efforts for Bike Lanes pavement markings will not be paid for 

directly, but will be subsidiary to the various bid items.  
 
 



SPECIAL PROVISIONS 
 
 
All work shall conform to the 2008 Edition of the “Standard Specifications for 
Construction” published by the City of San Antonio and these Special Provisions. 
 

 
Item 100: Mobilization  

Mobilization will not be paid for directly, but will be subsidiary to the various bid 
items.  
 

 
Item 101: Preparing Right – of – Way 

The contractor will be responsible for obtaining all permits required to complete the 
assigned task orders to include all required permits.  Removal of all debris and obstacles 
as needed to apply pavement markings on pavement surface is included in this item.  
This item will not be paid directly, but will be subsidiary to the various bid items.  
 

 
Item 530: Barricades, Signs & Traffic Handling 

The contractor will be responsible for furnishing and installing all signs, barricades, and 
other incidentals necessary for proper traffic control, in accordance with Part VI of the 
Texas MUTCD, the attached Work Zone Standards and as directed by the engineer.  All 
warning signs shall be factory made and in satisfactory condition. 
 
In the event of non-compliance with the Texas MUTCD, the ROW user shall be 
notified in writing on the violation.  In the event of continued non-compliance, the 
Director of Public Works may revoke the Permit, in addition to any other remedies 
available to the City.  
 
Lane closures will require prior approval and shall be coordinated with the City’s Row 
of Way Management Office.    
 
Normal working hours will be 9 a.m. to 4 p.m., Monday through Friday.  When 
directed, high traffic volumes in urban areas will require work during non-peak hours, 
weekends, and nights.   No work to be performed on National holidays or State 
observed holidays unless otherwise shown on plans or approved.  If weather conditions 
allow night application, night work is acceptable.   
 
Shadow vehicles equipped with Truck Mounted Attenuators (TMA) may be required 
for long lane and raised pavement marking applications as shown on the standard 
sheets.   
  
Traffic control setup and maintenance will not be paid for directly, but will be 
subsidiary to the various bid items.  
 



 
Item 531: Signs 

All signs shall be manufactured and installed in accordance with the Texas MUTCD 
and applicable City of San Antonio Standard Sheets. 
 

 
Item 533: Cleaning and Removal of Pavement Markings and Markers 

All pavement surfaces shall be cleaned prior to installation any pavement markings or 
pavement markers.  Cleaning shall be in accordance with this item.  Cleaning of 
pavement surface will not be paid directly and shall be subsidiary to the various pay 
items.   
 
Existing pavement markings and markers to be removed shall be as directed in each 
Task Order.  When required, removal of existing pavement markings and markers shall 
be in accordance with Item 533 Cleaning and Removal of Pavement Markings and 
Markers.  Measurement of removal of existing pavement markings and markers shall be 
by the linear foot of markings eliminated, by each word, symbol or shape eliminated, or 
by the appropriate unit shown in the bid items.   
 
The unit bid price for Eliminating Existing Pavement Markings and Markers shall be 
full compensation for all work performed; for all materials, tools, equipment, labor and 
incidentals necessary to complete the work. 
 
No payment will be made for elimination of raised pavement markers.  Elimination of 
raised pavement markers shall subsidiary to the various bid items.    
 
Grinding is not an acceptable method of pavement marking or marker removal unless 
otherwise approved by the City of San Antonio’s Project Manager.   
 
Contractor shall take care to avoid any damage to the roadway.  Damage to the roadway 
caused by the removal of pavement markings or markers shall be repaired by the 
Contractor at the contractor’s expense.   Repair shall be as directed by the City of San 
Antonio’s Project Manager. 
 
Covering of existing markings with seal coat or paint, etc. is not permitted unless 
approved by the City of San Antonio’s Project Manager.    
 



 
Item 535: Hot Applied Thermoplastic Pavement Markings 

All surfaces shall be prepared as specified in Item 535 Hot Applied Thermoplastic 
Pavement Markings to include the Layout of any new pavement markings.  All 
pavement markings and markers shall be placed in accordance with the Texas MUTCD 
and the City of San Antonio Standard Sheets.  The Contractor shall avoid shadow effect 
when retracing by applying slightly wider striping (1/8” to 1/4”) to cover old existing 
markings.  Application of slightly wider striping (1/8” to 1/4”) to avoid shadow effect 
will not be paid directly, but will be subsidiary to the various bid items.  
 
Sealer may be required when legends and symbols are installed, if the inspector 
determines pavement condition will not allow proper adhesion of thermoplastic material 
to the pavement surface.  Application of sealer will not be paid for directly.  
 
Layout efforts for pavement markings associated with Bike Facilities will not be 
paid for directly, but will be subsidiary to the various bid items.  
 

 
Item 536: Preformed Pavement Markings 

With the City of San Antonio’s Project Manager’s approval, Preformed Pavement 
Markings can be utilized should the roadway conditions not allow for the use of hot 
applied thermoplastic as determined by the City’s inspector.   
 
Use of preformed pavement markings will be determined on a case-by-case basis. 
 

 
Item 537: Raised Pavement Markers 

Place raised reflective pavement markers at locations indicated in the Task Orders.  All 
existing raised reflective pavement markers that are to remain in place, and are damaged 
due to Contractor neglect, will be removed and replaced at the Contractor’s expense. 
 

 

Item 540: Temporary Erosion, Sedimentation, and Water Pollution Prevention 
and Control 

Cost associated with this item, if necessary, will not be paid for directly, but will be 
subsidiary to the various bid items. 



SPECIAL PROVISIONS 
SP - 1 

 
 
 

CITY OF SAN ANTONIO, TEXAS 
GOVERNING SPECIFICATIONS 

 
All City of San Antonio Standard Specifications and special specifications applicable to this project 
are identified as follows:  
 

CITY OF SAN ANTONIO 
STANDARD SPECIFICATIONS FOR CONSTRUCTION 

JUNE 2008 AND LATEST REVISIONS 
 
 
ITEM 
 

DESCRIPTION 

100 MOBILIZATION 
101  PREPARING RIGHT-OF-WAY 
530 BARRICADES, SIGNS & TRAFFIC HANDLING 
531 SIGNS 
533 STRIPING OBLITERATION 
535 HOT APPLIED THERMOPLASTIC PAVEMENT MARKINGS 
536 PERFORMED PAVEMENT MARKINGS 
537 RAISED PAVEMENT MARKERS 
540 TEMPORARY EROSION, SEDIMENTATION AND WATER PREVENTION AND 

CONTROL 
1000 WEB PORTAL  
 

BIKE LANE DESIGN STANDARDS 
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