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ARTICLE  1. 
INTRODUCTION 

 
 
1.1 Overview 
BIM Standards for the City of San Antonio (CoSA) Building Projects have been developed to define a process and 
establish requirements, procedures, and protocol for the utilization of BIM in the various stages of CoSA’s design 
and construction building projects. These Standards are based upon the National Building  Information Standards 
(NBIMS) and reference the current technology Standards developed by the General Services Administration (GSA), 
the  U.S.  Army  Corps  of  Engineers  (USACE),  Industry  Foundation  Class  (IFC)  by  the  International  Alliance  for 
Interoperability  (IAI),  OmniClass  Construction  Classification  (OmniClass)  as  developed  by  the  Construction 
Specifications Institute (CSI), the Department of Veteran Affairs (VA), and the Pennsylvania State University. 
 
1.2 City of San Antonio ‐ Building Information Modeling (BIM) Life Cycle Vision  
The  City  of  San  Antonio  (CoSA)  has  determined  that  Building  Information Modeling  (BIM)  represents  both  an 
enhanced  technology and a process change  for  the architecture‐engineering‐construction‐facilities management 
industry. CoSA is committed to moving both the City and its service providers to BIM as effectively and efficiently 
as possible, and to integrating BIM process requirements into its design and construction delivery requirements of 
their buildings.  

The  goal  of  CoSA’s  implementation  of  BIM  is  to  deliver  higher  value  projects  and maximize  lifecycle  building 
maintenance and performance.   The digitization of building data will improve the design, construction, and facility 
management of CoSA buildings across  their  lifecycles—from concept  to design  to construction  to operations  to 
reuse and eventual demolition/replacement.  Standardized building data available electronically will help the CoSA 
implement better ways to design, construct, and manage its facilities in the future.  

To achieve this vision, CoSA will require Industry Foundation Classes (IFC)‐compliant BIM authoring tools be used 
as  the  architectural/engineering  software  for  all major  construction  and  renovation  projects  (capital  projects) 
appropriated over $3M in construction value. This guidance shall apply to design and construction undertaken by 
all architects, engineers, other consultants, contractors, and subcontractors for these projects. 
 
1.3 Main Objectives of CoSA Building Information Modeling Standards 
The  intent of  the CoSA BIM Standards  is  to  facilitate  the use of BIM  technologies and workflow  to achieve  the 
following goals: 

1. Facilitate  a  collaborative  project  environment  between  all  stakeholders  from  project  inception  to 
construction completion through the life cycle facility management of the facility 

2. Execute coordinated project A‐E design documents using the 3D modeling and parametric features of BIM 
with building information integrated into the model 

3. Improve visualization of the “virtual” building environment  
4. Increase the speed of delivery through efficiency – both in design and construction  
5. Improved building system coordination and the execution of design  intent  in the field to streamline the 

construction processes and minimize change orders 
6. Overall reduction in the construction costs and future life cycle maintenance costs 
7. Provide CoSA’s Facility Management personnel with a “virtually” constructed, information rich, accurate, 

as‐built quality model linked with the building information of all building elements and systems to use as a 
tool to more efficiently manage, maintain, and renovate the facility for the life cycle of the building 

 
1.4 Ownership Rights of the Data and Model 
For  all City of  San Antonio projects, CoSA has  full ownership  rights  to  all data, documents, models,  and other 
deliverables developed and provided by  the A/E designers and  construction  contractors  in accordance with  the 
applicable provisions of the City of San Antonio A‐E Design and Construction Contracts.   All BIM models shall be 
conveyed and transmitted to various other parties as prescribed and required  in this Exhibit.   All electronic data 
related to the project shall be secured as required by this Exhibit.  
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ARTICLE  2. 
BIM PROJECT REQUIREMENTS, STANDARDS,  

PERFORMANCE CRITERIA, INFORMATION INTEGRATION 
 
 
2.1 General 
The following section establishes the minimum requirements, elements, and  information that must be contained 
in the BIM model.  The CoSA BIM Standards will include requirements for development of the 3D BIM model and 
for  the  generation of  the  2D design  and  construction document drawing  sheets using  standardized  templates.  
Mandatory  BIM  project  requirements  shall  include  the  modeling,  visualization,  documentation,  building 
information  content,  and  analytic  processes  of  the  building  design  and  shall  assist  in  validating  the material 
quantities and construction cost of the project.  
 
The principal objective of  incorporating BIM  is  to  improve  the quality of  the design  solutions and expedite  the 
sequence of construction. The CoSA BIM Standards will result  in projects achieving a higher  level of consistency, 
quality, accuracy, and completeness.  The required project information shall be kept within a single database file. 
 
CoSA will be using  the OmniClass  table  structure  to  classify  attributes of  the model  (i.e.  Labeling  /  Identifying 
Spaces, Work  Results  and  Products,  Phases  and  Disciplines).  These  categories  are  identified  throughout  this 
standard. For detailed information, use OmniClass link www.omniclass.org 
 
2.2 Technology Platform and Software 
CoSA only accepts true 3D solid modeling, object oriented software applications that comply with current industry 
interoperability standards and are able to be used in a collaborative environment.  All software platforms used for 
CoSA projects MUST be compliant with:  

1. Most current software version /release 
2. Most current version of Industry Foundation Classes (IFC) file format 
3. Most  current  version  of  collaboration  software  providing  interoperability  between  the  software 

applications 
 
2.3 Approved BIM Software for CoSA Building Projects (no exceptions and/or alternates): 
Authoring  –  Autodesk Revit Architecture, Autodesk Revit Structure, Autodesk Revit MEP 
Authoring  –  Autodesk Civil 3D 
Coordination and Clash Detection  –  Autodesk Navisworks Manage 
Scheduling and Sequencing Reviews  –  Autodesk Navisworks Manage 
Owner Viewing  –  Autodesk Design Review and Navisworks Freedom 
 
*   Traditional 2D documentation shall be prepared with approved IFC Compliant BIM Authoring Software and, as 
such, the expectation shall be that plans, elevations, sections, schedules, and details are fully coordinated with the 
concurrent building model. All other documents are to be submitted per the contract requirements. 
 
2.4 Modeling Requirements 

1. The BIM shall be used for all site and building systems design, development, and analysis,  including but 
not limited to architectural, structural, mechanical, electrical, plumbing, and fire suppression, etc. 

2. Use BIM authoring software element  libraries when creating model objects. Model objects shall contain 
parts  and  components  as  opposed  to  simple  3D Geometry  (i.e. walls,  doors, windows,  railings,  stairs, 
furniture). 

3. Model  objects  shall  contain  IFC  parameters  and  associated  data  applicable  to  building  system 
requirements. These elements shall support the analytic process include size, material, location, mounting 
heights,  and  system  information where  applicable.  (As  an example,  a  light  fixture may  contain  several 
parameters  such  as energy output  requirements, user  illumination  levels, make, model, manufacturer, 
bulb life). 

4. Sustainable design principles and LEED Credit Documentation shall be included in the BIM. 
5. Submittal drawings, calculations and analysis shall be extracted from the Project BIM. 
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2.5 Drawing Requirements 
Drawing requirements pertain to the standards for 2D output from the BIM model such as file naming, linework, 
font  styles,  titleblocks,  symbols,  text  styles,  template  conformance,  printing  requirements,  and  other  CoSA 
standard content. 
 
2.6 Types of Model Elements 
Model  elements  shall  be  derived  from  the  following  sources  –  all model  elements  shall  be  accurate  and  shall 
include all required information and IFC parameters: 

1. Manufacturer’s Model  Elements  ‐  elements  created  by  and  acquired  from manufacturers.  It  is  the 
author’s  responsibility  to  display  the  appropriate  level  of  detail  for  the  design  element.  Embedded 
performance data shall remain for analysis and specification purposes. 
2.  Custom  Created  Model  Elements  ‐  model  elements  created  by  the  model  author  must  utilize 
appropriate BIM Authoring tool templates to create custom elements.  Custom models components need 
to be assigned as a part and part of a family or group. 

 
2.7 Model Based Quantity Take‐Off 
CoSA will  require model development  to  the degree of accuracy  required  to allow accurate and  reliable model 
based material quantity take‐offs.  
 
2.8 Specifications 
CoSA will not require direct model linkage to specifications at this time. CoSA will require the As‐Bid Specifications 
to  be  linked  to  the  model  in  the  form  of  interactive  Data  Sheets  and  the  Contractor 
Submitted/Reviewed/Approved Product and System Specifications (all building element data incorporated into the 
construction) to be linked into the model in the form of interactive Data Sheets. 
 
2.9 Data Security  
The Project Data and the Model are considered Confidential Information and all parties associated with this Project 
agree to keep all Project  information strictly confidential and not disclose, nor share any of the  information with 
any other party unless specifically requested in writing and approved in writing by the City of San Antonio. 
 
All  Project Data  associated with  this  Project  shall be  securely  stored  and protected  from  unauthorized  access, 
distribution, or use.  All Project Data shall be backed‐up electronically on a regular and consistent basis throughout 
all Phases of the Project to prevent loss of Data or cause harm to the City of San Antonio in the form of delays to 
the Project completion dates as required in the design and construction contracts. 
 
2.10 Program Spatial Requirements 

1. Spatial data generated and associated with bounding elements (walls, doors, windows, floors, ceilings). 
2. Space/area schedules and diagrams must be dynamically updated from the model geometry. 
3. Spatial Requirements must be validated using BIM Technology. 
4. Each space shall include the following spatial information: 

Space type – OmniClass (Table 13) 
Space number – OmniClass (Table 14) 
Space name 
Space description 
Space area 

 
2.11 As‐Built BIM 
The Building  Information Model must be updated continuously throughout the construction phase to an as‐built 
level of development and must  include all RFIs, change orders, and as‐built/as‐constructed  conditions.   Per  the 
Contract Requirements, the Construction Contractor must submit the as‐built BIM to CoSA.  The as‐built BIM shall 
include the following: 

1. All as‐built changes requiring model updating 
2. Linking of all building information into the model including; specific materials, products, and systems 

City of San Antonio BIM Standards v1.1     6 
1/21/2011 



3. Close‐Out documents  including;  submittals, warranties, O&M manuals  at  a minimum unless otherwise 
required 

*  Separately, provide any other fabrication models prepared by sub‐contractors 
 
2.12 Applications of BIM 
BIM output can be utilized in a variety of ways to provide stakeholders with a greater understand of how a building 
is to be used, designed, and constructed. The various applications  in which BIM shall be utilized for all CoSA BIM 
Standard projects shall be as follows: 
 
2.12.1 Pre‐Design and Programming 
Programming  Requirements  which  shall  define  space  and  adjacency  requirements  shall  be  adhered  to  for 
individual projects. Where possible, all programming and existing as‐built data provided by CoSA will be in a format 
that is fully translatable to an IFC Compliant BIM Authoring Tool and shall be expected to be incorporated by the 
Design  Teams  into  their  design  processes  for  reference  and  verification  purposes.  The  Design  Teams  shall 
incorporate OmniClass tables 13 (Spaces by Function) and 14 (Spaces by Form) into the As‐Built Models as required 
by each individual project. 
 
2.12.2 Design‐Build Projects 
As a major component of the RFP competition phase of each project, all competing project teams shall incorporate 
BIM  Authoring  Tools  incorporating  As‐Built  Information,  Programming  Requirements,  and  Sustainable  Design 
Requirements  into  a  conceptual  design  model  or  more  advanced  design  model  depending  on  the  specific 
requirements of the RFP. Final D‐B Team submittals shall be executed in an IFC Compliant BIM Authoring tool with 
deliverables as defined by CoSA prior to the D‐B Team Selection phase. Examples of these deliverables may include 
massing  studies,  design  visualization  renderings,  3D  models,  and  preliminary  building  performance  and  cost 
analysis. 
 
2.12.3 Site Conditions ‐ Existing Conditions and New Construction 
For new construction and renovation projects, the modeling of the project site and the existing structures shall be 
included  in  the BIM  requirements. Depending upon  the project  site, a model of  the  site may be obtained  from 
COSA or commissioned by an external consultant using an approved  IFC Compliant, 3D Site and Utility Modeling 
BIM tool.  For all projects, the modeling of existing buildings shall be performed based upon CoSA provided as‐built 
information, with field verification or electronic measurements conducted by Design Team to validate the level of 
accuracy. 
 
For all existing conditions to be directly impacted, altered, or to be demolished by a proposed renovation, Project 
Design  Team  shall model  those  conditions  to  the  appropriate  level  of  detail  that will  clearly  demonstrate  the 
design  intent  to building  stakeholders, other Project  Team Members,  and  construction  trades directly  involved 
with executing this change. 
 
Proposed  site  conditions  shall  reference  existing  benchmarks,  and  reference  existing  surveys  and GIS mapping 
systems for accuracy. New site and utility conditions shall be modeled in 3D, and shall coordinate the system and 
spatial  models  three  dimensionally.   Where  other  systems  are  directly  impacted  by  landscape  features  (i.e. 
vegetation, irrigation), those elements shall be modeled with correct size and clearance requirements in BIM. 
 
2.12.4 Architectural Model ‐ Spatial and Material Design Models 
The Architectural spatial model evolves during the design process, and the  information modeled  in BIM shall be 
further  refined as a project progresses  toward construction.  In  the early phases of design, an Architectural BIM 
Model may be  as  simple  as  a massing model  validating program  requirements, basic  geometries,  and building 
orientation to climate and site conditions.  See Article 3: BIM Protocol for specific LOD requirements.  As the design 
progresses, design options shall develop and will need to be clearly documented and delineated in the BIM model. 
Likewise,  as materials  and  components  are  selected,  generic  assemblies  shall  be  assigned material  properties, 
sizes, track LEED values, and other specific component information to clearly define the various building features 
such as walls, floors, roofs, doors and windows. Program space requirements shall be modeled in the spatial model 
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and validated using schedules.  The Design Teams shall incorporate OmniClass tables 13 (Spaces by Function) and 
14 (Spaces by Form) into the Models at the Model Element Level. 
 
2.12.5 System Models ‐ Structural and MEP Design 
With current technology, building systems are best organized as separate BIM models linked to a common project 
origin point or benchmark for efficient and accurate coordination purposes. Similar to the spatial models, the level 
of detail  in these models shall evolve as design progresses such that these systems are accurately modeled, and 
include sufficient performance, clearance, and LEED requirements as part of the BIM. See Article 3: BIM Protocol 
for specific LOD requirements.   
 
2.12.6 Scheduling and Sequencing 
The  construction planning process mandates  the  sequencing of activities  in  space and  time and accounting  for 
constraints  such  as procurement  lead  time/logistics,  resources,  spatial  constraints,  and weather  among others.  
Traditional scheduling methods do not address the spatial aspect to the construction activities nor are they directly 
linked  to  a  design  or  building model.  Traditional  bar  charts  or  Critical  Path Method Network Diagram  can  be 
difficult to understand or interpret.  Having the ability to watch the elements of a design come together onscreen 
gives  the design  and  construction  team  improved  accuracy  in  construction  sequencing.    The primary  elements 
COSA requires for construction simulation and sequencing shall be as follows: 

 Structural System ‐ All structural framing components including foundations, grade beams, columns, load 
bearing walls, floor and roof decks and support  

 Exterior Building Envelope ‐ Stud walls, Exterior Panels and assemblies, curtain walls, openings, glazing 

 Interior Partitions ‐ Main plumbing walls and wall assemblies 

 Mechanical System ‐ Main Ductwork and Equipment, (Separated by floors) 

 Roof Systems ‐ Roof Assemblies, Major Equipment, Openings 

 Plumbing ‐ Main Connection lines from site, main plumbing lines 

 Site Work and Ground Plane ‐ Excavation work, footings, foundations, on‐grade slab 

 Site Logistics Planning (optional) ‐ Site layout, safety access, and coordination 
 
The  optimal  process  in  scheduling  is  to  import  schedule  activity  data  from  a  scheduling  application  such  as 
Primavera P3/P6 into a dedicated scheduling application and “link” the activity data to the associated object in a 
3D model at 100% Design Development and 100% Construction Documents submittals. The result is a BIM model 
which provides a value advantage to the Design and Construction Teams for better visualization and coordination 
of the construction sequence for the respective trades.  Construction Contractor shall link the BIM to the approved 
construction schedule.  Models and their elements must be in concert with the Project Schedule at each Milestone 
Level.  Construction Team is encouraged to incorporate OmniClass tables 31 (Phases) and 33 (Disciplines) into the 
As‐Built Models at the Model Element Level. 
 
2.12.7 Design Visualization 
Design Visualization tools refer to animations, fly‐throughs, and static 3D renderings exported directly from a BIM 
Authoring  Tool.  The  Design  Team  shall  participate  in  providing  the  quality  design  visualizations  that  illustrate 
building  spaces,  their  use  and  organization,  to  assist  stakeholders  in making  decisions  throughout  the  project 
duration.    It  should  be  noted  that  even  though  the  BIMs  contain most  of  the  source  information  needed  for 
visualization, they may require further refinement  in specific animation and visualization software to accomplish 
intended results. 
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ARTICLE  3. 
BUILDING INFORMATION MODEL PROTOCOL 

 
 
3.1 General 
Using the AIA Document E201‐2007 and the AIA Document E202‐2008 as the standard, the following section outlines 
the protocols for managing the use of the Building  Information Model  (BIM), outlines the requirements for model 
content at progressive  levels of development, authorizes the use of the BIM, and assigns the specific responsibility 
for development of each model element to a defined Level of Development at each Project phase. In addition, the 
following section defines  the extent  to which model users may  rely on model content, clarifies model ownership, 
sets  forth BIM  standards,  file  formats, and provides  the  scope of  responsibility  for model management  from  the 
beginning to the end of the project.   
 
3.2 Definitions 
Building Information Model (BIM) – BIM is a digital representation of the physical and functional characteristics of 
the Project and may be referenced as the BIM or the Model.   Building  Information Modeling means the process 
and technology used to create the Model. 
 
Level  of  Development  (LOD)  –  LOD  describes  the  level  of  completeness  to  which  the  Model  Elements  are 
developed. 
 
Linking  –  Electronic  data  organized  into  separate  information  categories  (ie.  submittal  data,  operations  and 
maintenance  information, warranties,  replacement parts,  installation  information,  etc.)  attached  to  all building 
components within the Autodesk Revit model from an external database. 
 
Model Elements – Model Elements are a portion of  the BIM  representing  components,  systems, or assemblies 
within  the  building  or  site.   Model  Elements  are  represented  by  the  Construction  Specifications  Institute  (CSI) 
UniFormat classification system in the Model Element. 
 
Model  Element  Author  –  the Model  Element  Author  is  the  party  responsible  for  developing  the  content  of  a 
specific Model Element to the LOD required for a particular phase of the Project.   The Model Element Author  is 
liable  for  the  completeness,  accuracy,  and  information  quality  of  the Model  Elements  they  generate  and  are 
responsible for. 
 
Model User – the Model User refers to any individual or entity authorized to use the Model on the Project, such as 
for analysis, estimating, or scheduling.  
 
3.3 Transmission of Data and Models 
The  transmission  of  the  Digital  Data  and  the Model  constitutes  a warranty  by  the  Transmitting  Party  to  the 
Receiving Party that the Transmitting Party has reviewed and coordinated the content, and  is fully  liable for the 
accuracy,  completeness,  and  usability  of  the  information.    All  transmission  of  Data  and  Models  shall  be  in 
electronic media using the most current version of the software required in this Exhibit. 
 
The transmission of Data and the Model  is considered Confidential  Information and both the Transmitting Party 
and  the Receiving Party agree  to keep all  the  transmitted  information strictly confidential and not disclose, nor 
share any of the information with any other party unless specifically requested in writing and approved in writing 
by the City of San Antonio. 
 
Use, modification, and  further  transmission of  the Data and  the Model  is  specifically  limited  to  the design and 
construction of this Project and is intended strictly for use on this specific Project.  To the fullest extent permitted 
under  law,  the  Receiving  Party  shall  indemnify  and  defend  the  Transmitting  Party  from  and  against  all  claims 
arising  from  or  related  to  the  Receiving  Party’s  unauthorized modification,  or  unlicensed  use  of  the Data  and 
Model. 
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3.4 Defined Levels of Development (LOD) 
The Level of Development (LOD) descriptions identify the specific content requirements and associated authorized 
uses for each Model Element at five progressively detailed level of completeness.  Each subsequent LOD builds on 
the previous level and includes all the characteristics of previous levels. 
 
3.4.1 LOD 150 
Schematic Model – content requirements include overall building massing, defining the building envelop, including 
all window openings and doorways.   Model shall be  indicative of area, height, volume, orientation, and  location.  
All building areas and spaces shall be indicated with walls, floors, and ceilings.  Limited data/information linked to 
model.  Model may be analyzed based on volume, area, orientation by application of general performance criteria.  
Model may  be  used  to  study  the  organization  of  the  building  design, massing  effect  on  the  site,  and  building 
relationship to surrounding buildings and area. 
 
3.4.2 LOD 200 
Generalized System Model – content requirements  include model elements modeled as generalized systems and 
assemblies with approximate quantities, size shape, location, and orientation.  Non‐geometric information shall be 
attached to the Model Elements.  Model may be used to develop cost estimates based on approximate data and 
conceptual  estimating  techniques.   Model  may  be  used  to  show  ordered,  time‐scaled  appearance  of  major 
systems.   Additional authorized uses  include; general code  review, project phasing, and constructability  reviews 
can be developed from the model. 
 
3.4.3 LOD 300 
Assembly  Accurate  Model  –  content  requirements  include  model  elements  modeled  as  specific  assemblies 
accurate in terms of quantity, size, shape, location, and orientation.  Non‐geometric information shall be attached 
to the Model Elements.  Model is suitable for the generation of traditional 2D Construction Documents and shop 
drawings.   Model may be used to develop detailed cost estimates based on specific data.   Additional authorized 
uses include; constructability reviews, clash detection testing and reports, and visualization.  
 
3.4.4 LOD 400 
Fabrication, Assembly, and Detailing Model – content  requirements  include model elements modeled as virtual 
representations of the proposed elements and are suitable for construction.   Element data and  information shall 
be attached to the Model Elements.  Model may be used to develop actual cost of specific elements at buyout.   
 
3.4.5 LOD 500 
As‐Built Model –  content  requirements  include model elements modeled as  constructed assemblies actual and 
accurate  in  terms  of  size,  shape,  location,  quantity,  and  orientation.    Element  data  and  information  shall  be 
attached to the Model Elements.  Model may be used to maintain, alter, and add to the existing building/facility.  
Model may be used for accessing building information in a central building element data repository linked to the 
model for viewing Project information, close‐out documents, operations & maintenance manuals, warranties, etc. 
 
3.5 Authorized Uses of the Model 
Model may be used  for visualization, building analysis, cost estimating, schedule review, constructability review, 
clash detection, and other specific uses as identified under each Level of Development (LOD) description.  Model 
Users assume all risk for use of the Model in a manner not prescribed under each LOD. 
 
3.6 Specific Responsibility for Development of Model Elements 
Model Element development and the Model Element Author have been identified in the attached Model Element 
Table.    Each Model  Element  Author  is  responsible  for  assuring  the  accuracy,  completeness,  and  validity  of  all 
Model Elements  they have been assigned.   The Model will be  shared with  subsequent Model users and Model 
Element  Authors  and  therefore  it  is  required  that  each Model  Element  Author  develop  the Model  with  the 
standard of care commensurate with this sharing and reliance on previously developed effort and data. 
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3.7 Protocol 
 
3.7.1 Coordination and Conflict Resolution 
Where conflicts are found in the Model, regardless of the phase of the Project or LOD, the discovering party shall 
promptly notify the Model Element Author(s) and upon such notification, the Model Element Author(s) shall act 
promptly to mitigate the conflict and correct the conflict and all Model Elements affected. 
 
3.7.2 Model Ownership 
The City of San Antonio maintains all ownership rights to the Model.    In contributing content to the Model, the 
various Model Element Authors acknowledge and accept  this point.   Model Users are granted  the  right  to use, 
modify, and transmit the Model as specifically  limited to the design and construction of the Project.   Nothing  in 
this Exhibit conveys any right to use the Model for any other purpose. 
 
3.7.3 Model Requirements 
The Model shall be developed in accordance with the BIM Standards established by the City of San Antonio as set 
forth for; 1) naming conventions (file naming, family naming, view naming, workset naming), 2) graphic standards 
(text,  dimensions),  3)  common  symbology,  4)  file  formats  (Autodesk  – most  current  version),  and  5)  linking 
methods. 
 
3.7.4 Electronic Documents Required to be Linked to the Design BIM Model 
At a minimum, the following list of the building information shall be linked in electronic format to the BIM by the 
Design Team: 
 

Construction Document Specifications (as included in Bid Set) 
Construction Document Drawings (as included in Bid Set)         

  Geotechnical Engineering Report & Soil Boring Analysis         
  Environmental Site Analysis (ESA Phase I, II, or III)             
  Addendum (as included in Bid Set)       
  LEED Related Design Credits & Construction Credits   
 
3.7.5 Model Management 
During the Design Phase, the Architect or Engineer will be responsible for managing the Model from the inception 
of  the Project up until  the point when  the Construction Contract has been awarded.   At  that point, during  the 
Construction  Phase,  the  Construction  Contractor  will  assume  responsibility  for  managing  the Model  through 
construction of the Project up until the point when the Model is transmitted to the City of San Antonio.  During the 
Facility Management Phase, the City of San Antonio will be responsible for managing the Model. 
 
As directed by the City of San Antonio, the Independent Information Manager will provide Quality Assurance and 
Validation services to confirm the Model is being developed and maintained according to the BIM Standards and 
Best Practices established by the City of San Antonio.  During the various phases of the Project, the Independent 
Information Manager will  validate  the Model  and  associated  files  as  to  their  completeness,  accuracy, usability, 
content, required information, and are in compliance with applicable protocols. 
 
3.7.6 Model Archives and Submission Requirements 
The  party  responsible  for Model Management  for  each  Phase  of  the  Project  shall  produce  a Model  archive 
consisting of two sets of files; 1) the first set of files shall be a collective of individual Models as received from the 
Model Element Author(s), and 2) the second set of files shall consist of the aggregate of those  individual Models 
saved in the most current version/release of Autodesk Revit (.RVT).  In addition, provide 3‐dimensional Autodesk 
Design Web Format (.DWF) of the Model and 2‐dimensional multi‐page Autodesk Design Web Format (.DWF) of all 
drawing sheets. 
 
3.8 Project BIM Execution Plan 
Both  the Design Team and  the Construction Team  shall  submit a detailed  “BIM Execution Plan” upon Contract 
Award, and before issuance of Notice to Proceed, which shall contain the following information: 
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1. Design  Team  qualifications  and  experience  in  BIM,  and  a  list  of  individuals with  relevant  experience 
assigned to the following roles: 

a. Design BIM Manager  
b. Lead BIM Technicians for all major disciplines (i.e. Architect, Civil, MEP, Structural) 
c. Senior Project Designers and Engineers 
d. BIM and IT Managers  

2. Construction Team qualifications and experience in BIM, and a list of individuals with relevant experience 
assigned to the following roles: 

a. Construction BIM Manager  
b. Lead BIM Technicians for all major trades (i.e. Architect, Civil, MEP, Structural) 
c. BIM and IT Managers for all applicable trades 
d. Lead Fabrication Modelers for all trades  

3. Project Schedule including the following: 
a. Progress BIMs per Design Document Submission Standards 
b. Proposed BIM Workshops and Training integrated in to project schedule 
c. Documentation of any proposed deviation from BIM Standards for CoSA consideration 
d. Roles and Responsibilities Matrix 

4. Strategy for compliance with CoSA BIM Project Requirements  
5. Proposed strategy for utilizing BIM during design 
6. Proposed computer hardware and BIM Software to be used 
7. Strategy for establishing and managing shared file server  
8. File exchange protocol  
9. File formats to be used for project submittal and file exchange 
10. Strategy for updating and coordinating changes during design and construction using  
11. Proposed strategy for utilizing BIM during construction 
12. BIM Proposed utilization of Scheduling and Sequencing technology 
13. Proposed use of digital fabrication to validate constructability of design 
14. Updating as‐built conditions and integrating of record information in to As‐Built (Record) BIM 

    
3.9 BIM Roles and Responsibilities 
It  is  the  responsibility  of  all  Design  Consultants  and  Contractors  to  have  or  obtain,  at  their  cost,  the  trained 
personnel,  hardware,  and  software  needed  to  successfully  complete  the  BIM  requirements  of  the  Project. 
Equipment used by all parties must meet the requirements of the software being implemented so as not to cause 
delays  in  modeling  and  redraw.  Individuals  assigned  to  the  following  project  roles  shall  have  the  minimum 
qualifications and responsibilities outlined in this Exhibit. 
 
3.9.1 Design BIM Manager and Construction BIM Manager 
As part of the Project requirements, both the Design and Construction Teams shall assign an individual to the role 
of BIM Manager (DBM & CBM). It is strongly recommended that this individual have previous on‐site construction 
experience as Project Manager, Assistant Project Manager, or Project Engineer.   Additionally, the  individual shall 
have  at  least  2  years  of  BIM  experience  and  shall  have  relevant  proficiency  in  proposed  BIM  Authoring  and 
Coordination Software. This individual and their qualifications shall be approved by CoSA.   
 
Assigned responsibilities shall be as follows: 

1. Ensure compliance with BIM Work Plan 
2. Coordinate set up of shared file server with CoSA 
3. Provide Modeling Quality Control Check of Design or Construction BIMs. 
4. Facilitates use of composite models in coordination meetings 
5. Ensures that BIMs are used appropriately to test design requirements / criteria 
6. Facilitate BIM Technical & Coordination meetings with Lead BIM Technicians 
7. Ensure Design Team understands, supports, and meets CoSA’s Vision and Main Objectives for BIM 
8. Ensure the Project geo‐reference points are distributed and used by ALL team members. 
9. Interfaces with Independent Information Manager for data and file exchange as needed 
10. Coordinate BIM File Exchange and archiving of Milestone Submittals 
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11. Coordinates software training and establishes protocol for efficient use of software for Construction Team 
12. Prior to commencing construction, integrates Sequencing and Scheduling with Fully Coordinated  BIMs. 
13. Coordinate with Construction BIM Team to ensure changes  in the  field have been documented and are 

updated in the As‐Built BIM in a timely manner 
 
3.9.2 Lead BIM Technicians 

1. Each major design discipline and construction subcontractor shall assign an individual to the role of Lead 
BIM Technician  for  the duration of  the project. These  individuals shall have at  least 2 years of  relevant 
BIM experience  

2. Maintain and manage integrity of discipline model including: 
a. modeling requirements per BIM Standards 
b. file exchange between other disciplines 
c. upload of models to file exchange server 
d. preparation of model for coordination review 

3. Ensure development and documentation of clash resolution 
a. Continuous interface with Design BIM Manager or Construction BIM Manager 
b. Participation in coordination and BIM technology meetings 
c. Coordinate internal project team training as required 

 
3.10 Model Elements 
The Model Element Table included in this Exhibit identifies the LOD required for each Model Element at the end of 
each  Project  Phase  and  the Model  Element Author  responsible  for developing  the Model  Element  to  the  LOD 
identified.    Each Model  Element  Author’s  content  is  intended  to  be  shared with  subsequent Model  Element 
Authors and Model Users throughout the course of the Project. 
 
It  is  understood  that  subsequent  Model  Users  and  Model  Element  Authors  may  rely  on  the  accuracy  and 
completeness of a Model Element consistent with the content required for each LOD.  Any use of, or reliance on, a 
Model Element  inconsistent with  the  LOD by  subsequent  shall be  at  their  sole  risk  and without  liability  to  the 
previous Model Element Author. 
 
Abbreviations for each Model Element Author (MEA) to be used in the Model Element Table are as follows: 

A   Architect 
SE  Structural Engineer 
ME  Mechanical Engineer 
EE  Electrical Engineer 
CE  Civil Engineer 
C  Contractor (Construction) 

 
3.11 Model Element and Author Table 
Model Elements shall be developed to the LOD identified at the end of each Project Phase by the Model Element 
Author  (MEA)  identified  as being  responsible  for developing  each  identified Model  Element.    If  specific Model 
Element(s) have not been  identified  in  the attached Model Element Table, development  should generally be as 
follows;  LOD 200  for  Schematic Design and Design Development Phases,  LOD 300  for Construction Documents 
Phase, LOD 400 during Construction Phase, LOD 500 at completion of Construction Phase  for the Record BIM  in 
preparation of transmitting the Model to the City of San Antonio for use during the Life Cycle Facility Management 
of the building/facility. 
 

  Model Element Table ‐ Utilizing CSI UniFormat as follows:  (adapted from AIA E202 ‐ 2008)       

                           

   Abbreviations for each MEA to be used are as follows:                   

  PD   Prime Designer                     

  DC   Design Consultant                     

  PC   Prime Contractor                     
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  TC   Trade Contractor                     

  S   Suppliers                     

    
Phase Abbreviations:                       

  SD   Schematic Design                     

  DD   Design Development                     

  CD   Construction Documents                     

  CON   Construction                     

   

 
 
 
                       

            SD    DD    CD    CON   

            LOD  MEA  LOD  MEA  LOD  MEA  LOD  MEA 

                           

A  SUBSTRUCTURE  A10  Foundations   A1010  Standard Foundations  150  DC  200  DC  300  DC  400  TC 

        A1020  Special Foundations  150  DC  200  DC  300  DC  400  TC 

        A1030  Slab on Grade  150  DC  200  DC  300  DC  400  TC 

    A20  Basement  A2010  Basement Excavation  150  DC  200  DC  300  DC  400  TC 

      Construction  A2020  Basement Walls  150  DC  200  DC  300  DC  400  TC 

B  SHELL  B10  Superstructure  B1010  Floor Construction  150  PD  200  DC  300  DC  400  TC 

        B1020  Roof Construction  150  PD  200  PD  300  PD  400  TC 

    B20  Exterior Enclosure  B2010  Exterior Walls  150  PD  200  PD  300  PD  400  TC 

        B2020  Exterior Windows  150  PD  200  PD  300  PD  400  TC 

        B2030  Exterior Doors  150  PD  200  PD  300  PD  400  TC 

    B30  Roofing  B3010  Roof Coverings  150  PD  200  PD  300  PD  400  TC 

        B3020  Roof Openings  150  PD  200  PD  300  PD  400  TC 

C  INTERIORS  C10  Interior  C1010  Partitions  150  PD  200  PD  300  PD  400  TC 

      Construction  C1020  Interior Doors  150  PD  200  PD  300  PD  400  TC 

        C1030  Fittings  150  PD  200  PD  300  PD  400  TC 

    C20  Stairs  C2010  Stair Construction  150  PD  200  PD  300  PD  400  TC 

        C2020  Stair Finishes  150  PD  200  PD  300  PD  400  TC 

    C30  Interior Finishes  C3010  Wall Finishes  150  PD  200  PD  300  PD  400  TC 

        C3020  Floor Finishes  150  PD  200  PD  300  PD  400  TC 

        C3030  Ceiling Finishes  150  PD  200  PD  300  PD  400  TC 

D  SERVICES  D10  Conveying  D1010  Elevators & Lifts  150  PD  200  PD  300  PD  400  TC 

        D1020  Escalators & Moving  150  PD  200  PD  300  PD  400  TC 

          Walks                 

        D1030  Other Conveying  150  PD  200  PD  300  PD  400  TC 

          Systems                 

    D20  Plumbing  D2010  Plumbing Fixtures  150  PD  200  DC  300  DC  400  TC 

        D2020  Domestic Water  150  DC  200  DC  300  DC  400  TC 

          Distribution                 

        D2030  Sanitary Waste  150  DC  200  DC  300  DC  400  TC 

        D2040  Rain Water Drainage  150  DC  200  DC  300  DC  400  TC 

        D2090  Other Plumbing  150  DC  200  DC  300  DC  400  TC 

          Systems                 

    D30  HVAC  D3010  Energy Supply  150  DC  200  DC  300  DC  400  TC 

        D3020  Heat Generating  150  DC  200  DC  300  DC  400  TC 

          Systems                 

        D3030  Cooling Generating  150  DC  200  DC  300  DC  400  TC 

          Systems                 

        D3040  Distribution Systems  150  DC  200  DC  300  DC  400  TC 
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        D3050  Terminal & Package  150  DC  200  DC  300  DC  400  TC 

          Units                 

        D3060  Controls &  150  DC  200  DC  300  DC  400  TC 

          Instrumentation                 

        D3070  Systems Testing &  150  DC  200  DC  300  DC  400  TC 

          Balancing                 

        D3090  Other HVAC Systems  150  DC  200  DC  300  DC  400  TC 

          & Equipment                 

    D40  Fire Protection  D4010  Sprinklers  150  DC  200  DC  300  DC  400  TC 

        D4020   Standpipes  150  DC  200  DC  300  DC  400  TC 

        D4030  Fire Protection  150  DC  200  DC  300  DC  400  TC 

          Specialties                 

        D4090  Other Fire Protection  150  DC  200  DC  300  DC  400  TC 

          Systems                 

    D50  Electrical  D5010  Electrical Service &  150  DC  200  DC  300  DC  400  TC 

          Distribution                 

        D5020  Lighting and Branch  150  DC  200  DC  300  DC  400  TC 

          Wiring                 

        D5030  Communications &  150  DC  200  DC  300  DC  400  TC 

          Security                 

       
D5090  Other Electrical 

Systems 
150  DC  200  DC  300  DC  400  TC 

E  EQUIPMENT & 
FURNISHINGS 

E10  Equipment  E1010  Commercial 
Equipment 

150  DC  200  DC  300  DC  400  TC 

 
      E1020  Institutional 

Equipment 
150  DC  200  DC  300  DC  400  TC 

        E1030  Vehicular Equipment  150  DC  200  DC  300  DC  400  TC 

        E1090  Other Equipment  150  DC  200  DC  300  DC  400  TC 

    E20  Furnishings  E2010  Fixed Furnishings  150  DC  200  DC  300  DC  400  TC 

        E2020  Movable Furnishings  150  DC  200  DC  300  DC  400  TC 

F  SPECIAL  F10  Special  F1010  Special Structures  150  DC  200  DC  300  DC  400  TC 

 
CONSTRUCTION 
& DEMO   

Construction  F1020  Integrated 
Construction 

150  DC  200  DC  300  DC  400  TC 

        F1030  Special Construction  150  DC  200  DC  300  DC  400  TC 

          Systems                 

        F1040  Special Facilities  150  DC  200  DC  300  DC  400  TC 

        F1050  Special Controls &  150  DC  200  DC  300  DC  400  TC 

          Instrumentation                 

    F20  Selective Bldg  F2010  Building Elements  150  DC  200  DC  300  DC  400  TC 

      Demo    Demolition                 

       
F2020  Hazardous 

Components 
150  DC  200  DC  300  DC  400  TC 

          Abatement                 

G  BUILDING SITE  G10  Site Preparation  G1010  Site Clearing  150  DC  200  DC  300  DC  400  TC 

  WORK      G1020  Site Demolition &  150  DC  200  DC  300  DC  400  TC 

          Relocations                 

        G1030  Site Earthwork  150  DC  200  DC  300  DC  400  TC 

        G1040  Hazardous Waste  150  DC  200  DC  300  DC  400  TC 

          Remediation                 

    G20  Site Improvements  G2010  Roadways  150  DC  200  DC  300  DC  400  TC 

        G2020  Parking Lots  150  DC  200  DC  300  DC  400  TC 

        G2030  Pedestrian Paving  150  DC  200  DC  300  DC  400  TC 

        G2040  Site Development  150  DC  200  DC  300  DC  400  TC 

        G2050  Landscaping  150  DC  200  DC  300  DC  400  TC 
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    G30  Site Civil/Mechanical  G3010  Water Supply &  150  DC  200  DC  300  DC  400  TC 

      Utilities    Distribution Systems                 

       
G3020  Sanitary Sewer 

Systems 
150  DC  200  DC  300  DC  400  TC 

        G3030  Storm Sewer System  150  DC  200  DC  300  DC  400  TC 

        G3040  Heating Distribution  150  DC  200  DC  300  DC  400  TC 

        G3050  Cooling Distribution  150  DC  200  DC  300  DC  400  TC 

        G3060  Fuel Distribution  150  DC  200  DC  300  DC  400  TC 

        G3090  Other Civil/  150  DC  200  DC  300  DC  400  TC 

          Mechanical Utilities                 

    G40  Site Electrical  G4010  Electrical Distribution  150  DC  200  DC  300  DC  400  TC 

      Utilities  G4020  Site Lighting  150  DC  200  DC  300  DC  400  TC 

        G4030  Site Communications  150  DC  200  DC  300  DC  400  TC 

          & Security                 

        G4090  Other Electrical  150  DC  200  DC  300  DC  400  TC 

          Utilities                 

    G50  Other Site  G5010  Service Tunnels  150  DC  200  DC  300  DC  400  TC 

      Construction  G5090  Other Site Systems &  150  DC  200  DC  300  DC  400  TC 

          Equipment                 
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ARTICLE  4. 
INDEPENDENT INFORMATION MANAGER RESPONSIBILITIES 

 
 
4.1 General 
The Information Manager is the CoSA BIM Manager or an independent BIM Commissioning Agent responsible for 
the Quality  Assurance  and  Validation  process  during  the  design  and  construction  phases  of  the  project.    This 
review, oversight, and certification role is necessary to ensure project design and construction teams are adhering 
to the CoSA BIM Standards and using Best Practices in the development and file exchange of Building Information 
Models (BIM).   
 
4.2 Quality Assurance and Validation 
Quality  Assurance,  Validation,  and  Information Management  are  ongoing  processes  and will  be  conducted  at 
established project milestones, as well as at random intervals of the project to ensure each BIM is being developed 
in conformance with the City of San Antonio’s BIM Standards.     The BIM must be suitably modeled to meet the 
contract requirements.  The goal is to identify any errors and deficiencies in the models early in the process such 
that these discrepancies do not result in unresolved issues during construction.   The accuracy of the model and all 
model elements is critical during both the design and construction phases of the project.  All building information 
and product data must be integrated into the model correctly to ensure it is readily extractable and useable.  There 
can be no loss of data upon the transfer of the model from the design phase to the construction phase and from 
the  construction  phase  to  the  City  at  the  conclusion  of  construction.    The  as‐built  BIM  model  and  record 
documents will be required to be validated prior to the file transfer to the City of San Antonio. 
 
4.3 Quality Assurance Checks 
Quality Assurance is an ongoing process to be conducted by each member of the Project Design and Construction 
Team at both project milestones and at periodic  intervals during  the project.   Each member of  the Design and 
Construction  team  is  responsible  for  checking  their  specific  area  of work  as  well  as  conducting  coordination 
reviews with all other disciplines their specific area of work connects to, affects, and/or integrates with.  
 
It  shall  be  the  responsibility  of  the  Information Manager  to  validate  the  information  quality, model  element 
accuracy,  appropriate  level  of  development,  and  overall  completeness  of  the models  submitted  during  each 
project milestone/phase to ensure the BIM has been developed  in compliance with Best Practices and the CoSA 
BIM Standards. 
 
Both the Design and Construction Teams shall develop and maintain a detailed Project BIM Work Plan  for CoSA 
approval prior to issuance of the Notice to Proceed for both design and construction. 
 
Both the Design and Construction Teams shall develop and maintain an Information Delivery Manual for review by 
the Information Manager at various intervals during the project. 

 
4.4 Review of Electronic Documents Required to be Linked to the BIM Model 
Information Manager shall be granted free access to the Design BIM model throughout the design phase and the 
Construction BIM model throughout the construction phase of the work.  All information linked to the model shall 
be unique and individual electronic documents indexed and organized in a single database.   
 
See the requirements  in Article 3 and Article 5 for the  list of the building  information data that  is required to be 
linked in electronic format from an external database to the BIM by the Design Team and the Construction Team. 
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ARTICLE  5. 
GENERAL CONTRACTOR’S 

BIM RESPONSIBILITIES DURING CONSTRUCTION 
 
 
5.1 General 
The  General  Contractor’s  BIM  Responsibilities  During  Construction  include;  Contractor’s  use  of  the  model  for 
coordination of all subcontractor’s work, clash detection testing and reporting of the various elements of the work, 
development  of  the  as‐built  BIM model  during  construction  incorporating  all  as‐built  revisions  into  the model, 
coordination and review of the model on a monthly basis with the  Information Manager, attachment of all submittal 
and product data  into the model  in the  form of  linked data sheets, attachment of all Close‐Out Documents, O&M 
Manuals, and warranties to the model, and transmission of the post construction as‐built BIM model back to the City 
of San Antonio.  
 
5.2 Clash Detection Testing and Reporting 

1. Both  the Design  Team  and  the Construction  Team  shall be  responsible  to  independently  conduct  and 
manage  an  adequate  and  thorough  Clash  Detection  process  so  that  all major  interferences  between 
building components have been detected and resolved during the design phase and again after bidding 
and contract award in advance of any construction activity.  

2. The Design Team BIM Manager  shall assemble a composite model  from all of  the model parts of each 
design discipline for the purpose of performing a visual check of the building design for spatial and system 
coordination. Prior to each scheduled coordination meeting, an updated clash report will be generated by 
the Design Team BIM Manager.  

3. On a multistory project, the models may need to be split on a level‐by‐level basis for MEP coordination. If 
a  floor  is particularly  large,  it may also need  to be split by zones  to  reduce  file size. Typically, 3D clash 
detection/coordination continues on a single floor until building systems are fully coordinated, and then 
continues on the next floor up.  

4. Coordination software shall be used  for assembling the various design models to electronically  identify, 
collectively coordinate resolutions, and track and publish interference reports between all disciplines. The 
technical disciplines shall be responsible for updating their models to reflect the coordinated resolution.  

5. The Design Team shall review the model and the Clash Reports in coordination meetings on a regular as‐
needed

 

basis  throughout  the design phases until  all  spatial  and  system  coordination  issues have been 
resolved.  

6. During  the  construction  phase,  the  accuracy  of  fabrication  models  shall  be  verified.  Prior  to  each 
fabrication submittal  for approval,  fabrication contractors shall submit their models to the Construction 
Contractor’s BIM Manager for integration and clash detection/coordination and resolution.  

7. Internal Clash Resolution – Design Consultants and Construction Subcontractors who are responsible for 
multiple scopes of work are expected to coordinate the clashes between those scopes prior to providing 
those models to the BIM Manager for spatial and system coordination.  

8. Spatial Coordination Verification: Verification and tracking of resolved conflicts of all trade coordination 
issues which  could  result  in  change orders or  field  conflicts  shall be provided  to COSA with all project 
required milestone submittals.  

5.3 Trade Colors for Clash Detection 
For ease of  identification during  the 3D Clash Detection/Coordination process,  it  is  required  that  the  following 
trades be represented in these assigned colors:  

 Architecture: White  

 Structural Steel: Maroon  

 Concrete: Gray  
 HVAC Equipment: Gold  
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 HVAC Supply Duct/Diffuser: Blue  
 HVAC Return Duct/Diffuser: Magenta  

 HVAC Pipe: Gold  
 Electrical Equipment: Dark Yellow  

 Electrical Conduits: Light Yellow  
 Communication Conduit: Light Blue  

 Electrical Cable Tray: Dark Orange  
 Electrical Lighting: Yellow  
 Plumbing Water: Cyan  

 Plumbing Sewer: Magenta  

 Plumbing Storm Drain: Green  

 Fire Protection: Red Pneumatic  

 Tube: Dark Green  
 Equipment (Medical): Light Green  

 Medical Gas: Light Green  

 Security Systems: Orange  

 Fire Alarm: Fuchsia  

 
5.4 Minimum Requirements for Spatial Coordination and Clash Detection  

 
5.4.1 Architecture + Structural 
Below‐grade spaces, proposed floor plates with major penetrations, floor‐to‐floor heights, beam clearances, heavy 
utilities  locations,  floor  loads,  core,  and  vertical  shafts,  beam  depths  and  required  clearances,  patient  lift 
mechanisms, slab thickness, columns, column caps, and seismic bracing. Provide adequate space for construction 
and maintenance access to structural elements, building equipment, and distribution systems.  
 
5.4.2 Architecture + MEP 
Structural and space elements, flow and isolation requirements, proposed functional area configurations, floor‐to‐
floor  heights,  fire  containment,  vertical  and  horizontal  transportation.  Possible  future  expansions  shall  be 
considered and shall be clash‐free. 
 
5.4.3 MEP/HVAC + Architecture, Structure, and Telecommunications 
Main distribution and collection systems, configurations and sizes for piping, duct, conduit, power wiring, blowers; 
diffusers;  intakes,  large  compressors.  Clearance  reservations  for  equipment  maintenance  filter  removal,  and 
equipment removal and replacement shall be modeled with the equipment, and sign‐off on the adequacy of the 
space reservations shall be obtained from the CoSA Project Manager.  
 
5.4.4 Architecture + Life Safety Fire Protection 
Safe zone and  fire suppression pipe  location, egress paths and exit distance requirements, equipment, and pipe 
penetrations.  
 
5.4.5 Medical Equipment (if included in the project) + Architecture, MEP, HVAC, Structural 
Medical major equipment positioning and location requirements, medical gases distribution and waste collection, 
cryogen  supply  piping  for  MRI  and  labs,  and  cryogen  cooling  compressors,  nurse  call  systems,  public 
communications, and building controls. This includes major medical equipment adjacencies and shielding barriers, 
pipes, and venting and air intake locations and other limitations.  
 
5.4.6 Architecture/HVAC + Interiors 
Merges shall include ductwork and piping + ceilings and FF&E

 

+ HVAC.  
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5.4.7 Space Validation 
There  shall  be  no  space  gaps.  Bounding  boxes  used  to  represent  room  and  zone  spaces  shall  match  with 
architectural requirements and data values, and all shall be coordinated.  
 
5.4.8 General Model Quality Checking 
All walls shall be properly joined to prevent “space leaks” in areas defined by enclosing walls. Bounding boxes shall 
not conflict.  
 
5.4.9 Security 
Security setbacks + structure + site.  
 
5.4.10 Accessibility Compliance 
Wheelchair pathways and clearances + structure.  
 
5.5 Construction Phase Documents Required To Be Linked To Construction BIM Model by Contractor 
 
At a minimum, the following list of the building information shall be linked in electronic format to the BIM by the 
Construction Team: 
       
  Building Permits               
  Construction Personnel Directory               
  Subcontractor Directory             
  Monthly Application for Payment             
  Construction Progress Meeting Reports 
  Construction Progress Schedule (updated monthly) 
  RFI's & ASI’s   
  Change Orders (CO)       
  Progress Photographs (updated weekly)             
  Test & Balance Reports 
  Commissioning Reports 
  Facility Key Log 

Shop Drawings & Submittals       
  Training Manuals on Controls, HVAC Equipment, and Systems Operations       
  Equipment and System Start‐Up & Inspections Reports:  

 Boiler and Tank   

 Elevators and Hoist Systems     

 Backflow Preventers on Potable Water, Fire Suppression, HVAC, Misc. Equip. 

 Fire Suppression System        

 Fire Alarm System     

 Security System           

 Backup Power Generator           

 Cable Test/Certification Reports and Startup Records   
  Operations & Maintenance Manuals (O&M)  
  Product Warranties   
  GC's Workmanship Warranty 
  Certificate of Occupancy           
  Certificate of Substantial Completion     
  Final Release of Liens/Claims             
  Consent of Surety           
  Final Application for Payment 
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5.6 Development of the As‐Built BIM Model during Construction 
The Building Information Model (BIM) must be updated continuously throughout the Construction Phase to an as 
constructed  and  “As‐Built”  Level  of Development  (LOD  500)  and must  include  all  RFIs,  change  orders,  and  as‐
built/as‐constructed changes that occurred during construction.  Per the Contract Requirements, the Construction 
Contractor must submit the As‐Built BIM to CoSA as a requirement of the Project Close‐Out.  The As‐Built BIM shall 
include the following: 
 

1. All “as‐built” changes requiring model updating 
2. Linking of all building information into the Autodesk Revit model including; submitted and approved 

materials, specific products, and systems 
3. Linking of all Close‐Out documents to the model components in the Autodesk Revit model including, 

but not limited to submittals, warranties, and O&M manual information 
 
Contractor shall provide any other fabrication models prepared by sub‐contractors  in separate files from the As‐
Built BIM to the City of San Antonio. 
 


