
 

 

ADDENDUM NO.2 
 
PROJECT NAME:  CHERRY STREET (DAWSON ST. TO MILAM ST.) 

DATE: FEBRUARY 2, 1015 
 

ADDENDUM NO. 2 
 
This addendum shall be included in and be considered part of the plans and specifications for the name of 
the project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and 
submit with their bid. 
 
TCI PROJECT NO.:  40-00293-05-03 

 
 

Addendum No. 2 is issued to notify, add, change and replace the following: 
 

Bid Documents: 
 
General Conditions for Construction Contracts (Form 081): 
 

 Section 1.1.11 of the General Conditions for City of San Antonio Construction Contracts is deleted 
and replaced in its entirety with the following: 

 
1.1.11 “DAY” as used in the Contract Documents shall mean Calendar Day, unless otherwise 
specifically defined. A Calendar Day is a day of 24 hours, measured from midnight to the next 
midnight, unless otherwise specifically stipulated. A Working Day is measured from sunrise to 
sundown Monday through Saturday, except legal holidays, or the hours during which Contractor has 
been authorized and/or directed to work by Owner. 

 
 Section 3.10.5 of the General Conditions for City of San Antonio Construction Contracts will be 

modified to include in its entirety the following: 
 

3.10.5.4. Contractor shall perform work Six (6) days each week, Monday through Saturday, from 
sunrise to sundown, unless otherwise directed by the City.  Any adjustment to that defined work 
schedule shall be negotiated and agreed to in writing by the Parties. 

 
 Section 3.10.6.3 of the General Conditions for City of San Antonio Construction Contracts is deleted 

and replaced in its entirety with the following: 
 

3.10.6.3. Work shall be scheduled based upon Contractor's six (6) day work week, utilizing the 
appropriate calendar assignments and using compatible Project Scheduling software. 

 
 Section 8.1.3 in Article VIII. TIME has been deleted and replaced in its entirety with the following: 

 
8.1.3. Nothing in this Article VIII shall be construed as prohibiting Contractor from working on 
Sundays and holidays if it so desires and giving Owner at least the prerequisite forty-eight (48) hours 
written notice of intent to perform Work on Sunday and holidays so that Owner's representative may 
be scheduled to observe/inspect said Work and only if Contractor has performed work on the Project 
during the same week of the requested Sunday or holiday. 



 

 
 

 Section 8.2.2 of the SPECIAL CONDITIONS FOR HORIZONTAL PROJECTS for City of San 
Antonio Construction Contracts is deleted and replaced in its entirety with the following: 

 
8.2.2 No more than eight (8) hours of standby time shall be paid during a 24-hour day, no more than 
forty-eight (48) hours shall be paid per week for standby time and no more than two hundred and 
eight (208) hours per month shall be paid of standby time.  Standby time shall be computed at fifty 
percent (50%) of the rates found in the Rental Rate Blue Book for Construction Equipment and shall 
be calculated by diving the monthly rate found in the blue Book by 208, then multiplying that total 
by the regional adjustment factor and the rate adjustment factor.  Operating costs shall not be charged 
by Contractor. 
 

Answers to Questions: 
 

1. What is the Engineer’s estimated construction cost for this project? 
 
Response:  The Engineer’s estimated construction cost for this project is $3,200, 179.12 as shown on 
bid form 020. 
 

 
END OF ANSWERS TO QUESTIONS 

 
 

Attachment 
 

a) Cherry Street Pre-Bid Meeting Minutes 
 
 
 

END OF ADDENDUM No.2 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
 

 
 

Note: Addenda Acknowledgement Form for Addendum No. 2 is attached herein.  This form must 
be signed and submitted with the bid package. 

 
 

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND 
 

SPECIFICATIONS FOR CONSTRUCTION OF  CHERRY STREET (DAWSON ST. TO MILAM ST.) 
PROJECT NO. 40-00293 

 

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, FEBRUARY 10, 2015 AT 2:00 P.M. 
 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 
BID PACKAGE. 

 
 

 
Company Name:    

 

 

Address:    
 

 

City/State/Zip Code:    
 

 

Date:    
 
 

 

Signature 
 
 

 

Print Name/Title 
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Meeting Participants: 
 

Name Organization Phone Email 
    
Thomas Gonzalez TCI 210-207-1328 Tci.schedules@sanantonio.gov 
Joey Doctor TCI 210-207-8415 Joe.doctor@sanantonio.gov 
Sean D. Strong TCI 210-207-8037 Sean.strong@sanantonio.gov 
Jesse Rodriguez TCI/Construction 210-207-8252 Jesus.rodriguez@sanantonio.gov 
Layne Walker Capital Excavation 512-801-1328 lwalker@capitalexcavation.com 
Abel Ramirez SAWS 210-233-3256 Abel.Ramirez@saws.org 
Daryl Spillman SAWS 210-233-3012 Daryl.Spillmann@saws.org 
John Offer CPS Energy 210-353-2012 Jeoffer@cpsenergy.com 

Juan Rodriguez 
City of San Antonio – 
Environmental 

210-207-1082 John.j.rodriguez@sanantonio.gov  

Ron Capps AT&T 210-288-1990 Rc2165@att.com  
John Mauer AT&T 210-283-1751 Jm3024@att.com 
Stephon Robertson Time Warner 210-279-1875  
Curtis Moltler UTSA-SBAC-PTAC 210-458-3252  
Ryan Detry E-Z Bel Construction 210-736-6595 Ryandetry@ezbel.com 

Luis O’Campo 
Team IPR -PM 
Construction 

832-642-2601 locampo@teamipr.com  

K.W. Chan 
KMNg / Merrick – 
Project Manager  

210-446-4322 Kw.Chan@merrick.com 

Wenet Wu 
KMNg / Merrick – Civil 
Engineer 

210-446-4331 Wenet.Wu@merrick.com 

 
 

1. TCI began by requesting all parties to sign in. 
2. TCI read the items shown on the agenda handout. 
3. TCI read the conditions on the Good Faith Effort Tips for SBEDA Waivers handout.  
4. TCI read the Labor Compliance – Top 10 handout. 
5. TCI read the requirements on the TCI Schedule handout.  The schedule shall follow a 6-

day work week. 
6. TCI expects construction to begin in March 2015. 
7. CPS Energy will have overhead electric complete on February 5, 2015.  CPSE will also 

have to come back to rewire some poles at Sherman Street (SE corner).  This rewiring 
work will take one day.  

8. ATT will begin transferring services after Grande has completed their work. 
9. Time Warner Cable will begin transferring their services after CPSE and Grande have 

completed their work.  TWC has 5 transfers to complete.



                             Meeting Minutes 
 

Cherry Street (Dawson St to Milam St)  Jan 28, 2015, 10:30 am to 11:30 am 
Project Name  Meeting Date & Time

TCI, 9th Floor Conference Room  DTC # 40-00293/ Merrick # 7961-00 
Location of Meeting  Government Project Number / Merrick Project Number

100% Review Meeting  2 of 3 
Type of Meeting  Page

   
 

 

10. SAWS has water, sewer and recycled water work to joint bid with TCI.  Scope includes 
2500 ft of standard open cut trenches, CIPP and approximately 2100 ft of Pipe Bursting.  
The recycled water main is 36” in diameter.  Contractor will have to coordinate shut down 
with SAWS. 

11. This project includes full width street reconstruction except for the additive alternate 
portion that requires only mill and overlay.   

12. This project has multiple phases that must be completed up through the Type B HMAC 
asphalt prior to moving to the next phase.  The only exception is Phase 1 that allows full 
length construction of gas and sewer rehabilitation and pipe bursting.   

13. The Fire station at Nolan and Cherry must have full access at all times to the 
intersection.  The west bound traffic on Nolan must be accessible at all times.   

14. Any temporary gas tie-ins required for CPS gas will be subsidiary to the CPS bid items. 
15. This project shall utilize a 6 day per week schedule, from sun rise to sun down.  
16. The Geotechnical report is included in the bid document.   
17. All asphalt must be machine laid including Type B and Type D HMAC.     
18. Addendum No. 1 has been issued and Addendum No. 2 will be added to include the 

minutes of this pre-bid conference and the 6-days work week language and any 
questions received at this meeting.  The last day to submit question is Friday January 30. 

19. The pre-construction meeting will be held early to mid-April.  Notices will be sent out with 
the date, time, and location of the meeting.  The fire station at Nolan is the command 
center and therefore has more traffic than usual.  Contractor shall coordinate with the fire 
station before ground breaking. 

20. TCI Environmental – This project has AC pipe removal.  Contractor shall coordinate with 
TCI PM team. 

21. Contractor shall create and maintain construction schedule using specific software V6.2, 
PM 5.1 or higher or CONTRACTOR 4.1 or higher.   Use calendar day schedule, 6-day 
work week and 250 days for the project length.  The construction schedule shall show 
completion on one phase before commencing the next phase.  The schedule shall be 
updated monthly. 

22. The ADA ramps shall use truncated dome panels and not pavers.    ADA ramps on the 
east side of Cherry Street are in a historical area and therefore shall be gray in color.  

23. This is a low bid contract that will be awarded to the lowest responsive bidder.   
 
 
Recorders: K.M. Ng & Associates, a Division of Merrick & Company 
 
These minutes are the Recorders’ documentation of items discussed at the above referenced 
meeting.  
 
Schedule of deliverables 
None 
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Action Items 
Merrick is to email a copy of meeting minutes to John Offer. 

Attachments 
None 

End of Minutes 


