
                              PROFESSIONAL SERVICES AGREEMENT 
 
              
 
 
 
STATE OF TEXAS 

COUNTY OF BEXAR  

OF SAN ANTONIO 

 
 
 

ARCHITECTURAL DESIGN SERVICES  
 

FOR THE 2017-2027 PARKS AND RECREATION SYSTEM STRATEGIC PLAN 
 

 
 
This Agreement is made and entered into in San Antonio, Bexar County, Texas,  between the 
City of San Antonio, a Municipal Corporation in the State of Texas (hereafter referred to as 
“City”) and 
 
 
                                                  FIRM NAME 

     FIRM ADDRESS  

     

 
an Architect duly licensed and practicing under the laws of the State of Texas (hereafter referred 
to as “Consultant”) (City and Consultant hereafter individually referred to as “a Party” and 
collectively referred to as “the Parties”) said Agreement being executed by City pursuant to City 
Charter, Ordinances and Resolutions of the San Antonio City Council, and by Consultant for 
Architectural Design Services, as set forth herein in connection with the above designated Project 
for City. 
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ARTICLE I. 
                                                                     DEFINITIONS 

 
As used in this Agreement, the following terms shall have meanings as set out below:  
 
1.1 “Agreement” means this written document signed by City and Consultant, including any 

other document itemized and expressly referenced in or attached to and expressly made 
part of this Agreement, to include Consultant’s proposal, to the extent accepted by City 
and not in conflict with the Articles of this Agreement: Scope / Budget / Reimbursables – 
Exhibit A; Schedule of Project Services - Exhibit B; Additional Services - Exhibit C; 
and SBEDA Subcontractor/Supplier Utilization Plan and SBEDA Ordinance Compliance 
and Provision - Exhibit D; General Conditions for City of San Antonio Construction 
Projects – Exhibit E; and issued Addendum – Exhibit F. 

 
1.2 “Application for Payment” means the electronic filing by the Construction Contractor 

requesting to be paid for completed Work and materials stored at site. 
 
1.3 “Consultant” means FIRM NAME and its officers, partners, employees, agents and 

representatives, and all Sub-Consultants, if any, and all other persons or entities for which 
Consultant legally is responsible. 

 
1.4 “Consultant’s Schedule of Services” means a detailed listing of the services to be 

performed and the time sequence for the delivery to include an estimated dollar value 
which shall be attached for the payment of the services over the term of this Agreement.  

 
1.5 “CCMS” means the City’s Contract Management System whereby payments made by 

Consultant to and confirmed by Sub-Consultants, pursuant to this Project, are entered by 
Consultants and Sub-Consultants and monitored by City for compliance. 

 
1.6 “Certificate of Substantial Completion” means the document issued by Consultant with 

City’s consent at the stage in the progress of the Work when the Work, or designated 
portion thereof, is sufficiently complete in accordance with the Contract, so City may 
occupy or utilize the Work for its intended use. 

 
1.7  “City” and “Owner” mean the City of San Antonio, Texas. 
 
1.8 “Claim” is a demand or assertion by one of the parties seeking, as a matter of right, 

adjustment or interpretation of this Agreement terms, payment of money, and extension of 
time or other relief, with respect to the terms of this Agreement. The term "Claim" also 
includes other disputes and matters in question between City and Consultant arising out of 
or relating to this Agreement. 

 
1.9 “Compensation” means the amount paid by City to Consultant for completed services 

accepted by City under this Agreement. 
 
1.10 “Construction Contractor” is the firm hired by City to construct the Project. 
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1.11 “Construction Documents” are the complete set of documents approved by City for the 
Work to complete the Project, including the Construction Drawings and Specifications as 
set out in paragraph 3.10.2 herein. 

 
1.12  “Construction Drawings and Specifications” are the documents used to convey the intent      

of Consultant for the purposes of constructing the Project. 
 
1.13 “Director” means the Director of City’s Transportation and Capital Improvements 

(hereafter referred to as “TCI”) Department, or his/her designated project manager 
identified in the Notice to Proceed. 

 
1.14 “Estimated Cost of Work” means Consultant’s estimate of probable construction costs. 
 
1.15 “Final Compensation” means the final amounts paid by City to Consultant for completed 

services accepted by City under this Agreement. 
 
1.16 “Final Payment” means the final amounts paid by City to Construction Contractor for 

completed Work under the Construction Documents. 
 
1.17 “Invoice” means written request for compensation from Consultant to City for services 

completed under this Agreement.  
 
1.18 “Project” means the capital improvement/construction development undertaking of City. 
 
1.19  “Proposal” means the proposal of Services submitted by Consultant in response to City’s 

Request for Qualifications. 
 
1.20    “SAMSA” means the San Antonio Metropolitan Statistical Area or Relevant Marketplace, 

collectively comprised of Bexar County and the seven (7) surrounding counties of 
Atascosa, Bandera, Comal, Guadalupe, Kendall, Medina and Wilson. 

 
1.21  “Schedule of Values” a schedule, submitted by the Construction Contractor before the 

first Application for Payment, allocating dollar amounts to various portions of the Work, 
prepared in such form and supported by such data to substantiate its accuracy as 
Consultant may require.  This schedule, unless objected to by Consultant, shall be used as 
the basis for reviewing Contractor’s Applications for Payment. 

 
1.22 “Schematic Design Document” shall have the meaning as defined in Paragraph 3.9.5 of 

this Agreement. 
 
1.23 “Services” means the services performed by Consultant, as required by and stated in 

Article III and Article IV of this Agreement.  
 
1.24  “Total Compensation” means the not to exceed amount of this Agreement.  
 
1.25  “Work” means the construction work performed by the Construction Contractor. 
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ARTICLE II. 
                                       CONSULTANT’S RESPONSIBILITIES   

 
2.1 Consultant shall hold periodic conferences with Director or his/her representatives 
through the end of the Project so Consultant has the full benefit of City’s experience and 
knowledge of existing needs and facilities, and so the Project is consistent with City’s current 
policies and standards. To assist Consultant in this coordination, City shall make available for 
Consultant’s use in planning and designing the Project, all existing plans, maps, statistics, 
computations and other data in its possession relative to existing facilities and to this particular 
Project, at no cost to Consultant.  However, any and all such information shall remain the 
property of City and shall be returned by Consultant upon termination or completion of the 
Project or if instructed to do so by the Director. 
 
2.2  Consultant warrants Services provided by Consultant under this Agreement shall be 
performed in a manner consistent with that degree of care and skill ordinarily exercised by 
members of the same profession currently practicing under similar circumstances in Bexar 
County, Texas. 
 
2.3 Unless otherwise required by City, Consultant shall apply for and assist City in obtaining 
building permits from all governmental authorities having jurisdiction over the Project and such 
approvals and consents from others as may be necessary for the completion of the Project. 
Consultant shall provide City reasonable assistance in connection with such approvals and 
permits, such as the furnishing of data compiled by Consultant, pursuant to other provisions of 
this Agreement, and shall appear on behalf of City at up to three meetings with governmental 
entities, but Consultant shall not be obligated to develop additional data, prepare extensive 
reports or appear at hearings or the like, unless compensated therefore under other provisions of 
this Agreement. 
 
2.4       If and when necessary for the Project, Consultant shall serve as City’s Registered Design 
Professional in Responsible Charge (hereafter referred to as “RDPiRC”). As RDPiRC, 
Consultant, as a licensed professional in the State of Texas, shall implement the special 
inspections program and is responsible for the Determination of Required Special Instructions, as 
cited in Section 1704.2 of the International Building Code.  Consultant hereby confirms that it is 
not and shall not be in the employ of the Project’s Contractor, and Subcontractors or Suppliers 
for the duration of the Project.  As RDPiRC, Consultant shall employ or contract with the Special 
Inspectors required for the Project and shall supply Contractor with a list of all required Special 
Inspectors and associated Special Inspectors.  As RDPiRC, Consultant shall submit associated 
Special Inspector field reports to City’s building official(s), with a copy to the Special 
Inspector(s), City and Contractor, indicating compliance with any Notice of Non-Compliance 
items reported and advising City’s building official(s) to allow work to continue.  As RDPiRC, 
Consultant is responsible to prepare and shall sign and submit the Final Report of Required 
Inspections, on a form approved by City’s building official(s), after Contractor completes its 
Work in accordance with Consultant’s approved Project plans.  The employment of Consultant as 
City’s RDPiRC does not relieve City’s building official(s) of his/her/their 
responsibility/responsibilities for such inspection(s) acceptance or for the other periodic and 
called for inspection(s), as required by the current building code(s).  
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2.5  Consultant shall be represented by a registered professional Architect licensed to practice 
in the State of Texas at meetings of any official nature concerning the Project, including, but not 
limited to, scope meetings, review meetings, pre-bid meetings, preconstruction meetings, and 
other meetings as required by the Project. 
 
2.6  Consultant shall prepare Change Orders and Field Work Directives and, with concurrence 
of City, have authority to order minor changes in the Work not involving an adjustment in the 
Total Compensation or an extension of the time for construction. Such changes shall be effected 
by written order, which the Construction Contractor shall carry out promptly and record on the 
as-built record documents. 
 
2.7 The Texas Board of Architectural Examiners, Hobby Building, 333 Guadalupe, Suite. 2-
350, Austin, Texas 78701, (512) 305-9000 and/or Texas Board of Professional Engineers, 1917 
IH-35 South, Austin, Texas 78741, (512) 4407723 has jurisdiction over individuals licensed 
under Title 22 of the Texas Administrative Code. 
 
2.8  Acceptance of the final plans by City shall not constitute nor be deemed a release of the 
responsibility and liability of Consultant, its employees, associates, agents or Sub-Consultants for 
the accuracy and competency of their designs, drawings, specifications or other documents and 
Services; nor shall such acceptance be deemed an assumption of responsibility or liability by City 
for any defect in the designs, working drawings, specifications or other documents and Work 
prepared by said Consultant, its employees, Sub-Consultants and agents. 
 
 2.9      Consultant warrants it has not employed or retained any company or person, other than a 
bona fide employee working solely for Consultant, to solicit or secure this Agreement, and it has 
not, for the purpose of soliciting or securing this Agreement, paid or agreed to pay any company 
or person, commission, percentage, brokerage fee, gift or any other consideration, contingent 
upon or resulting from the award or making of this Agreement. For breach of this warranty, City 
shall have the right to terminate this Agreement under the provisions of Article XII herein. 
 
 

ARTICLE III. 
                                                       BASIC SERVICES 
 
3.1 Consultant shall not commence performance of any Services on this Project until being 
thoroughly briefed on the scope of the Project and being notified by City in writing to proceed. 
The scope of the Project and Consultants Services required shall be dependent on Consultant’s 
review of City’s criteria and the development of a Proposal by Consultant to define the Services 
based on this Agreement and a complete understanding of the goals of City for this Project. 
Should the goals of the Project subsequently change, either Consultant or City may request a 
review of the anticipated Services, along with an appropriate adjustment in compensation. 
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3.2 Consultant shall review laws, codes and regulations applicable to Consultant’s services. 
Consultant shall be responsible for registering the Project with the Department of Licensing & 
Regulation, Architectural Barriers, and obtaining all reviews, inspections and approvals of 
Construction Documents necessary to comply with all state and federal handicapped and 
Americans with Disabilities Act (hereafter referred to as “ADA”) requirements.  Consultant also 
shall be responsible for ensuring all facilities, which have been constructed in accordance with 
the Construction Documents created under this Agreement, comply with all state and federal 
handicapped and ADA requirements. 
 
3.3  Consultant shall render the professional services described in this Article III necessary 
for the development of the Project to Substantial Completion, including Construction Drawings 
and Specifications in phases as required, construction services, any special and general conditions 
and instructions to bidders, as acceptable to the Director and subject to other provisions of this 
Agreement.  Any service(s) customarily required by law or by common due diligent architectural 
practice shall presumed to be included in Consultant’s Scope of Services.  The General 
Conditions for City’s Construction Contracts have been attached hereto, labeled as Exhibit “E” 
and made a part of this Agreement.  Consultant hereby acknowledges and accepts its 
responsibilities, as defined therein, under City’s General Conditions. 
 
3.4  Consultant shall advise and consult with City.  City’s instruction to Construction 
Contractor may be issued through Consultant but City reserves the right to issue instructions 
directly to Construction Contractor through other designated City representatives. Construction 
Contractor understands City may modify the authority of Consultant, as provided in the terms of 
its contract relationship with Consultant, and the Director shall, in such event, be vested with 
powers formerly exercised by such Consultant, provided written notice of such modification 
promptly has been served on Construction Contractor in writing. Nothing herein shall authorize 
independent agreements between Construction Contractor and Consultant, nor shall Consultant 
be deemed to have a legal relationship with Construction Contractor.   
 
3.5   Consultant shall make visits to the Site at intervals appropriate to the phases: 
 

 (1)  to become generally familiar with and to keep City informed about the progress and  
       quality of the portion of the Work completed; and 
 
 (2)  to endeavor to guard City against defects in the Work. However, Consultant shall not 

be required to make exhaustive or continuous on-site inspections to check the quality 
or quantity of the Work, unless so negotiated and agreed upon with City. 

 
3.6  Consultant neither shall have control over or charge of, nor be responsible for, the 
construction means, methods, techniques, sequences or procedures or for the safety precautions 
and programs in connection with the Work, since these solely are Construction Contractor’s 
rights and responsibilities under the Contract Documents.  Consultant’s efforts shall be directed 
toward providing for City a greater degree of confidence the completed Work generally shall 
conform to the Contract Documents. 
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3.7 Consultant shall coordinate its services with those services provided by City and City’s 
Architects. Consultant shall be entitled to rely on the completeness of services and information 
furnished by City and City’s Architects. 
 
3.8 Consultant shall manage Consultant’s services, consult with City, research applicable 
design criteria, attend Project meetings, communicate with members of the Project team and 
report progress to City.  Additionally, Consultant shall attend all public hearings, presentations, 
council meetings or other official or public meeting concerning the Project, as requested by City.  
All Project meetings and a total of three (3) public hearings, presentations, council meetings or 
other official or public meetings shall be included in basic service.  Any additional public 
hearings, presentations, council meetings or other official or public meeting shall be considered 
Additional Services as described in Article IV herein. 
 
3.9 SCHEMATIC DESIGN PHASE SERVICES 
 

3.9.1   Consultant shall prepare a preliminary evaluation of City’s program, schedule, 
budget for the Estimated Cost of the Work, Project site and the proposed procurement or 
delivery method and other initial information, each in terms of the other, to ascertain the 
requirements of the Project. Consultant shall notify City of (1) any inconsistencies 
discovered in the information, and (2) other information or consulting services which 
reasonably may be needed for the Project. 
 
3.9.2  Consultant shall present its preliminary evaluation to City and shall present to City 
alternative approaches to design and construction of the Project. Consultant shall consider 
environmentally responsible and sustainable design alternatives, such as material choices 
and building orientation, together with other considerations based on program and 
aesthetics, in developing a design consistent with City’s program, schedule and budget. 
Consultant shall meet City’s requirements of the Project, as set out in this Agreement.  
 
3.9.3  Consultant shall consider the value of alternative materials, building system and 
equipment, together with other considerations, based on program and aesthetics, in 
developing a design for the Project which is consistent with City’s program, schedule and 
budget for the Estimated Cost of the Work. 

 
3.9.4 Based on the Project’s requirements, Consultant shall prepare and present, for 
City’s approval, a preliminary design illustrating the scale and relationship of the Project 
components. 

 
3.9.5   Based on City’s approval of the preliminary design, Consultant shall prepare 
Schematic Design Documents for City’s approval. Schematic Design Documents means 
the drawings and other documents, including a site plan, which shall incorporate the site 
survey issued by City, preliminary building floor plans, preliminary sections and 
elevations for all sides of the building, systems evaluations for structural and Mechanical, 
Electrical and Plumbing (hereafter referred to as “MEP”) solutions.  The Schematic 
Design Documents may include some combination of study models, perspective sketches 
or digital modeling. Preliminary selections of major building systems and construction 
materials shall be noted on the drawings or described in writing. 
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3.9.6 Consultant shall submit the Schematic Design Documents to the Historical Design 
Review Commission (hereafter referred to as “HDRC”) for initial schematic approval, 
prior City’s acceptance of the Schematic Design.  

 
3.9.7 Consultant shall submit to City an estimate of the Estimated Cost of Work, 
prepared in accordance with Article V herein. 

 
3.9.8   Consultant shall submit the Schematic Design Documents to City and request 
City’s approval. Consultant shall submit two (2) full size and two (2) half size sets of 
Schematic Design Documents, two (2) sets of any reports and the Estimated Cost of 
Work.  Consultant shall submit an evaluation and comparison of the Estimated Cost of 
Work to City’s budget and studies, as required.  All models and documents also shall be 
provided in electronic format.  

 
3.10 DESIGN DEVELOPMENT PHASE SERVICES 
 

3.10.1  After City’s issuance if its written approval of the Schematic Design Documents, 
and on Director’s written authorization of any adjustments in the Project’s requirements 
and/or the budget for the Estimated Cost of the Work, Consultant shall prepare Design 
Development Documents for City’s approval. The Design Development Documents shall 
illustrate and describe the development of the approved Schematic Design Documents 
and consist of drawings and other documents including well defined floor plans, sections, 
elevations, typical construction details and diagrammatic layouts of building systems, to 
fix and describe the size and character of the Project as to civil, structural, architectural, 
mechanical, plumbing and electrical systems, and such other elements as may be 
appropriate. The Design Development Documents also shall include outline specifications 
which identify major materials and systems and establish, in general, their quality level. 

 
3.10.2  Consultant shall submit Design Development Documents to City and request 
City’s approval signature. Consultant shall submit to City two (2) full size and two (2) 
half size sets of Design Development Documents, two (2) sets of any reports and an 
Estimated Cost of Work.  Consultant shall submit an evaluation and comparison of the 
Estimated Cost of Work to City’s budget and studies, as required or as requested by City.  
All models and documents shall also be provided in electronic format. 

 
3.10.3   Upon approval of the completed Design Development Documents, Consultant 
shall prepare such bidding document as requested by City, to include, but not limited to: 
 

(1)  Bidding and procurement information which describes the time, place and  
       requirements for bids or proposal forms;   
 
(2)  Form of Agreement between City and Construction Contractor; 
 
(3)  Conditions of the Construction Contract and General, Supplementary and  
      other Conditions.   
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            Consultant also shall compile a Project manual, which shall include the Table of Contents  
            and Specifications with CSI Format Division 1 through 32, as required by the scope of  
            Work, and the General, Supplementary and other Conditions of the Construction Contract  
            and may include bidding requirements and sample forms. 
 

3.10.4  Consultant shall update the Estimated Cost of Work and the associated evaluation 
and comparison to City’s budget and submit with the Design Development Drawings, 
Specifications and Reports.  
 

3.11  CONSTRUCTION DOCUMENTS PHASE SERVICES 
 

3.11.1  Following City’s written approval of Design Development Documents, and on  
City’s written authorization of any adjustments in the Project requirements and/or the 
budget for the Estimated Cost of Work, Consultant shall prepare Construction Documents 
for City’s approval. 
 
3.11.2 The Construction Documents shall illustrate and describe the further development 
of the approved Design Development Documents and shall consist of Drawings and 
Specifications setting forth in detail the quality levels of materials and systems and other 
requirements for the construction of the Work.  City and Consultant acknowledge, in 
order to construct the Work, Construction Contractor shall provide additional information, 
including shop drawings, product data, samples and other similar submittals, which 
Consultant promptly shall review, evaluate and make recommendation. 

 
3.11.3 Consultant shall comply with and incorporate into the Construction Documents all 
requirements of the governmental authorities having jurisdiction over the Project 
including, but not limited to, the Texas Commission on Environmental Quality (hereafter 
referred to as “TCEQ”), San Antonio Water Systems (hereafter referred to as “SAWS”) 
and CPS Energy. 
 
3.11.4 Consultant shall submit the Construction Drawings to City for review and 
approval at the fifty percent (50%), ninety five percent (95%) and one hundred percent 
(100%) stage of completion of the Construction Drawings.  Consultant shall include an 
updated Estimated Cost of Work with each of the aforementioned submittals and take any 
and all action required under ARTICLE VI herein. 

 
3.11.5 Consultant shall meet with the HDRC Officer and receive HDRC final approval of 
Construction Documents.  

 
3.11.6 Prior to the actual printing of the final Construction Documents (plans and 
specifications), one (1) advance copy shall be submitted to City.  Upon review and 
approval of said documents, Consultant shall provide and submit same to City as follows: 

 
3.11.6.1  Consultant shall submit three (3) sets of Plans and Specifications, 
addressed to City Architect’s Office, for use by City Architect, Project Manager 
and Building Maintenance Department.  
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3.11.6.2  Consultant shall deliver one (1) set of Plans and Specifications in 
electronic format (PDF format) to City’s Plans and Records Office TCI, Contract 
Services.  

 
3.11.6.3  Consultant shall submit the Building Permit Application, signed and 
sealed Construction Document Drawings, Specifications, special inspection letter 
and copies of the site survey, geotechnical report, Environmental Clean Letter and 
any other documents required, to City of San Antonio Planning and Development 
Services Department for the building permit. Consultant shall respond to questions 
from the Planning and Development Services Department and shall be responsible 
for receipt of a Building Permit. Permit fees shall be paid by City.  Any additional 
review fees required, due to improper submittal, shall be the responsibility of 
Consultant.  

 
3.12  BIDDING OR NEGOTIATION PHASE SERVICES 
 

3.12.1 Following City’s written approval of the Construction Documents, Consultant 
shall assist City in:  
 

(1) obtaining either competitive bids or negotiated proposals;  
 
(2) confirming responsiveness of bids and proposals;  
 
(3) determining the successful bid or proposal, if any; and  
 
(4) awarding and preparing Contracts for Construction. 

 
3.12.2  Consultant shall assist City in bidding the Project by: 

 
(1) Procuring the reproduction of Bidding Documents for distribution to 

prospective bidders. 
 

      (2) Distributing the Bidding Documents to prospective bidders, requesting their 
return upon completion of the bidding process, and maintaining a log of 
distribution and retrieval and of the amounts of deposits, if any, received from 
and returned to prospective bidders. 

 
(3)  Participating in a pre-bid conference for prospective bidders. 

 
(4)  Preparing responses to questions from prospective bidders and providing  

clarifications and interpretations of the Bidding Documents to all prospective 
bidders in the form of addenda.  
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3.12.3  Consultant shall consider and evaluate requests for product and material 
substitutions, if the Bidding Documents permit substitutions, and shall recommend 
approval or rejection of substitutions to City.  If City approves Consultant’s 
recommendation, Consultant shall prepare addenda identifying approved substitutions and 
provide such addenda to distribute to prospective bidders and to City for distribution on 
City’s Website.  All requests for product and material substitutions must be submitted in 
writing to Consultant at a minimum of ten (10) calendar days prior to the proposed bid 
opening.  If approved, an Addendum outlining the acceptance of the substitution shall be 
prepared and distributed no less than three (3) calendar days prior to the bid opening.  At 
no time shall substitutions be allowed following the bid opening, unless extenuating 
circumstances arise and all parties are in agreement a substitution is necessary and for the 
betterment of the overall project.   
 

3.13 ALTERNATIVE DELIVERY METHODS 
 

3.13.1 If City decides to utilize an alternative delivery method, following City’s approval 
of the Construction Documents, Consultant shall assist City in the following: 
 

(1) Obtaining proposals for Construction Manager at Risk solicitations or      
      Competitive Sealed Proposals; 

 
 (2)  Confirming responsiveness of proposals; and 
 

      (3)  Determining the successful proposal. 
 

3.13.2  Awarding and preparing contracts for construction.   Consultant shall consider 
and evaluate requests for product and material substitutions, if the Construction 
Documents permit substitutions, and shall recommend approval or rejection of 
substitutions to City.  If City approves Consultant’s recommendation, Consultant shall 
prepare addenda identifying approved substitutions and provide such addenda to 
distribute to prospective bidders and to City for distribution on City’s Website.  All 
requests for product and material substitutions must be submitted in writing to Consultant 
a minimum of ten (10) calendar days prior to the proposed bid opening.  If approved, an 
Addendum outlining the acceptance of the substitution shall be prepared and distributed 
no less than three (3) calendar days prior to the bid opening.  At no time shall 
substitutions be allowed following the bid opening unless extenuating circumstances arise 
and all parties are in agreement a substitution is necessary and for the betterment of the 
overall Project. 

 
3.14 CONSTRUCTION PHASE SERVICES 
 

3.14.1 Consultant shall provide administration of the contract between City and 
Construction Contractor, as set forth in this Agreement and the General Conditions of the 
Construction Contract.  
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3.14.2   Upon written request of Construction Contractor, Consultant shall issue its 
interpretation of the requirements of the plans and specifications.  Consultant’s response to 
such requests shall be made in writing within agreed upon time limits developed by 
Construction Contractor and Consultant and approved by City at the beginning of 
construction. If no agreement is made concerning the time within which interpretation is 
required by Consultant, then such interpretation shall be provided by Consultant within 
fourteen (14) calendar days after written request is made. 
 
3.14.3 Interpretations and decisions of Consultant shall be consistent with the intent of 
and reasonably inferable from the Contract Documents and shall be in writing or in the 
form of drawings. 
 
3.14.4 Consultant’s decisions on matters relating to aesthetic effect shall be final if 

 consistent with the intent expressed in the Contract Documents and not expressly 
overruled in writing by City. 
 
3.14.5 Consultant shall advise and consult with City during Construction Phase Services. 
Consultant shall have authority to act on behalf of City only to the extent provided in this 
Agreement.  Consultant shall not have control over, charge of or responsibility for the 
construction means, methods, techniques, sequences or procedures, or for safety 
precautions and programs in connection with the Work, nor shall Consultant be 
responsible for Construction Contractor’s failure to perform the Work in accordance with 
the Work requirements of the Contract Documents.  Consultant shall be responsible for 
Consultant’s negligent acts or omissions, but shall not have control over or charge of, and 
shall not be responsible for, acts or omissions of Construction Contractor or of any other 
persons or entities performing portions of the Work. 
 
3.14.6 Consultant shall provide assistance with warranty issues for the twelve (12) month 
warranty period following substantial completion, on an as needed basis. 

 
3.14.7 Prior to the expiration of the one (1) year warranty period, Consultant shall 
accompany City and Construction Contractor on re-inspection of the Project.  Consultant 
shall prepare and submit to City a report listing deficiencies not caused by City or by the 
use of the Project which are observed during the re-inspection.   

 
3.14.8  Consultant’s responsibility to provide Construction Phase Services commences 
with the award of Contract for Construction and terminates on the date City accepts the 
corrections of the deficiencies identified during the re-inspection and listed in the report.  

 
3.14.9 Consultant shall consider and evaluate requests for product and material 
substitutions and shall recommend approval or rejection of substitutions to City.  At no 
time shall substitutions be allowed, unless extenuating circumstances arise and all parties 
are in agreement a substitution is necessary and for the betterment of the overall Project. 
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3.15 EVALUATION OF THE WORK 
 

3.15.1 Consultant shall observe the initial start-up of the Project and the necessary 
performance tests, required by the Specifications, of any machinery or equipment 
installed in and made a part of the Project.  Consultant shall advise City if, in its opinion, 
the machinery or equipment is not operating properly. Consultant shall review and 
approve, in concert with City, equipment required to be submitted and tested by the Plans 
and Specifications for compliance with Project design and performance specifications. 
Consultant shall review Construction Contractor’s building construction layout, 
specifically foundation elevations. 
 
3.15.2  As cited in Section 3.5 herein, Consultant agrees to visit the site in intervals 
appropriate to the stage of construction, or as otherwise agreed by the Parties in writing, 
but no longer than, at minimum, every fourteen (14) calendar days throughout 
construction to become familiar with the progress and quality of the Work and to 
determine, in general, if the Work is proceeding in accordance with the Contract 
Documents. Included in this scope is the review of the Construction Contractor’s Record 
Drawings which must be maintained continuously during the construction process.  
However, Consultant shall not be required to make exhaustive or continuous on-site 
inspections to check the quality or quantity of the Work.  On the basis of such on site 
observations as a professional Architect, Consultant should keep City informed of the 
progress and quality of each major division of the Work and shall endeavor to guard City 
against defects and deficiencies in the Work of Construction Contractor.  Consultant shall 
provide City with a Memorandum Record of each jobsite visit and shall submit a monthly 
report to City in electronic format and by e-mail. The monthly report shall include the 
status of the Project and include information which indicates the progress and 
performance of Construction Contractor in accordance with the Contract Documents. 
 
3.15.3  Consultant’s efforts shall be directed towards providing assurance for City the 
completed Project conforms to the Plans and Specifications. Consultant shall not be 
responsible for the failure of Construction Contractor to perform the construction Work in 
accordance with the Plans and Specifications and Construction Contractor’s contract. 
However, Consultant shall report to City any deficiencies in the Work actually detected. 
 
3.15.4  Submittals: Consultant shall review and take other appropriate action (approve 
with modifications, reject, etc.) with regard to Construction Contractor’s submittals, such 
as shop drawings, product data and samples, but only for conformance with the design 
concept of the Project and compliance with the information given in the Contract 
Documents.  Such action shall be taken with reasonable promptness, so as to cause no 
delay in the Project, but shall not take greater than fourteen (14) calendar days to 
complete and may require a more prompt response by Consultant, if City so directs.  Such 
reviews and approvals, or other appropriate actions, shall not extend to means, methods, 
techniques, sequences, or procedures of construction, or to safety precautions and 
program incident thereto. The approval of a specific item shall not indicate approval of an 
assembly of which the item is a component. 
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3.15.5 Consultant shall provide, receive and review certificates of inspections, testing (to 
include field, laboratory, shop and mill testing of materials) and approvals required by 
laws, rules, regulations, ordinances, codes, orders or the Contract Documents, to 
determine generally the results certified substantially comply with the Contract 
Documents, which are submitted to it.  Consultant also shall recommend to City special 
inspection or testing, when deemed necessary, to assure materials, products, assemblages 
and equipment conform to the design concept and the Contract Documents. 
 
3.15.6   Consultant shall participate in a Substantial Completion walk and a final 
inspection of the Project, to observe any apparent defects in the completed construction, 
assist City in consultation and discussions with Construction Contractor(s) concerning 
such deficiencies and make recommendations as to replacements or corrections of 
defective Work. 
 
3.15.7 Consultant shall develop, at the request of City, any changes, alterations or 
modifications to the Project, which appear to be advisable, feasible and in the best interest 
of City. Such alterations shall appear on or be attached to City’s Change Order Request 
form.  Consultant shall obtain Construction Contractor’s acceptance of the proposed 
alteration, prior to submitting it to City for its approval.  Consultant shall not authorize 
Construction Contractor to perform any additional Work prior to receipt of City’s written 
approval of the Change Order Request. 
  
3.15.8 Except as otherwise provided in any Supplementary or Special Conditions to this 
Agreement, Consultant and City shall have authority to reject Work not conforming to the 
Construction Documents. Whenever Consultant or City considers it necessary or 
advisable, Consultant, with written approval of City, may require inspection or testing of 
the Work, whether or not such Work is fabricated, installed or completed. However, 
neither this authority of Consultant or City, nor a decision made by either, in good faith, 
to exercise or not to exercise such authority, shall give rise to a duty or responsibility of 
Consultant or City to require testing or inspection not otherwise specified in the 
Construction Contract Documents by Construction Contractor, subcontractors, suppliers, 
agents or employees, or other persons or entities. 

 
3.16 APPLICATION FOR PAYMENT BY CONSTRUCTION CONTRACTOR 
 

3.16.1 Before the Construction Contractor submits its first Application for Payment 
during the construction phase, Consultant shall receive from Construction Contractor a 
Schedule of Values, allocated to various portions of the Work, prepared in such form and 
supported by such data to substantiate accuracy as Consultant may require. This schedule 
shall be used as the basis for reviewing Consultant’s invoice during the construction 
phase. 
 
 
 
 
 
 

Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

16 



3.16.2   Construction Contractor shall submit monthly Applications for Payment to City 
electronically through City’s PRIMElink, as defined in Section 11.11 herein.  Upon such 
submission, Consultant shall determine the amounts due to Construction Contractor, 
based on observations at the site and on evaluations of Construction Contractor’s Monthly 
Application for Payments (and Final Application for Payment) and approve or reject 
Contractor’s application. 
 
3.16.3 The approval of an Application For Payment shall constitute a representation by 
Consultant to City, based on Consultant’s observations at the site, as required herein, and 
in the data comprising Construction Contractor’s Monthly Application for Payment (and 
Final Application for Payment), the Work has progressed to the point indicated; to the 
best of Consultant’s knowledge, information and belief, the quality of Work is in 
accordance with the Contract Documents and to any specific qualifications stated in the 
Certification For Payment; and Construction Contractor is entitled to payment in the 
amount recommended. The approval of an Application for Payment shall not be a 
representation Consultant has:   
 

(1)  made exhaustive or continuous on-site inspections to check the quality or  
      quantity of the Work;  
 
(2)  reviewed construction means, methods, techniques, sequences or procedures;  
 
(3)  reviewed copies of requisitions received from Subcontractors and material  
      suppliers and other data requested by City to substantiate Construction  
      Contractor’s right to payment; or  
 
(4)  made any examination to ascertain how or for what purpose Construction  
       Contractor has used money previously paid on account of the Agreement sum. 

 
3.16.4 Consultant shall, within three (3) calendar days after notification of Construction 
Contractor’s submission of its Application for Payment, either approve the Application 
for Payment, based upon the percentage of work completed by Construction Contractor, 
or reject the Application for Payment, noting the reasons for withholding approval. 

 
3.16.5 When the Work is found to be substantially complete, Consultant shall inform 
City about the balance of the Contract Sum remaining to be paid to Construction 
Contractor, including the amount to be retained from the Contract Sum, if any, for final 
completion of the Work. 
 
3.16.6 Consultant shall reject Construction Contractor’s Application for Payment, to the 
extent reasonably necessary to protect City, if, in Consultant’s opinion, the 
representations to City, required by Section 3.15 herein, cannot be made. If Consultant is 
unable to approve payment in the amount of the Application, Consultant shall notify City, 
as provided in Section 3.15 herein. Consultant also may withhold approval of an 
Application for Payment because of subsequently discovered evidence from loss for 
which the Construction Contractor is responsible, including loss resulting from acts and 
omissions described below:     
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  3.16.6.1 Defective Work not remedied. 
   

3.16.6.2 Third party Claims filed or reasonable evidence indicating probable     
                       filing of such Claims, for which Construction Contractor is  
                       responsible hereunder, unless security acceptable to City is  
                       provided by Construction Contractor. 

 
3.16.6.3 Failure of Construction Contractor to make payments properly to  
                       the subcontractor and/or material providers; or 
 
3.16.6.4 Reasonable evidence the Work cannot be completed for the unpaid 

balance of the Construction Contract sum and Construction 
Contractor has failed to provide City adequate assurance of its 
continued performance within a reasonable time after demand. 

 
3.16.7.5 Damage to City or another Construction Contractor. 

 
3.16.6.6 Reasonable evidence the Work shall not be completed within the 

Construction Contract time and the unpaid balance would not be 
adequate to cover actual or liquidated damages for the anticipated 
delay. 

 
3.16.6.7 Persistent failure by Construction Contractor to carry out the Work,  
                       in accordance with the Contract Documents. 

 
3.16.7 When the above applicable reasons for withholding payment are removed, 
payment shall be made to Construction Contractor for amounts previously withheld. 
Owner shall not be deemed in default by reason of withholding payment as provided. 
 

3.17  PROJECT COMPLETION 
 

3.17.1 Consultant and City shall:   
 

(1)  conduct inspections to determine the date or dates of Substantial Completion;  
 
(2)  issue Certificate of Substantial Completion; and 
 
(3)  receive from Construction Contractor and forward to City, for City’s review   

and records, written warranties and related documents required by the 
Contract Documents and assembled by Construction Contractor.  
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3.17.2  When all of the Work is completed and ready for a final inspection, Construction 
Contractor shall notify Consultant in writing Construction Contractor requests Final 
Completion.  Consultant then shall notify City in writing of receipt of Final Completion 
request from Construction Contractor.  Thereupon, Consultant and City shall make final 
inspection of the Work and, if the Work is complete in full accordance with this 
Agreement and this Agreement has been fully performed, Consultant shall confirm with 
City and promptly issue a final Certificate for Payment, certifying to City the Project is 
complete and Construction Contractor is entitled to the remainder of the unpaid 
Construction Contract Sum, less any amount withheld pursuant to the terms of this 
Agreement. If Consultant is unable to issue its final Certificate of Payment, for reasons 
for which Consultant is responsible, and is required to repeat its final inspection of the 
Work, Consultant shall bear the full cost of such repeat final inspection(s).  Consultant 
also shall review the close out documents.  

 
3.17.3 After completion of the Work, and before final payment to Construction 
Contractor, it shall be Consultant’s responsibility to recommend to City Construction 
Contactor receive final payment from City, based on the completion of all close-out 
activities, including the delivery of “Record Drawings” by Construction Contractor, 
which has control of the Work and which is in a position to know how the Project was 
constructed.  Consultant shall not be held liable for the information supplied it by 
Construction Contractor and/or City. 

 
3.17.4  City shall require Construction Contractor to submit to Consultant, which then 
shall review and deliver to City, all manufacturer’s warranties or bonds, equipment 
maintenance, operating manuals and similar data on materials and equipment 
incorporated in the Project, as required by the Contract Documents, and shall attend and 
monitor Construction Contractor’s commissioning and operator training of systems and 
equipment, as applicable. 
 
3.17.5 Consultant shall forward to City the following information received from 
Construction Contractor: (1) consent of surety or sureties, if any, to reduction in or partial 
release of retainage or the making of final payment; and (2) affidavits, receipts, releases  
and waivers of liens or bonds indemnifying City.  

 
 

 ARTICLE IV.  
   ADDITIONAL SERVICES 
 

Additional Services are not included in Basic Services but may be required for the 
delivery of the Project. All Additional Services, to include the cost thereof, shall be listed in 
Exhibit C hereto, and if such Additional Services are to be performed by Subcontractors or Sub-
Consultants, then Consultant shall list such subcontractors or Sub-Consultants, to include the 
legal names, addresses and telephone numbers.  The cost of all Additional Services shall be 
included in the not-to-exceed Total Compensation for this Contract.  
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   ARTICLE V. 
FURTHER SERVICES REQUIRING AMENDMENT 
 

5.1 If, during the performance of the Project, further services are required of Consultant, 
Consultant shall notify City, in a timely manner, to explain the reasons for the further services. 
Any further Architectural services shall be negotiated, agreed upon and added to this Agreement 
by a written amendment executed by both parties hereto. 
 
5.2 Further Architectural services may be provided after the execution of this Agreement 
without nullifying the Agreement. If further Architectural services are required, to redraw or 
redesign as a result of City’s decision to change the scope or redirect the goals after drawings 
have been completed, and Consultant shall be charging City for these additional services, 
Consultant shall agree to work on the agreed-upon fully-loaded hourly basis per task, established 
in the negotiation of this Agreement, to complete the services. If City elects to add scope and 
increase the services to be provided by Consultant, there shall be a written agreement between 
both City and Consultant to change the scope and a written agreement reached for additional fees, 
based upon hours necessary, if any. If additional compensation is negotiated for these requested 
increased services, compensation shall be added to the Final Compensation and paid to 
Consultant after a written amendment incorporating such services into the Agreement has been 
executed by both parties.  Any further services which Consultant negotiates to charge City shall 
be provided in accordance with the labor rates set out in Exhibit A hereto on a not-to-exceed 
basis and set out in a written amendment approving such services. 
 
 

  ARTICLE VI. 
  ESTIMATED COST OF WORK 
 

6.1 The Estimated Cost of Work shall be the total estimated cost for the Project to construct 
all elements of the Project, designed or specified by Consultant, and must include and incorporate 
City’s General Conditions for Construction Costs, overhead and profit, but not the Cost for 
Design, land or City’s equipment. The format of the Estimated Cost of Work shall follow the 
divisions of the specifications and show contingency, general conditions, insurances and bond 
costs and profit and overhead through the Project’s end.   
 
6.2 City’s budget for the Estimated Cost of Work is provided in this Agreement and may be 
adjusted throughout the Project, as agreed upon by City. It is the responsibility of Consultant to 
professionally evaluate City’s budget and recommend scope changes which may be required to 
meet City’s budget. If Consultant’s consideration of City’s budget is not challenged during the 
schematic phase of design, it is understood City’s Project budget is approved by Consultant and 
to be correct, in Consultant’s professional opinion, to cover financial requirements of the 
Estimated Cost of Work.  
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6.3 Since Consultant has no control over Construction Contractor’s cost of labor, materials or 
equipment, or over Construction Contractor’s methods of determining prices, or over competitive 
bidding or market conditions, Consultant’s opinions of probable Project Cost or Construction 
Cost provided for herein are to be made on the basis of Consultant’s experience and 
qualifications and represent Consultant’s best judgment as a design professional familiar with the 
construction industry, but Consultant cannot and does not guarantee proposals, bids or the 
construction cost shall not vary from the Estimated Cost of Work prepared by Consultant. 
 
6.4 Consultant shall be permitted to include in the Estimated Cost of Work contingencies for 
price escalation early in the Project and identify Design Elements and systems which shall deliver 
the Project within City’s budget. If, at the end of each phase of Work, Consultant’s Estimated 
Cost of Work is higher than City’s budget, Consultant shall, at its own cost, revise the documents 
to bring them into budget, unless a written agreement from City approves a budget change. 
 
 

ARTICLE VII. 
  REVISIONS TO DRAWINGS AND SPECIFICATIONS 
 
7.1 Consultant shall make, without expense to City, such revisions to the drawings, reports or 
other documents, as may be required to meet the needs of City, which are within the Scope of the 
Project. After the written approval by City of drawings, reports or other documents and 
specifications at the end of each phase of Services, any revisions, additions or other modifications 
made at City’s request, which further involve services and expenses to Consultant, shall require 
an amendment to incorporate such services and associated compensation into this Agreement 
based on Rates set forth in Exhibit A hereto.  
 
7.2 The Director may require Consultant to revise the Construction Documents, Phase 
drawings, drawings, reports or other documents and specifications, at no cost to City, if the 
lowest bona fide bid received for this Project is in excess of ten percent (10%) of the Estimated 
Cost of Work, as submitted by Consultant to and accepted by City. 

 
 

       ARTICLE VIII. 
   TIME AND PERIOD OF SERVICE 

 
 8.1 Prior to commencement of any Services, Consultant shall provide City with:  
 

(1) Service Fees and Reimbursables, listed in Consultant’s Scope and Budget on Exhibit 
A hereto, which shall list labor categories and associated fully-loaded hourly rates and 
reimbursable cost and expenses required for completion of the Services; and  

 
(2) a Schedule of Project Services, listed in Exhibit B hereto, which shall detail the        

various service phases, as described in Article III and Article IV herein, with the       
expected time frame for delivery and shall delineate all services to be performed       
during each phase, the total estimated time and labor by Consultant and all       
Subcontractors required for the completion of each phase and the Additional Services       
and Reimbursables, if any, for each phase.  
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8.2 Time is of the essence for this Agreement.  Consultant shall perform and complete its 
obligations for the Services as stated in Article III "Scope of Basic Service" and Article IV 
“Additional Services” of this Agreement in a prompt and continuous manner, so as to not delay 
the development of the design and Construction Documents and so as to not delay the 
Construction of the Project in accordance with the schedules approved by City.  If, upon review 
of any phase of Services, City determines corrections, modifications, alterations or additions are 
required by Consultant, Consultant shall complete these corrections, modifications, alterations or 
additions before that Phase of Services is approved by City. 
 
8.3  Consultant shall not proceed with the next appropriate Phase of Services without written 
authorization from City. City may, at any time, elect to discontinue Consultant’s Services for any 
reason. However, if circumstance dictates, City may make adjustments to the scope of 
Consultant’s obligations at any time to achieve the required design. 
 
8.4 Consultant shall not be liable or responsible for any delays due to strikes, riots, acts of 
God, national emergency, acts of the public enemy, governmental restrictions, laws or regulations 
or any other causes beyond Consultant’s reasonable control. Within ten (10) calendar days from 
the occurrence of any event, for which time for performance by Consultant shall significantly be 
extended under this provision, Consultant shall give written notice thereof to City, stating the 
reason for such extension and the actual or estimated time thereof. If City determines Consultant 
is responsible for the need for extended time City shall have the right to make a Claim, as 
provided in this Agreement. 
 
 

ARTICLE IX  
INSURANCE REQUIREMENTS 

 
9.1  Prior to the commencement of any work under this Agreement, Consultant shall furnish 
copies of all required endorsements and completed Certificate(s) of Insurance to City’s 
TCI/Contract Services Department, which clearly shall be labeled “insert name of 
project/contract” Project in the Description of Operations block of the Certificate. The 
Certificate(s) shall be completed and signed  by an Agent, accompanied by an affidavit also 
signed by Consultant, attesting the furnished Certificate(s) represent Consultant’s current 
coverages.  City shall not accept a Memorandum of Insurance or Binder as proof of insurance. 
The certificate(s) must have the agent’s signature and phone number and be mailed, with copies 
of all applicable endorsements, directly from the insurer’s authorized representative to City.  City 
shall have no duty to pay or perform under this Agreement until such certificate and 
endorsements have been received and approved by City’s TCI Department. No officer or 
employee, other than City’s Risk Manager, shall have authority to waive this requirement. 
 
9.2    City reserves the right to review the insurance requirements of this Article IX during the 
effective period of this Agreement and any extension or renewal hereof and to request the 
modification of insurance coverage and limits when deemed necessary and prudent by City’s 
Risk Manager, based upon changes in statutory law, court decisions or circumstances 
surrounding this Agreement.  In no instance shall City allow modification whereby City may 
incur increased risk. 
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9.3   Consultant’s financial integrity is of interest to City; therefore, subject to Consultant’s 
obligation to maintain reasonable deductibles in such amounts as are approved by Consultant’s  
insurance companies, Consultant shall obtain and maintain in full force and effect for the 
duration of this Agreement and any extension hereof at Consultant’s sole expense, insurance 
coverage written on an occurrence basis, unless otherwise indicated, by companies authorized to 
do business in the State of Texas and with an A.M Best’s rating of no less than  A- (VII), in the 
following types and for an amount not less than the amount listed below.  These listed insurance 
limits are standard limits for all City projects.  If a project does not justify these standard limits of 
insurance coverages, Consultant may request a review of the City’s insurance requirements, to be 
considered on a project-by-project basis: 

 

TYPE AMOUNTS 
  
1.  Workers' Compensation 
2.    Employers' Liability 

Statutory 
$500,000/$500,000/$500,000 

 
3. Commercial General Liability Insurance 
to include coverage for the following:  

  a. Premises/Operations 
*b. Independent Contractors 
  c. Products/Completed Operations 
   

      d. Personal Injury 
      e. Contractual Liability 

   

 
For Bodily Injury and Property Damage of 
$1,000,000 per occurrence; 
$2,000,000 General Aggregate, or its 
equivalent in Umbrella or Excess Liability 
Coverage 
 
 
 
 
 
 
 
 
 

 
4. Business Automobile Liability 
    a. Owned/leased vehicles 
    b. Non-owned vehicles 
    c. Hired Vehicles 

 
Combined Single Limit for Bodily Injury 
and Property Damage of $1,000,000 per 
occurrence 
 

5.  Professional Liability (Claims-made 
basis) 

To be maintained and in effect for   
no less than two years subsequent 
to the completion of the 
professional service. 

$1,000,000 per claim, to pay on behalf of 
the insured all sums which the insured shall 
become legally obligated to pay as 
damages to the extent caused by any 
negligent act, error, or omission in 
performance of professional services. 

 
City may request, and without expense to City, to inspect copies of Consultant’s policies and 
endorsements as they apply to the limits and forms required by City. 
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9.4 Consultant agrees to require, by written contract, all Sub-Consultants and/or Subcontractors 
providing goods or services hereunder obtain the same insurance coverage required of Consultant 
herein, and provide to Consultant a certificate of insurance and endorsement naming Consultant 
and City as additional insureds.  Consultant shall maintain said certificate and endorsement prior 
to the commencement of any work by any Sub-Consultant and/or Subcontractor and through the 
period referenced in Section 9.3.5.  This provision may be modified by City’s Risk Manager, 
without subsequent City Council approval, when deemed necessary and prudent, based upon 
changes in statutory law, court decisions or circumstances surrounding this Agreement. Such 
modification may be enacted by letter signed by City’s Risk Manager, which shall become a part 
of the contract for all purposes.  
 
9.5   If City requests a copy/copies of an insurance policy, Consultant  promptly shall comply 
and Consultant shall mark those portions of the policy, if any, Consultant regards as confidential.  
In the event a third party makes and Open Records Request, under the Texas Freedom of 
Information Act or other public information law asking to view or copy Consultant’s policy, City 
shall submit the received request, along with Consultant’s information, to the Texas Attorney 
General (hereafter referred to as “AG”) for an opinion regarding the release of Consultant’s 
policy information.  Consultant and City agree City shall be bound by the AG opinion/decision.  
Similarly, Consultant agrees and accepts City shall provide all Consultant information pursuant 
to a court order or a litigation discovery rule requiring or directing City to disclose any of 
Consultant’s information. 

 
9.6 Consultant agrees, with respect to the above required insurance, all insurance policies are 
to contain or be endorsed to contain the following provisions, to the extent permitted by policy 
provisions, terms and conditions: 
 

• Name City, its officers, officials, employees, volunteers, and elected 
representatives as additional insureds by endorsement or within policy provisions, 
terms or conditions, with respect to operations and activities of, or on behalf of, the 
named insured performed under contract with City, with the exception of the 
workers’ compensation and professional liability  policies;  

 
• Provide for an endorsement the “other insurance” clause shall not apply to the 
City of San Antonio where City is an additional insured shown on the policy, as 
allowed by respective policy provisions, terms and conditions; 

 
• Workers’ compensation, employers’ liability, general liability and automobile 
liability policies shall provide a waiver of subrogation in favor of City; and 

 
• Where allowed by respective policy provisions, terms and conditions, provide 
thirty (30) calendar days advance written notice to City of any cancellation or non-
renewal or material change in coverage, any change in policy limits by endorsement 
and not less than ten (10) calendar days advance notice for nonpayment of premium.  
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9.7   Within ten (10) calendar days of notice to Consultant of a cancellation or non-renewal of 
coverage, Consultant shall provide a replacement Certificate of Insurance and applicable 
endorsements to City.  City shall have the option to suspend Consultant’s performance, should 
there be a lapse in coverage at any time during this contract.  Failure to provide and to maintain 
the required insurance shall constitute a material breach of this Agreement.  
 
9.8 In addition to any other remedies City may have upon Consultant’s failure to provide and 
maintain any insurance or policy endorsements, to the extent and within the time herein required, 
City shall have the right to order Consultant to stop work hereunder until Consultant 
demonstrates compliance with the requirements hereof. 
 
9.9 Nothing herein contained shall be construed as limiting in any way the extent to which 
Consultant may be held responsible for payments of damages to persons or property resulting 
from Consultant’s or its Sub-Consultants’ and/or Subcontractors’ performance of the work 
covered under this Agreement. 
 
9.10 It is agreed Consultant’s insurance shall be deemed primary and non-contributory, with 
respect to any insurance or self insurance carried by the City of San Antonio, for liability arising 
out of operations under this Agreement. 

 
9.11 It is understood and agreed the insurance required is in addition to and separate from any 
other obligation contained in this Agreement and no claim or action by or on behalf of City shall 
be limited to insurance coverage provided. 
 
9.12 Consultant and any Sub-Consultants and/or Subcontractors are responsible for all damage 
to their own equipment and/or property. 
 
 

ARTICLE X. 
                                              CITY’S RESPONSIBILITIES 

 
10.1 The Director or a representative appointed by the Director shall act on behalf of City, with 
respect to the Services to be performed under this Agreement. The Director shall have complete 
authority to transmit instructions, receive information and interpret and define City’s policies and 
decisions with respect to materials, equipment, elements and systems pertinent to Consultant’s 
services. 
 
10.2  City shall give prompt written notice to Consultant whenever City observes or otherwise 
becomes aware of any defect in Consultant’s Services, in the Work of Construction Contractor or 
any development which affects the scope or timing of Consultant’s Services. 
 
10.3    City reserves the right to contract directly for the services of the geotechnical engineers, 
surveyors, material testing and special testing of materials, as required by the code and Contract 
Documents. In some instances, however, City may request these listed services to be managed by 
Consultant as an Additional Services.  In most instances, Environmental and hazardous waste 
testing shall be contracted by City.  

 
Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

25 



 ARTICLE XI. 
                                                         COMPENSATION 
 
11.1  The Total Compensation for all services defined by this Agreement, to include Basic 
Services, Additional Services and Reimbursables, is the not-to-exceed sum of XXXXXX AND 
NO/100 DOLLARS ($XXX,XXX.00). It is agreed and understood such amount shall constitute 
full compensation to Consultant for all Basic Services, Additional Services and Reimbursables 
listed on Consultant’s Scope of Services on Exhibit A hereto, and shall meet all requirements of 
City’s Design Guidelines. Such amount has been approved and appropriated by the San Antonio 
City Council for expenditure under this Agreement. Unless and until City further makes 
appropriations for any additional services not included in the Scope Services, Additional Services 
and Reimbursables of this Agreement, the obligation of City to Consultant for Total 
Compensation in connection with this Agreement cannot and shall not exceed such sum of XXX 
AND NO/100 DOLLARS ($XXX,XXX.00) without further amendment to this Agreement.  
 
11.2 Consultant’s Schedule of Project Services, as found in Exhibit B hereto, shall be used as 
the basis for reviewing Consultant’s Invoices.  The Schedule shall include all services to be 
performed for both the design phases and construction administration of the Project and also shall 
include Additional Services and Reimbursable which make up the Total Compensation. 
 

11.2.1 Before the first Invoice, City shall receive from Consultant a Schedule of Project  
Services, reflecting the fully-loaded hourly rates and projected actual hours required for 
each task, along with the expected time frame for delivery based on the Design Phases, as 
described in Article III and Article IV herein, prepared in such form and supported by 
such data to substantiate its accuracy as City may require.  This Consultant’s Schedule of 
Project Services shall be used as the basis for reviewing Consultant’s Invoice during each 
phase of the Services. 
 
11.2.2. Consultant and City acknowledge the total not-to-exceed Compensation amount 
contained in Section 11.1 herein has been established predicated upon the not-to-exceed 
costs of all Services to be rendered under this Agreement.  

 
11.2.3 All Invoices shall be submitted electronically through City’s Program 
Management Portal (hereafter referred to as “PRIMELink”), as defined in Section 11.11 
herein. Any changes with Consultant’s Schedule, once approved, shall be processed and 
approved as task orders through PRIMELink. 

 
11.3 Consultant warrants title to all Services covered by its Invoices shall pass to City no later 
than the time of Compensation. Consultant further warrants, upon submittal of an Invoice, all 
Services for which Invoices previously have been issued and compensation received from City 
shall, to the best of Consultant’s knowledge, information and belief, be free and clear of liens, 
Claims, security interests or encumbrance in favor of Consultant, or other persons or entities 
making a Claim by reason of having provided labor or services relating to the Work. Consultant 
shall indemnify and hold City harmless from any liens, claims, security interest or encumbrances 
filed by anyone claiming by through or under the items covered by compensation paid by City to 
Consultant.  
 
Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

26 



11.4 Consultant shall, within ten (10) calendar days following receipt of Compensation from 
City, pay all bills for services performed and furnished by Sub-Consultants or vendors in 
connection with the Project and shall provide City with evidence of such payment through City’s 
electronic City of San Antonio Contract Management System (hereafter referred to as “CCMS”).  
Consultant’s failure to make payments within such time shall constitute a material breach of this 
Agreement, unless Consultant is able to demonstrate to City bona fide disputes associated with 
the unpaid Sub-Consultant(s) or vendors for their services or products.  Consultant shall include a 
provision in each of its sub-agreements imposing the same payment obligations on Sub-
Consultants and vendors as are applicable to Consultant hereunder, and require Sub-Consultants 
to provide confirmation to City of receipt of payments through CCMS and, if City so requests, 
shall provide copies of such payments by the Sub-Consultants and/or vendors. 
 
11.5 The final compensation to be made by City to Consultant shall be payable upon 
submission of a statement of release, with the final Invoice notifying City there is no further 
compensation owed to Consultant by City beyond the final Invoice. 
 
11.6 City may withhold compensation to such extent as may be necessary, in City’s sole 
opinion, to protect City from damage or loss for which Consultant is responsible, because of: 
 

11.6.1 Delays in the performance of Consultant’s Services; 
 
11.6.2 Third party Claims filed or reasonable evidence indicating a probable filing of 

such Claims, unless security acceptable to City is provided by Consultant; 
 
11.6.3 Failure of Consultant to make payments properly to Sub-Consultants or vendors 

for labor, materials or equipment; 
 
11.6.4 Reasonable evidence Consultant’s Services cannot be completed for the amount 

unpaid under this Agreement. 
 
11.6.5 Damage to City or Construction Contractor; and/or 
 
11.6.6 Persistent failure by Consultant to carry out the performance of its Services in 

accordance with this Agreement. 
 

11.7 When the above reasons for withholding are removed or remedied by Consultant, 
compensation of the amount withheld shall be made within a reasonable time.  City shall not be 
deemed in default by reason of withholding Compensation, as provided for in this Article XI. 
 
11.8 In the event of any dispute between the parties regarding the amount of compensation for 
any Phase or as final Compensation, or regarding any amount withheld by City, Consultant shall 
be required to make a Claim pursuant to and in accordance with the terms of this Agreement and 
follow the procedures provided herein for resolution of such dispute. In the event Consultant does 
not initiate and follow the Claims procedures provided in this Agreement, in a timely manner and 
as required by the terms herein, as cited in Paragraph 15.2 herein, any such Claim shall be 
deemed to have been waived. 
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11.9 Consultant agrees to maintain adequate books, payrolls and records satisfactory to City, in 
connection with any and all Services performed hereunder. Consultant agrees to retain all such 
books, payrolls and records (including data stored in computer) for a period of not less than four 
(4) years after completion of Services. At all reasonable times, City and its duly authorized 
representatives shall have access to all personnel of Consultant and all such books, payrolls and 
records and shall have the right to audit same. 
 
11.10  Reimbursable Expenses.  City maintains the right of prior approval of any reimbursable 
expenditure by Consultant and shall not pay any expenses that have not been agreed to and 
accepted in writing by City prior to the execution of this Agreement.   If Consultant, Sub-
Consultant or vendor of Consultant should make an expenditure which, prior to its occurrence, 
had not been approved in writing by City, either prior to or after the execution of this Agreement, 
those costs shall be the sole responsibility of Consultant and not City.  When authorized by City 
in writing, Consultant shall be entitled to reimbursement at actual cost incurred for services and 
related expenses for the following: 

 
11.10.1  Travel outside SAMSA only if approved in writing by City prior to such travel. 
If approved by City, reimbursement for travel costs shall be limited to costs directly 
associated with Consultant’s performance of Service under this Agreement.  Travel costs 
are limited to the per diem rates set annually by the Federal Government’s General  
Services Administration.  Consultant shall proved detailed receipts for all reimbursable 
charges.  Travel expenses shall not exceed the amount noted in attached Exhibit A 
Scope/Budget/Reimbursables without further approval of City.  City shall not pay for 
Consultant’s travel within SAMSA. 
 
11.10.2  Mailing, courier services and copies of documents requested in writing by City in 
excess of the copies which are to be provided under the Agreement.  These costs shall not 
exceed the amount noted in attached Scope/Budget/Reimbursables without further 
approval of City. 
 
11.10.3  Graphics, physical models and presentation boards requested in writing by City 
in excess of those which are to be provided under this Agreement.  These costs shall not 
exceed the amount noted in attached Scope/Budget without further approval of City. 
 
11.10.4  City shall not allow a markup on any of the above reimbursable items and only 
shall reimburse actual costs incurred with City’s written approval. 
 

11.11  Internet-based Project Management Systems.  City shall administer its services through 
an Internet-Based Project Management System (“PRIMELink”). In such case, Consultant shall 
conduct communication through PRIMELink and perform all Project-related functions utilizing 
this system, with the exception of Sub-Consultant payment monitoring activities through CCMS. 
This includes correspondence, submittals, requests for information, vouchers, invoices or 
payment requests and processing, amendments, change orders and other administrative activities. 
City shall administer the software, shall provide training to Project Team Members and shall 
make the software accessible via the Internet to all Project Team Members. 
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ARTICLE XII. 
                                               OWNERSHIP OF DOCUMENTS 

 
12.1  All previously owned documents not relating to this Project, including any original 
drawings, estimates, specifications and all other documents and data of Consultant, shall remain 
the property of Consultant as instruments of service. However, Consultant understands and 
agrees City shall have free access to all such information with the right to make and retain copies 
of previously owned drawings, estimates, specifications and all other documents and data.  Any 
reuse of any documents and data by City without the specific written verification or adaptation by 
Consultant shall be at City’s sole risk and without liability or legal exposure to Consultant. 
 
12.2 All completed documents submitted by Consultant for final approval or issuance of a 
permit shall bear the seal with signature and date adjacent thereto of a Texas registered 
Consultant licensed to practice in Texas. 
 
12.3  Consultant acknowledges and agrees, upon payment, City exclusively shall own any and 
all information in whatsoever form and character produced and/or maintained in accordance with, 
pursuant to or as a result of this Project and Agreement and shall be used as City desires.  All 
documents, including the original drawings, estimates, specifications and all other documents and 
data, shall be delivered to City at no additional cost to City upon request or termination or 
completion of this Agreement without restriction on future use. However, any reuse of 
documents on a different Project, without specific written verification or adaptation by 
Consultant, shall be at City’s sole risk and without liability or legal exposure to Consultant. 
 
12.4  Consultant agrees and covenants to protect any and all proprietary rights of City in any 
materials provided to Consultant.  Such protection of proprietary rights by Consultant shall 
include, but not be limited to, the inclusion in any copy intended for publication of copyright 
mark reserving all rights to City.  Additionally, any materials provided to Consultant by City 
shall not be released to any third party without the written consent of City and shall be returned 
intact to City upon termination or completion of this Agreement or if instructed to do so by City. 
 
12.5  CONSULTANT HEREBY ASSIGNS ALL STATUTORY AND COMMON LAW 
COPYRIGHTS TO ANY COPYRIGHTABLE WORK THAT, IN PART OR IN WHOLE, WAS 
PRODUCED FROM THIS AGREEMENT TO CITY, INCLUDING ALL EQUITABLE 
RIGHTS. NO REPORTS, MAPS, DOCUMENTS OR OTHER COPYRIGHTABLE WORKS 
PRODUCED IN WHOLE OR IN PART BY THIS AGREEMENT SHALL BE SUBJECT OF 
AN APPLICATION FOR COPYRIGHT BY CONSULTANT.  ALL REPORTS, MAPS, 
PROJECT LOGOS, DRAWINGS OR OTHER COPYRIGHTABLE WORK PRODUCED 
UNDER THIS AGREEMENT SHALL BECOME THE PROPERTY OF CITY (EXCLUDING 
ANY PRIOR-OWNED INSTRUMENT OF SERVICES, UNLESS OTHERWISE SPECIFIED 
HEREIN). CONSULTANT SHALL, AT ITS EXPENSE, INDEMNIFY CITY AND DEFEND 
ALL SUITS OR PROCEEDINGS INSTITUTED AGAINST CITY AND PAY ANY AWARD 
OF DAMAGES OR LOSS RESULTING FROM AN INJUNCTION, AGAINST CITY, 
INSOFAR AS THE SAME ARE BASED ON ANY CLAIM MATERIALS OR WORK 
PROVIDED UNDER THIS AGREEMENT CONSTITUTE AN INFRINGEMENT OF ANY 
PATENT, TRADE SECRET, TRADEMARK, COPYRIGHT OR OTHER INTELLECTUAL 
PROPERTY RIGHTS. 

l 

Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

29 



12.6  Consultant may make copies of any and all documents and items for its files. Consultant 
shall have no liability for changes made to or use of the drawings, specifications and other 
documents by City or other Consultants and/or engineers and/or other persons, subsequent to the 
completion of the Project.  Consultant shall note Consultant’s agreement or disagreement with all 
changes or modifications on all drawings, specifications and other documents by other 
Consultants and/or engineers or other persons outside of Consultant’s control, including 
electronic copies, prior to the completion of the Project. 
 
12.7  Copies of documents which may be relied upon by City are limited to the printed copies 
(also known as hard copies) and PDF electronic versions which are sealed and signed by 
Consultant. Files in editable electronic media format of text, data, graphics or other types, (such 
as .DWG and the REVIT MODEL) which are furnished by Consultant to City only are for 
convenience of City or a utility. Any conclusion or information obtained or derived from such 
electronic files shall be at the user's sole risk. However, any reuse without specific written 
verification or adaptation by Consultant, shall be at City’s sole risk and without liability or legal 
exposure to Consultant. 
 
12.8 Notwithstanding anything to the contrary contained herein, all previously owned 
intellectual property of Consultant, including, but not limited to, any computer software (object 
code and source code), tools, systems, equipment or other information used by Consultant or its 
suppliers in the course of delivering the Services hereunder, and any know-how, methodologies, 
or processes used by Consultant to provide the services or protect deliverables to City, including 
without limitation, all copyrights, trademarks, patents, trade secrets and any other proprietary 
rights inherent therein and appurtenant thereto, shall remain the sole and exclusive property of 
Consultant and/or its suppliers. 
 
 

ARTICLE XIII. 
      TERMINATION AND/OR SUSPENSION OF WORK 
 

13.1  Right of Either Party to Terminate for Default 
 

13.1.1 This Agreement may be terminated by either party for substantial failure by the 
other party to perform (through no fault of the terminating party) in accordance with the 
terms of this Agreement and a failure to cure, as provided in this Article XIII. 
 
13.1.2 The party not in default must issue a signed, written Notice of Termination, citing 
this paragraph, to the other party, declaring the other party to be in default and stating the 
reason(s) why it is in default. Upon receipt of such written notice of default, the party in 
receipt shall have a period of ten (10) calendar days to cure any failure to perform under 
this Agreement. Upon the completion of such 10-day calendar period, commencing upon 
receipt of notice of termination, if such party has not cured any failure to perform, such 
termination shall become effective without further written notice. 
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13.2 City reserves the right to terminate this Agreement for reasons other than substantial 
failure by Consultant to perform by issuing a written and signed Notice of Termination, citing 
this paragraph, which shall take effect on the twentieth (20th) calendar day following receipt of 
said Notice and upon the scheduled completion date of the performance phase in which 
Consultant then currently is working, whichever effective termination date occurs first. 
 
13.3 City reserves the right to suspend this Agreement for the convenience of City by issuing a 
written and signed Notice of Suspension, citing this paragraph, which shall outline the reasons for 
the suspension and the expected duration of the suspension, but such expected duration shall in 
no way guarantee the total number of calendar days of suspension which may occur. Such 
suspension shall take effect immediately upon Consultant’s receipt of said Notice of Suspension. 
 
13.4 Consultant hereby is given the right to terminate this Agreement in the event a suspension 
extends for a period in excess of one hundred and twenty (120) consecutive calendar days. 
Consultant may exercise its right to terminate by issuing a written and signed Notice of 
Termination, citing this paragraph, to City after the expiration of one hundred and twenty (120) 
consecutive calendar days from the effective date of the suspension. Termination, as defined 
under this paragraph, shall become effective immediately upon City’s receipt of said written and 
signed Notice of Termination from Consultant. 
 
13.5 The procedures which Consultant shall follow, upon Receipt of Notice of Termination, 
are: 
 

13.5.1 Upon receipt of a Notice of Termination and prior to the effective date of 
termination, unless the notice otherwise so directs or Consultant immediately takes action 
to cure a failure to perform under the cure period set out herein, Consultant immediately 
shall begin the phase-out and the discontinuance of all services in connection with the 
performance of this Agreement and promptly shall proceed to cancel all existing orders 
and contracts, insofar as such orders and contracts are chargeable to this Agreement. 
Within thirty (30) calendar days after receipt of such notice of termination, unless 
Consultant successfully has cured a failure to perform, Consultant shall submit a 
statement to City showing in detail the services performed under this Agreement prior to 
the effective date of termination.  City shall have the option to grant an extension to the 
time period allowable for the submittal of such statement. 
 
13.5.2 Copies of all completed or partially completed specifications and all reproductions 
of all completed or partially completed designs, plans and exhibits, prepared under this 
Agreement prior to the effective date of termination, shall be delivered to City, in the 
form requested by City, as a pre-condition to the payment of final Compensation.  
 
13.5.3 Upon the above conditions being met, City promptly shall compensate Consultant 
that proportion of the prescribed fee which the services actually performed under this 
Agreement bear to the total services called for under this Agreement, less previously paid 
Compensation. 
 
 
 

Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

31 



13.5.4 City, as a public entity, has a duty to document the expenditure of public funds. 
Consultant acknowledges this duty on the part of City.  To that end, Consultant further 
acknowledges the failure of Consultant to comply with the submittal of the statement and 
documents, as required herein, shall constitute a waiver by Consultant of any and all 
rights or Claims to compensation for services performed under this Agreement and for 
which Consultant otherwise may be entitled for services performed under this Agreement. 
 

13.6 The procedures Consultant is to follow, upon Receipt of Notice of Suspension, are: 
 

13.6.1  Upon receipt of written Notice of Suspension, which date also shall be the 
effective date of the suspension, Consultant shall, unless the Notice otherwise directs, 
immediately begin to phase-out and discontinue all services in connection with the 
performance of this Agreement and promptly shall proceed to suspend all existing orders 
and contracts, insofar as such orders and contracts are chargeable to this Agreement. 
 
13.6.2  Consultant shall prepare a statement showing in detail the services performed 
under this Agreement prior to the effective date of suspension. 
 
13.6.3 Copies of all completed or partially completed designs, plans and specifications 
and models, prepared under this Agreement prior to the effective date of suspension, shall 
be prepared for possible delivery to City but shall be retained by Consultant until such 
time as City may exercise the right to terminate this Agreement. 
 
13.6.4 In the event Consultant elects to exercises its right to terminate one hundred 
twenty (120) calendar days after the effective suspension date, within thirty (30) calendar 
days after receipt by City of Consultant’s Notice of Termination, Consultant promptly 
shall cancel all existing orders and contracts, insofar as such orders and contracts are 
chargeable to this Agreement, and shall submit the above referenced statement showing in 
detail the services performed under this Agreement, prior to the effective date of 
suspension. 
 
13.6.5 Any documents prepared in association with this Agreement shall be delivered to 
City as a pre-condition to final payment. 
 
13.6.6 Upon the above conditions being met, City promptly shall compensate Consultant 
that proportion of the prescribed fee which the services actually performed under this 
Agreement bear to the total services called for under this Agreement, less previously paid 
Compensation. 
 
13.6.7  City, as a public entity, has a duty to document the expenditure of public funds. 
Consultant acknowledges this duty on the part of City.  To that end, Consultant further 
acknowledges the failure of Consultant to comply with the submittal of the statement and 
documents, as required herein, shall constitute a waiver by Consultant of any and all 
rights or Claims to compensation for services performed under this Agreement and for 
which Consultant otherwise may be entitled for services performed under this Agreement. 
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ARTICLE XIV. 
INDEMNIFICATION 

 
14.1 CONSULTANT FULLY SHALL INDEMNIFY AND HOLD HARMLESS CITY 
AND ITS OFFICIALS, OFFICERS, AGENTS, EMPLOYEES, VOLUNTEERS, 
DIRECTORS AND REPRESENTATIVES (HEREAFTER REFERRED TO AS 
“INDEMNITEE” OR “INDEMNITEES” FROM AND AGAINST ANY AND ALL 
CLAIMS, DAMAGES, LIABILITIES OR COSTS, INCLUDING REASONABLE 
ATTORNEY FEE AND DEFENSE COSTS, MADE UPON INDEMNITEE CAUSED BY 
OR RESULTING FROM AN ACT OF NEGLIGENCE, INTENTIONAL TORT, 
INTELLECTUAL PROPERTY INFRINGEMENT, OR FAILURE TO PAY A 
SUBCONTRACTOR OR SUPPLIER COMMITTED BY CONSULTANT OR ITS 
AGENT, CONSULTANT UNDER CONTRACT OR ANOTHER ENTITY OVER WHICH 
CONSULTANT EXERCISES CONTROL WHILE IN THE EXERCISE OF RIGHTS OR 
PERFORMANCE OF THE DUTIES UNDER THIS AGREEMENT. THIS 
INDEMNIFICATION SHALL NOT APPLY TO ANY LIABILITY RESULTING FROM 
INDEMNITEE’S NEGLIGENCE OR WILLFUL MISCONDUCT IN INSTANCES 
WHERE THE NEGLIGENCE OR WILLFUL MISCONDUCT CAUSES PERSONAL 
INJURY, BODILY INJURY, DEATH OR PROPERTY DAMAGE.  IF A COURT OF 
COMPETENT JURISDICTION FINDS CONSULTANT AND CITY JOINTLY LIABLE, 
LIABILITY SHALL BE APPORTIONED COMPARATIVELY IN ACCORDANCE 
WITH THE LAWS FOR THE STATE WITHOUT, HOWEVER, WAIVING ANY 
GOVERNMENTAL IMMUNITY AVAILABLE TO CITY UNDER TEXAS LAW AND 
WITHOUT WAIVING ANY DEFENSES OF THE PARTIES UNDER TEXAS LAW. 

 
14.2 The provisions of this Article XIV solely are for the benefit of the parties hereto and not 
intended to create or grant any rights, contractual or otherwise, to any other person or entity. 
Consultant shall advise City in writing within twenty four (24) hours of any claim or demand 
against City or Consultant known to Consultant related to or arising out of Consultant’s activities 
under this Agreement.  

 
 

ARTICLE XV. 
CLAIMS AND DISPUTES 
 

15.1  Definition. A Claim is a demand or assertion by one of the parties seeking, as a matter of 
right, adjustment or interpretation of the Agreement terms, payment of money, and/or an 
extension of time or other relief, with respect to the terms of this Agreement. The term "Claim" 
also includes other disputes and matters in question between City and Consultant arising out of or 
relating to this Agreement. Claims must be initiated by written notice to the other party. Every 
Claim of Consultant, whether for additional compensation, additional time or other relief, shall be 
signed and sworn to by an authorized corporate officer (if not a corporation, then an official of 
the company authorized to bind Consultant by his/her signature) of Consultant, verifying the truth 
and accuracy of the Claim. The responsibility to substantiate Claims shall rest with the party 
making the Claim. 
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15.2  Time Limit on Claims. Claims by Consultant or by City must be initiated within twenty 
one (21) calendar days after occurrence of the event giving rise to such Claim. Claims by 
Consultant shall be initiated by written notice to City.  Claims by City shall be initiated by 
written notice to Consultant. 
 
15.3 Continuing Contract Performance. Pending the final resolution of a Claim, except as 
otherwise agreed in writing, Consultant shall proceed diligently with performance of this 
Agreement and City shall continue to make payments in accordance with this Agreement. 
 
15.4 Claims for Additional Time. If Consultant wishes to make a Claim for an increase in the 
time for performance, written notice, as provided in this Section 15, shall be given.  Consultant’s 
Claim shall include an estimate of probable effect(s) of a delay on the progress of the Work. In 
the case of a continuing delay only one Claim is necessary. 
 
15.5  Claims for Consequential Damages. Except as otherwise provided in this Agreement, in 
calculating the amount of any Claim or any measure of damages for Breach of Contract (such 
provision to survive any termination following such breach), the following standards shall apply 
to Claims by either Consultant or City: 
 

15.5.1 No consequential damages shall be allowed; 
 
15.5.2 Damages are limited to extra costs specifically shown to have been directly       

caused by a proven wrong for which the other party is claimed to be responsible; 
and 

 
15.5.3 No profit shall be allowed on any damage Claim by Consultant. 
 

15.6 No Waiver of Governmental Immunity. Nothing in this Section XV shall be construed to 
waive City’s Governmental Immunity from a lawsuit.  Governmental Immunity expressly is 
retained to the extent it is not clearly and unambiguously waived by State law. 
 
15.7 Alternative Dispute Resolution 
 

15.7.1 Continuation of Services Pending Dispute Resolution. Each party is required to 
continue to perform its obligations under this Agreement, pending final resolution of any 
dispute arising out of or relating to this Agreement, less it would be impossible or 
impracticable under the circumstances. 
 
15.7.2     Requirement for Senior Level Negotiations. Before invoking mediation or any 
other alternative dispute process set forth herein, the Parties hereto agree they first shall 
try to resolve a dispute arising out of or related to this Agreement through discussions 
directly between senior management representatives within their respective organizations 
who have overall managerial responsibility for this or similar Projects. This step shall be a 
condition precedent to use of any other alternative dispute resolution process. If the 
Parties' senior management representatives cannot resolve the dispute within thirty (30) 
calendar days after a Party delivers a written notice of such dispute, then the Parties shall 
proceed with mediation alternative dispute resolution process contained herein.  
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15.7.3  All negotiations pursuant to this clause are confidential and shall be treated as 
compromise and settlement negotiations for the purposes of applicable rules of evidence. 

 
15.8 Mediation. 
 

15.8.1 In the event City or Consultant shall contend the other has committed a material 
breach of this Agreement, the party alleging such breach shall, as a condition precedent to 
filing any lawsuit, request mediation of the dispute. 
 
15.8.2 Request for mediation shall be in writing and shall request the mediation 
commence not less than thirty (30) or more than ninety (90) calendar days following the 
date of the request, except upon the written agreement of both parties. 
 
15.8.3  In the event City and Consultant are unable to agree to a date for the mediation or 
to the identity of the mediator or mediators within thirty (30) calendar days, following the 
date of the request for mediation, all conditions precedent in this Article XV shall be 
deemed to have occurred. 
 
15.8.4  The parties shall share the mediator's fee and any filing fees equally. Venue for 
any mediation or lawsuit arising under this Agreement shall be in Bexar County, Texas. 
Any agreement reached in mediation shall be enforceable as a settlement agreement in 
any court having jurisdiction thereof. No provision of this Agreement shall waive any 
immunity or defense. No provision of this Agreement is a consent to suit.  
 

 
ARTICLE XVI.  

NON-DISCRIMINATION POLICY 
 
16.1   Non-Discrimination.  As a party to a contract with City, Consultant understands and 
agrees to comply with the Non-Discrimination Policy of the City of San Antonio contained in 
Chapter 2, Article X of the City Code and further, shall not discriminate on the basis of race, 
color, religion, national origin, sex, sexual orientation, gender identity, veteran status, age or 
disability, unless exempted by state or federal law, or as otherwise established herein.  Consultant 
represents and warrants it has complied with City’s Non-Discrimination Policy throughout the 
course of this solicitation and Agreement award process and shall continue to comply with said 
Non-Discrimination Policy.  As part of said compliance, Consultant shall adhere to City’s Non-
Discrimination Policy in the solicitation, selection, hiring or commercial treatment of Sub-
Consultants, vendors, suppliers or commercial customers, nor shall Consultant retaliate against 
any person for reporting instances of such discrimination. Consultant shall provide equal 
opportunity for Sub-Consultants, vendors and suppliers to participate in all of its public sector 
and private sector sub-consulting and supply opportunities, provided nothing contained in this 
clause shall prohibit or limit otherwise lawful efforts to remedy the effects of marketplace 
discrimination which have occurred or are occurring in City’s Relevant Marketplace. Consultant 
acknowledges it understands and agrees a material violation of this clause shall be considered a 
material breach of this Agreement and may result in termination of this Agreement, 
disqualification of Consultant from participating in City contracts or other sanctions. This 
Section 16.1 is not enforceable by or for the benefit of, nor creates any obligation to, any third 
Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

35 



party.  Consultant’s certification of its compliance with this Non-Discrimination Policy, as 
submitted to City pursuant to the solicitation for this Agreement, is hereby incorporated into the 
material terms of this Agreement.  Consultant shall incorporate this clause into each of its Sub-
Consultant and supplier agreements entered into, pursuant to City agreements/contracts. 
 
16.2 Sub-Consultants.  Upon execution of this Agreement by Consultant, Consultant shall 
provide to City a detailed outreach and diversity plan for approval by City, including a list of 
Sub-Consultants and shall require all of its Sub-Consultants to register in City’s Centralized 
Vendor Registry (hereafter referred to as “CVR”) through the San Antonio Internet-Bases Project 
Management System.  Consultant shall obtain approval in writing from City prior to adding, 
substituting or deleting any Sub-Consultants from this Project. 
 
 

ARTICLE XVII.  
ASSIGNMENT OR TRANSFER OF INTEREST 
 

Consultant shall not assign or transfer Consultant’s interest in this Agreement without the written 
consent of City. 

 
 
ARTICLE XVIII. 
SEVERABILITY 
 

 If for any reason, any one or more paragraphs of this Agreement are held invalid or 
unenforceable, such invalidity or unenforceability shall not affect, impair or invalidate the 
remaining paragraphs of this Agreement but shall be confined in its effect to the specific section, 
sentences, clauses or parts of this Agreement held invalid or unenforceable.  The invalidity or 
unenforceability of any section, sentence, clause or parts of this Agreement in any one or more 
instance shall not affect or prejudice in any way the validity of this Agreement in any other 
instance. 

 
 
ARTICLE XIX. 

INTEREST IN CITY CONTRACTS PROHIBITED 
 

19.1     Consultant acknowledges no officer or employee of City shall have a financial interest, 
directly or indirectly, in any contract with City, or shall be financially interested, directly or 
indirectly, in the sale to City of any land, materials, supplies or service, except on behalf of City 
as an officer or employee. This prohibition extends to City’s Public Service Board, SAWS and 
other City boards and commissions, which are more than purely advisory. The prohibition also 
applies to subcontracts on City projects. 
 
 
 
 
 
 

l 
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19.2  Consultant acknowledges it is informed the Charter of City and its Ethics Code prohibit a 
City officer or employee, as those terms are defined in the Ethics Code, from having a financial 
interest in any contract with City or any City agency, such as City-owned utilities. An officer or 
employee has a "prohibited financial interest" in a contract with City or in the sale to City of land, 
materials, supplies or service, if any of the following individual(s) or entities is a party to the 
contract or sale: (1) a City officer or employee; his parent, child or spouse; (2) a business entity 
in which the officer or employee, or his parent, child or spouse owns ten percent (10%) or more 
of the voting stock or shares of the business entity, or ten percent (10%) or more of the fair 
market value of the business entity; and/or (3) a business entity in which any individual or entity 
above listed is a Sub-Consultant on a City contract, a partner or a parent or subsidiary business 
entity. 
 
19.3  Consultant warrants and certifies, and this Agreement is made in reliance thereon, it, its 
officers, employees and agents neither are officers nor employees of City.  Consultant further 
warrants and certifies it has tendered to City a Discretionary Contracts Disclosure Statement in 
compliance with City’s Ethics Code. 
 
 

ARTICLE XX. 
CONFLICTS OF INTEREST DISCLOSURE 
 

Consultant shall disclose if it is associated in any manner with a City Official or employee 
in a business venture or business dealings. Failure to do so shall constitute a violation of City’s 
Ethics Code.  To be "associated" in a business venture or business dealings includes:  
 

(1) being in a partnership or joint venture with the officer or employee;  
 
(2) having a contract with the officer or employee;  
 
(3) being joint owners of a business; or 
 
(4) owning at least ten percent  (10%) of the stock in a corporation in which a City officer 
      or employee also owns at least ten percent (10%), or having an established business  
      relationship as client or customer. 

 
 

ARTICLE XXI. 
RIGHT OF REVIEW AND AUDIT 

 
21.1 Consultant grants City or its designees the right to audit, examine or inspect, at City’s 
election, all of Consultant’s records relating to the performance of the Work under this 
Agreement during the term of this Agreement and during the retention period herein.   The audit, 
examination or inspection may be performed by a City designee, which may include its internal 
auditors or an outside representative engaged by City.  Consultant agrees to retain its records for 
a minimum of four (4) years, following the termination of this Agreement, unless there is an 
ongoing dispute under the contract; then, such retention period shall extend until final resolution 
of the dispute.  “Consultant’s records” include any and all information, materials and data, of 
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every kind and character, generated as a result of the Work under this Agreement.  Example of 
Consultant records include, but are not limited to, billings, books, general ledger, cost ledgers, 
invoices, production sheets, documents, correspondence, meeting notes, subscriptions, 
agreements, purchase orders, leases, contracts, commitments, arrangements, notes, daily diaries, 
reports, drawings, receipts, vouchers, memoranda, time sheets, payroll records, policies, 
procedures, federal and state tax filings, for any issue in question, and any and all other 
agreements, sources of information and matters which may, in City’s judgment, have any bearing 
on or pertain to any matters, rights, duties or obligations under or covered by any Agreement 
Documents.  
 
21.2 City agrees it shall exercise the right to audit, examine or inspect only during regular 
business hours.  Consultant agrees to allow City’s designee access to all of Consultant’s Records, 
facilities and current or former employees of Consultant deemed necessary by City or its 
designee(s) to perform such audit, inspection or examination.  Consultant also agrees to provide 
adequate and appropriate Work space necessary to City or its designees to conduct such audits, 
inspections or examinations.   
 
21.3 Consultant shall include this audit clause in any Sub-Consultant, Sub-Consultant, supplier 
or vendor contract.     

 
 
ARTICLE XXII. 

    ENTIRE AGREEMENT 
 

  This Agreement represents the entire and integrated Agreement between City and 
Consultant and supersedes all prior negotiations, representations or agreements, either oral or 
written. This Agreement only may be amended by written instrument signed by both City and 
Consultant. 
 
 

ARTICLE XXIII. 
       VENUE 
 

  The obligations of the parties to this Agreement shall be performable in San Antonio, 
Bexar County, Texas, and if legal action, such as civil litigation, is necessary in connection 
therewith, exclusive venue shall lie in Bexar County, Texas. 
 
 

ARTICLE XXIV. 
                                                                  NOTICES 
 

Except as may be provided elsewhere herein, all notices, communications and reports, 
required or permitted under this Contract, shall personally be delivered or mailed to the 
respective party by depositing the same in the United States Postal Service, addressed to the 
applicable address shown below, unless and until either party is otherwise notified in writing by 
the other party of a change of such address. Mailed notices shall be deemed communicated as of 
five (5) calendar days of mailing. 
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If intended for City, to: 
 

If intended for Consultant, to: 

Transportation and Capital      
Improvements Department 

CONSULTANT’S NAME  

Attention: Contract Services CONSULTANT’S ADDRESS   
114 West Commerce, 9th Floor  
San Antonio, Texas 78205  

 
With a copy to: 
 
Transportation and Capital  

Improvements Department 
Attention: City Architect’s Office  
114 West Commerce, 4th Floor. Room 412 
San Antonio, Texas 78205 

 
 
ARTICLE XXV. 

    INDEPENDENT CONTRACTOR 
 
  In performing services under this Agreement, the relationship between City and 
Consultant is that of independent contractor. By the execution of this Agreement, Consultant and 
City do not change the independent contractor status of Consultant.  Consultant shall exercise 
independent judgment in performing its duties and obligations under this Agreement and solely is 
responsible for setting working hours, scheduling or prioritizing the workflow and determining 
how the Services are to be performed. No term or provision of this Agreement, or act of 
Consultant in the performance of this Agreement, shall be construed as making Consultant the 
agent, servant or employee of City or as making Consultant or any of its agents or employees 
eligible for any fringe benefits, such as retirement, insurance and/or Worker's compensation, 
which City provides to or for its employees. 
 
 

ARTICLE XXVI. 
                 CAPTIONS 

 
 The captions for the individual provisions of this Agreement are for informational 
purposes only and shall not be construed to effect or modify the substance of the terms and 
conditions of this Agreement to which any caption relates. 
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ARTICLE XXVII 
ATTORNEY FEES 

 
The Parties expressly agree, in the event of litigation, both parties waive rights to payment of 
attorneys’ fees that otherwise might be recoverable pursuant to Texas Civil Practice and 
Remedies Code Chapter 38, Texas Local Government Code  §271.153, the Prompt Payment Act, 
common law or any other provision for payment of attorney’s fees.   
 
 

ARTICLE XXVIII 
CONFLICT RESOLUTION BETWEEN DOCUMENTS 

 
Consultant hereby agrees and acknowledges if anything contained in Consultant’s prepared 
Scope/Budget/Reimburseables, attached hereto and labeled as Exhibit A, or contained in any 
other document prepared by Consultant and included herein is in conflict with this Agreement 
and/or with City’s General Conditions for City of San Antonio Construction Contracts, attached 
hereto and labeled as Exhibit E, this Agreement and/or City’s General Conditions for City of San 
Antonio Construction Contracts shall take precedence and control to resolve said conflict(s). 
 
 

 
 
IN WITNESS WHEREOF, the City of San Antonio lawfully has caused these present to 

execute this Agreement by the hand of City Manager or his/her designee; Consultant, acting by 
the hand of  _______________________ thereunto authorized _______________________ 
(TITLE) does now sign, execute and deliver this document. 
 
 
Executed on this ____  day of ______________________, 20____________ 
 
     . 
 
                                                                                               ______________________________ 
CITY OF SAN ANTONIO                                                   FIRM NAME 
                  ______________________________ 
                  FIRM REPRESENTATIVE’S NAME 
_______________________________             ______________________________ 
PETER ZANONI                                                                  TITLE 
ASSISTANT CITY MANAGER 
 
 
 
     
APPROVED: 
 
_______________________________  
CITY ATTORNEY 
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EXHIBIT A 
 

SCOPE / BUDGET / REIMBURSEABLES  
See Attached Proposal Dated ___________ 

 
Consultant hereby agrees and acknowledges if anything contained in this Consultant 
prepared Exhibit A, Consultant’s Scope/Budget/Reimburseables, or contained in any other 
document prepared by Consultant and included herein is in conflict with this Agreement 
and/or City’s General Conditions for City of San Antonio Construction Contracts, attached 
hereto and labeled as Exhibit E, this Agreement and/or City’s General Conditions for City 
of San Antonio Construction Contracts shall take precedence and control to resolve said 
conflict. 
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EXHIBIT B 
 
SCHEDULE OF PROJECT SERVICES 
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                                                                   EXHIBIT C 
 

     ADDITIONAL SERVICES 
 

See Attached Proposal Dated _____________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Architectural Design Services for  
The 2017-2027 Parks and Recreation System Strategic Plan                                                                                                               
Revised 6/12/2014 

43 



EXHIBIT D 
 

SBEDA SUBCONTRACTOR/SUPPLIER UTILIZATION PLAN 
                                                  AND 
    SBEDA ORDINANCE COMPLIANCE AND PROVISION 
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                                              EXHIBIT E 
 

GENERAL CONDITIONS  
FOR 

CITY OF SAN ANTONIO CONSTRUCTION CONTRACTS 
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EXHIBIT F 
 

ADDENDUM 
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