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I.   BACKGROUND 
 
The City of San Antonio (hereafter referred to as “City”), requests a Statement of Qualifications 
(hereafter referred to as “SOQ”) from qualified Construction Managers (hereafter referred to as 
“Respondents”) interested in providing pre-construction and construction phase services through a 
Construction Manager at Risk (hereafter referred to as “CMR”) delivery method for the construction of 
Early Works and Utilities Package for Civic Park (hereafter referred to as “the Project”) at San 
Antonio Hemisfair.  The selected Respondent shall be required to demonstrate the ability and resources 
necessary to perform the scope of services requested.  City is seeking qualified firms which have 
experience in managing construction projects of similar size, scope and complexity and which 
effectively can manage the challenges of a downtown construction project.  The approximate ten (10) 
acre site will include future Public/Private Partnership developments on the edges of the park that will 
function seamlessly with Civic Park at the center, comprised of approximately seven (7) of the ten total 
acres.  Civic Park will be the second round of development at Hemisfair and will act as the centerpiece 
for supporting the goal of establishing a world-class urban park surrounded by a vibrant mixed-use 
neighborhood adding real value to all citizens of San Antonio.  The Project shall be in accordance with 
the City’s Hemisfair Park Area Redevelopment Corporation (hereafter referred to as “HPARC”) 
sustainability, historic design and development guidelines and the Hemisfair Public Art Master Plan.   
 
 
Purpose/Intent 
 
The selected Respondent shall work with the Project’s Design Consultant in the preparation of phasing 
documents to facilitate the effective construction of the scope of services necessary to implement all 
utilities and early works for Civic Park.  The Project’s phasing plan is necessary to maintain the Project 
schedule and efficiently manage site access logistics.   
 
During the Project’s construction phase, all work shall be coordinated with the Transportation & 
Capital Improvements Department (hereafter referred to as “TCI”), HPARC, the Henry B. Gonzalez 
Convention Center and other entities involved with the approval of the work and the Project’s delivery.  
Project construction shall be completed for occupancy on or before January 2018.   

 
 

Minimum Qualifications 
 
Respondent shall have demonstrated experience in the following CMR processes: 
 

• CMR Preconstruction Services  
• CMR Construction Services  
• CMR Contract Sum guaranteed maximum price pricing experience  
• Constructability Review experience  
• Experience with fast track construction projects on a downtown site 
• Demonstrated experience in coordinating work with local utility providers 
• Demonstrated experience in building similar projects of this size, type and complexity 
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Preferred Qualifications 
 
It is preferred but not required the selected Respondent demonstrate:   
 

• An extensive knowledge of and experience related to the construction of facilities 
and underground utilities and structures of similar size, type and complexity as this 
Project. 

• Experience in civil works projects with high quality architectural concrete finishes. 
• Local Experience with CPS and SAWS in the installation of major utility service 

installation 
 
 
II.     SCOPE OF WORK  
 
The scope of work includes pre-construction and construction services for The Early Works and 
Utilities Package of Civic Park, located at the corner of South Alamo Street and East Market Street.   
 
The selected Respondent shall enter into a CMR contract with City for construction of the early-works 
package of Civic Park, consisting of the installation of utilities and other sub-grade improvements and 
structures, grading and landscaping and could include hardscape items with architectural concrete and 
stone finishes.  This early-works package must be completed in time for scheduled City-wide events in 
early 2018.  Prior to construction, the selected Respondent shall assume the risk of delivering the 
Project pursuant to a Guaranteed Maximum Price (hereafter referred to as “GMP”) for the scope of the 
early works package.  Prior to construction and engaging at the mid-design document (hereafter 
referred to as “DD”) stage, the selected Respondent shall provide preconstruction services in a 
collaborative effort, working with the design team to develop construction cost estimates with 
increasing level of detail for each remaining design phase.  At or near the completion of detailed 
design documents, upon City’s request, the selected Respondent shall prepare and submit a GMP to 
City for approval.   
 
The selected Respondent shall be responsible for managing the construction means and methods, 
quality control, construction site safety and the management of all other aspects related to the 
construction of this Project.  The selected Respondent may self-perform work for which it is qualified, 
contingent upon it submitting a bid in conformance with Section 2269.255 of the State of Texas 
Government Code and upon approval by City.   
 
Preconstruction Phase: 
 
The selected Respondent shall work cooperatively with City and the design team throughout the 
preconstruction stage of the Project.  The selected Respondent shall report to City as well as assist in 
remedying all discrepancies, errors and omissions in the Design Documents during the Preconstruction 
Phase.  
 
Preconstruction phase services by the selected Respondent shall include, but are not limited to: 
 
• Constructability reviews. (Constructability, as herein used, refers to the optimum use of 

construction knowledge and experience in planning, design, procurement and field operations to 
achieve overall Project objectives); 
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• Compliance reviews; 
• Collaborative efforts with the design team to reconcile cost or design concerns; 
• Budgeting services; 
• Detailed cost estimating and value engineering analysis, at completion of DD’s and during 

construction document stages (as defined in the CMR contract); 
• Construction phase scheduling: 

− Detailed Project scheduling;   
− Develop a detailed critical path method (hereafter referred to as “CPM”) schedule, identifying 

all design activities, permits and other activities required to be completed before construction 
activities can begin, along with developing a preliminary construction schedule.  Primavera 
shall be used for developing all Project scheduling; 

− Identify and schedule for early work items;  
− Project construction phasing; 
− Presentations to stakeholders, as needed and determined by City;  

• Preconstruction planning throughout the preconstruction stage and participation in the 
prequalification and qualification of each of the CMR’s subcontractors, as defined by law;  

• Submittal of a proposed GMP, anticipated at or near the completion of the Project’s construction 
documents (City reserves the right to accept a GMP at any point in the development of the Project 
design); 

• Lead and manage the subcontractor prequalification and bidding process. 
• Bidding, award and management of all construction-related contracts in compliance with City’s 

solicitation requirements, including its Small Business Economic Development Advocacy Policy. 
 
When the drawings and specifications are at a stage of completion specified in the CMR Agreement, 
such partially completed documents (hereafter referred to as the "Design Development Documents") 
shall be provided to the selected Respondent, together with the design team’s detailed listing of any 
material incomplete design elements, and the design team’s statement of intended scope, with respect 
to such incomplete elements. If requested by City at this stage of the process, the selected Respondent 
shall submit to City and the design team, its proposed GMP and its qualifications and assumptions, 
based upon the Design Development Documents. The selected Respondent, City and the design team 
(along with any City-selected Engineers and consultants) shall meet to reconcile any questions, 
discrepancies or disagreements relating to the qualifications and assumptions and the Design 
Development Documents.  The reconciliation shall be documented by an addendum to the 
qualifications and assumptions approved in writing by City, the design team and the selected 
Respondent.  The selected Respondent then shall submit to City for approval the selected Respondent’s 
proposed final GMP.  Contingent upon City’s approval of the final GMP, the parties shall enter into an 
amendment to the CMR Agreement, establishing the final negotiated GMP.  The final negotiated GMP 
shall not exceed the Project’s established construction budget of $13,000,000.00. 
 
GMP Development: 
 
At each phase of Project design, City, at its sole discretion, shall determine whether it will proceed to 
the next phase or terminate CMR’s Agreement for this Project.  At completion of Design Development 
Documents, throughout construction document development and at stages defined in the CMR 
Agreement, CMR shall provide detailed cost estimates and City, at its sole discretion, shall determine 
if it will accept the CMR-provided cost estimate as the Project’s GMP. If CMR’s proposed GMP 
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exceeds the Project’s established construction budget, City may terminate its Agreement with the 
selected Respondent and may select an alternative delivery method for this Project.  
 
Construction Phase: 
 
During the construction phase, the selected Respondent shall solicit, award and enter into, as a general 
contractor, all subcontracts necessary and appropriate to provide all labor and materials for the work. 
The selected Respondent shall comply with the construction services outlined in City’s General 
Conditions (attached hereto, incorporated herein by reference and labeled as “Exhibit A”) and the 
CMR Agreement template (attached hereto, incorporated herein by reference and labeled as “Exhibit 
B”).  The selected Respondent shall provide on-site construction management, to include:  
 
   (1)    Attendance at progress meetings;  
  (2)    Written daily reports; 
   (3)    Quality assurance and quality control, and  

(4)   On-site representation, comprised of the selected Respondent and its consultant staff 
involved in the Project, all having relevant and appropriate types of construction 
management experience.   

 
City reserves the right to perform work related to the Project and to award separate contracts for work 
related to the Project.  
 
The selected Respondent shall manage the construction of the Project pursuant to the construction 
documents and in accordance with the schedule and budget requirements. The selected Respondent 
shall hold all subcontracts and fully shall be responsible for the means and methods of construction, 
Project safety, quality, Project completion within the schedule agreed upon in the preconstruction 
phase, compliance with all applicable laws and regulations (including monitoring compliance with all 
equal employment and prevailing wage requirements) and submitting monthly reports of these 
activities to City.  City reserves the right to approve and/or reject the selected Respondent’s selection 
of subcontractors and any terms to CMR’s subcontracting agreements.  
 
Construction phase services by the selected Respondent shall include, but are not limited to:  
 
• Construction of the facility, as outlined above; 
• Coordination with City, Consultants and Stakeholders; 
• Direct coordination with and management of local utility service installation; 
• Arrangement for the procurement of materials and equipment; 
• Construction staging and post-construction activities; 
• Scheduling and management of site operations; 
• Quality control; 
• Bonding and insurance of the construction; 
• Maintaining a safe work site for all project participants; 
 
The selected Respondent shall work collaboratively with the Project’s design team throughout the 
Project’s design phase to ensure constructability and shall join the Project during the design 
development phase to provide preconstruction-related services through the completion of the design 
efforts.  During the preconstruction phase, the selected Respondent shall develop a rough order of 
magnitude at each phase of design.   
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At approximately ninety percent (90%) of the Project’s design, or when City so designates, the 
selected Respondent shall submit a GMP to City for approval and shall assume the risk of delivering 
the Project through said GMP contract.   
 
III. SCHEDULE OF EVENTS  
 
Pre-Submittal Conference  Monday, August 29, 2016 
Deadline for Submittal of Written Questions Tuesday, September 6, 2016 
Phase I Qualifications Responses due Friday, September 23, 2016 
Phase II Interview Letter to Short-listed Firms  October 2016 (TBD) 
Phase II Proposed Fees  October 2016 (TBD)  
Interview Short-listed Firms November 2016 (TBD)  
Anticipated City Council Consideration December 2016 (TBD) 

 
 
IV.  PRE-SUBMITTAL CONFERENCE   
 
A Pre-Submittal Conference is scheduled to be held on Monday, August 29, 2016 at 10:00A.M.  at 

the Municipal Plaza Building, 1st Floor, C Room, located at 114 W. Commerce St., San 
Antonio, Texas 78205. Attendance at the Pre-Submittal Conference is optional but strongly 
encouraged. Respondent is encouraged to prepare and submit its questions in writing three (3) 
calendar days in advance of the Pre-Submittal Conference, in order to expedite the proceedings. 

 
City’s responses to questions received by this due date may be distributed at the Pre-Submittal 
Conference and posted on City’s website at http://epay.sanantonio.gov/RFPListings/.   
 
This meeting place is accessible to disabled persons.  The Municipal Plaza Building is wheelchair 
accessible.  The accessible entrance is located at 114 W. Commerce.  Accessible parking spaces are 
located at City Hall, 100 Military Plaza.  Auxiliary aids and services are available upon request. 
Interpreters for the Deaf shall be requested at least 48 hours prior to the meeting.  For assistance, call 
(210) 207-7245 Voice/TTY. 
 
Any oral responses provided by City staff at the Pre-Submittal Conference shall be preliminary.  A 
written summary of the Pre-Submittal Conference shall contain official responses and posted on City’s 
website at http://epay.sanantonio.gov/RFPListings/.  Any oral response given at the Pre-Submittal 
Conference that is not confirmed in the written summary of the Pre-Submittal Conference or by a 
subsequent addendum shall not be official or binding on City.  Only written responses shall be official 
and all other forms of communication with any officer, employee or agent of City shall not be binding 
on City. 
 
 
V.  SUBMITTAL DOCUMENT REQUIREMENTS FOR PHASE I OF SOLICITATION  
 
This RFQ is part of a two-part solicitation process.  City shall appoint a selection committee to perform 
the evaluations and shall conduct a comprehensive, fair and impartial evaluation of all Statements of 
Qualifications received in response to this RFQ and shall rank each submittal received in response to 
this RFQ using the criteria set forth herein.  Based on the evaluation process, the selection committee 
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may qualify a maximum of five (5) Respondents to participate in second phase of the solicitation 
process.   
 
Respondent’s Submittal should include the required items in the following sequence: 
 
A. EXECUTIVE SUMMARY – Respondent shall include a one-page Executive Summary for the 

Statement of Qualifications (“SOQ”).  The summary shall state the number of years in 
business, number of years in business in the local office, local office address and number of 
employees employed in local office. 

 
B. SUBMITTAL COVER / SIGNATURE PAGE (Form #1) – Respondent shall include the 

completed Submittal Cover/Signature Sheet with submittal, indexed or labeled as “Tab 1”. The 
Submittal Cover/Signature Sheet shall be signed by a person, or persons, authorized to bind the 
entity or entities submitting the response.  Submittals signed by a person other than an officer 
of the company or partner of the firm shall be accompanied by evidence of authority. Joint 
ventures require signatures from all firms participating in the joint venture. Joint ventures are 
required to provide legal proof of the joint venture such as a joint venture agreement as an 
attachment to their submittal.   

 
C. SUBMITTAL CHECKLIST AND TABLE OF CONTENTS (Form #2) – Respondent shall 

complete this form, which is to be used as the Table of Contents for its submittal.  The checklist 
shall be indexed or labeled as “Tab 2” in submittal. 

 
D. DISCRETIONARY CONTRACTS DISCLOSURE FORM (Form #3) – Respondent shall 

complete the form online at, 
https://www.sanantonio.gov/eforms/atty/ContractsDisclosureForm.pdf, print a copy of the 
completed form and submit the form as “Tab 3” in its ORIGINAL SUBMITTAL ONLY. If 
Respondent is proposing as a team or joint venture, then each party to that team or joint venture 
shall complete and submit a separate form with the submittal.  

 
E. LITIGATION DISCLOSURE FORM (Form #4) – Respondent shall complete a Litigation 

Disclosure form, using additional pages for explanation, if necessary, and submit the form 
indexed or labeled as “Tab 4” in submittal. If Respondent is proposing as a team or joint 
venture, then each party to that team or joint venture shall completed and submit a separate 
form with the submittal. 

 
F. SMALL BUSINESS ECONOMIC DEVELOPMENT ADVOCACY (Form 5) – Respondent 

shall submit a completed and signed Subcontractor/Supplier Utilization Commitment Form 
indicating the selected Respondent commits to satisfy a Nineteen Percent (19%) Small 
Business Enterprise (hereafter referred to as “SBE”) subcontracting goal for this solicitation.  
Absent a waiver granted by the City of San Antonio Economic Development Department, 
failure to submit a completed Subcontractor/Supplier Utilization Commitment Form in its 
response shall render Respondent’s submittal NON-RESPONSIVE.  This form shall be 
indexed and labeled as “Tab 5” in the submittal. 
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G. CONTRACT TEMPLATE AND GENERAL CONDITIONS  (Indexed and labeled as “Tab 

6”) – Respondent is to review City’s General Conditions for City of San Antonio Construction 
Contracts and City’s Construction Manager at Risk Contract template, provided hereto as RFQ 
Exhibit A and Exhibit B, and provide written comments and/or concerns regarding the 
General Conditions and CMR Contract.  If Respondent does not have any comments and/or 
concerns, Respondent shall indicate this in this Tab 6.  If no comments and/or concerns are 
submitted by the Respondent, City shall presume Respondent will sign the Contract as 
presented, if a Contract is awarded. 

 
H.      PROOF OF INSURABILITY (Indexed and labeled as “Tab 7”) – Respondent shall submit a 

copy of its current insurance certificate. 
 
I.       LETTERS OF REFERENCE (required) – Respondent shall provide a maximum of five (5) 

letters of reference.    Letters of Reference shall be indexed and labeled as “Tab 8”.   
 

J.  CERTIFICATE OF INTERESTED PARTIES (TEC Form 1295) (Indexed and labeled as 
“Tab 9”) – Effective January 1, 2016, the City of San Antonio is required to comply with 
Texas Government Code, Chapter 2252, Subchapter Z, Section 2252.908 (hereafter referred to 
as “the Code”).  The Code states City shall not enter into a contract with a business entity 
unless and until the business entity has submitted a Certificate of Interested Parties (hereafter 
referred to as “Form 1295”) to City for filing with the Texas Ethics Commission (hereafter 
referred to as “TEC”).  The Form 1295 requirement imposed upon City applies to ALL 
contracts: 

 
• having a value greater than $50,000;  
• requiring San Antonio City Council approval; and/or 
• renewals, extensions or amendments  must be approved by the San Antonio City Council. 

TEC has made available on its website the new filing application that must be used by 
Respondent to file its Form 1295 with City.  Respondent shall use TEC’s application to enter 
the required information on Form 1295 and print a copy of the form containing a unique 
certification number for that response.   

An authorized agent of Respondent then must sign the printed copy of the form and have the 
Form 1295 notarized.  The notarized completed Form 1295 containing the unique certification 
number then must be submitted with Respondent’s submittal to City, pursuant to this 
solicitation, to ensure City and Respondent meet the Code requirements. 

Form 1295 must be completed on-line by the business entity.  It is accessible at: 
 

 https://www.ethics.state.tx.us/whatsnew/elf_info_form1295.htm  
 

As a result of this new requirement imposed upon City by the Code, City is requiring all 
Respondents submitting on each project to complete Form 1295, print a copy showing the 
unique Certification Number and Date Filed in the Certification of Filing box at the upper right 
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corner of Form 1295 for that submittal, sign it, have it notarized and submit it with their 
submitted proposal. 

 
City shall review Form 1295 as part of the Minimum Requirements Review performed upon 
receipt of the all proposals.  Deficiencies in or missing Form 1295 shall not be a disqualifying 
error.  Instead, City shall notify Respondent of any requirements to cure the deficiency and/or 
to submit/re-submit Form 1295 within two (2) days of notice to remain eligible to be 
considered for a contract award.  City shall include the selected Respondent’s Form 1295 in its 
package prepared for the San Antonio City Council’s consideration for contract award. 

 
K. STATEMENT OF QUALIFICATIONS – Respondent shall provide a narrative document 

addressing all evaluation criteria in Section II of this RFQ. Sufficient information regarding 
Respondent’s past projects and key personnel’s experience shall be provided in Respondent’s 
submittal to indicate its team has met or exceeded the minimum qualifications cited in Section 
II of this RFQ.  

 

A.  Experience and Qualifications of Prime Firm and Key Sub-Contractors (40 Points)  
 Respondent shall respond to the following items as they relate to Section II. Scope of 
Services.    

 
1. Experience (Indexed and Labeled as “Tab 9”) – Provide a narrative in three (3) pages    

or less describing Respondent’s team’s qualifications, as they relate to construction of 
projects of similar type, size and complexity.  Include a history of how Respondent’s 
team has worked together on past similar projects, including the number of years working 
as a team.  In addition, Respondent shall provide the following:     
 

a. A demonstrated minimum of ten (10) years of experience in building projects of 
like size, complexity and type;  

b. Respondent shall provide its proposed individual team member’s expertise and 
experience, if any, in managing civil works-related projects with high quality 
finishes and landscape installations; 

c. Respondent should have experience  and an understanding in construction 
management of downtown multi-phased projects and projects with on-going 
commercial operations; 

d. Respondent’s Project Management experience; and  
e. Respondent’s Cost estimating services.  

2. Project Sheets (Indexed and Labeled as “Tab 10”) – Respondent is requested to 
provide one (1) page project sheets for, at maximum, three (3) successfully completed 
projects of both similar size, complexity and scope, with at least one (1) utilizing the 
CMR project delivery method, in the past ten (10) years.  Each project sheet shall 
include the following:   

 
a. Description of the scope of the project, including whether the project was multi-

phased, the level of LEED certification, if any, and whether the project was in an 
operating facility or the facility was closed during the construction; 

b. Photograph of the project; 
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c. Year of the project; 
d. If not CMR delivery method, identify type of delivery method; 
e. Project’s proposed completion date and actual completion date achieved (explain 

inconsistencies); 
f. Project’s original and final construction contract amounts (explain 

inconsistencies);   
g. Name of Respondent’s project manager, noting whether this individual shall 

work on this Project and his/her role planned for this Project; 
h. Project Superintendent and note whether this individual shall work on this 

Project and his/her role planned for this project; 
i. Project owner’s name and the name of the representative (if different) who 

served as the day-to-day liaison for the project in the following format: 
 

Name of Owner: ____________________________________________ 
Name of Owner’s representative: _______________________________ 
Representative’s Phone Number: _______________________________ 
Representative’s E-mail:  _____________________________________ 
 
Name of Architect/Engineer: __________________________________ 
Name of Owner’s representative: _______________________________ 
Representative’s Phone Number: _______________________________ 
Representative’s E-mail:  _____________________________________ 
 

3.  Proposed Key Personnel/Organizational Chart (Indexed and Labeled as “Tab 
11” – Key personnel included in this section are expected to be the same personnel 
assigned to the Project and named in the CMR Agreement, if awarded.  Respondent 
shall provide a detailed organizational chart of its firm, identifying key personnel who 
will be committed to work on the various tasks for this Project.  In addition, 
Respondent shall provide a narrative description on the organization chart describing 
the proposed assignments, roles and responsibilities, lines of authority and 
communication for each team member to be directly involved with this Project.  
Respondent’s proposed key personnel shall demonstrate a knowledge or and 
experience with relevant concourse connector and security screening checkpoint 
facilities or similar type projects.  Label key personnel assignments as: 

 
a. Proposed Project Manager;  
b. Proposed Project Estimator;   
c. Coordination of the project design and requirements with regulatory agencies 

and authorities; 
d. Quality assurance/quality control (design); 
e. Quality assurance/quality control (construction); and 
f. Plan review coordination for securing all applicable permits. 

 
4. Resumes (indexed and labeled as “Tab 12”) – Respondent shall submit one-page 

resumes for all key team members.  Resumes should link to the provided project 
sheets and also may include additional previously completed relevant projects not 
highlighted in the project sheets.  Resumes also shall include the license type (if 
applicable), number of years with a firm, number of years experience in proposed role 
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and experience (if any) with use of BIM technology in delivery of previous 
construction projects.   

B.  Understanding of the Project and Proposed Management Plan (35 Points)  
This information should include the respondent’s proposed organizational structure and 
availability of labor resources (capacity to perform) in executing the firm’s effort.  
Respondent shall submit information in a brief narrative plan that clearly and concisely 
describes the organization and approach to project to the information below:   

 
1. Pre-Construction Management  – Shall be indexed and labeled as “Tab 13”.  Limit 

response to the following items to two (2) pages:   
• Describe your firm’s management approach and team organization for the 

provisions outlined in this RFQ;  
• Describe your team’s Quality Control/Quality Assurance Process, approach and 

capabilities to maintain quality control of the design and construction; and 
• Describe your approach to assuring timely completion of designs, including 

methods for schedule recovery, if necessary.  
 

2. Construction Management  - Shall be indexed and labeled as “Tab 14”.  Limit 
response to the following items to two (2) pages: 

• Describe your construction observation and quality control approach and ability to 
coordinate with all stakeholders; 

• Describe your cost estimating methods and approach to construction documents 
and bid phase management; and  

• Describe your mechanism to track and respond to request for information, review 
of change orders, coordination construction progress meeting with the contractor, 
preparing and distributing meeting minutes, reviewing schedules, and other 
construction phase.  

• Describe your approach and experience in developing, monitoring and managing 
phasing plans to ensure continued operations while construction takes place.  

 
 
C.  Team’s Experience with San Antonio Region Issues and Past Experience with City of 
San Antonio Contracts (10 points)  

 
City is interested in evaluating Respondent’s team and any of Respondent’s key 
Subcontractors’ experience with San Antonio issues, as may be evidenced by work in San 
Antonio and the surrounding area, during the past five (5) years.  In narrative form, using a 
maximum of two (2) pages, briefly describe Respondent’s team’s and key Subcontractors’ 
experience in the following areas and reference projects relating to that experience.  Note: 
you may reference projects included in project sheets under Criteria A above or include 
other projects, but no additional project sheets shall be provided for this criteria.  This 
information shall be indexed and labeled as “Tab 15.”  
 

• Local area construction costs and practices; 
• Local environmental community, conditions and constraints; 
• Involvement in project development, as it relates to public awareness in the local 

area; 
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• Respondent’s experience with public utilities within the San Antonio and/or 
surrounding area; 

• Local site development; and  
• Building code requirements. 

 
Note that a portion of the scoring for this criterion may be based on City’s 
Consultant/Contractor Scorecard, other documentation or experience with City projects.  The 
City will consider the history of the firm in complying with project programs, schedules and 
budgets on previous City of San Antonio projects.  No items shall be submitted by the 
respondent for this criterion.  Specific items that may be used for consideration may 
include, but are not limited to: 

 
•  Timely completion of City projects; 
•   Cooperative working relationship with City; 
•   Prompt payment of Subcontractors at all levels; 
•   Compliance with other City contract terms; 
• Compliance with City Ordinances on substitution/addition/deletion of     

Subcontractors; 
•   Provision of contracting opportunities for S/M/WBEs; 
•   Compliance with City standards; 
•   Conformance to City budget requirements. 

 
D.  Proposed Costing Method (10 Points)   
 

1.  In a one-page summary, describe your team’s processes, software or other tools to be 
used to generate estimates, analyze alternatives, control, monitor and report cost 
performance throughout the Project’s duration to stay on time and within budget. This 
information shall be indexed and labeled as “Tab 16”. 

 
2.  In a two-page summary, describe your method and process for working with the Project 

design team and its consultants to deliver a GMP and to maintain the GMP throughout the 
design and construction phase.   Describe your policies on Subcontractor mark-up and 
your cost control methods during construction.  Describe how you procure qualified sub-
contractors.  This information shall be indexed and labeled as “Tab 17”.   
 
 

E.     EXPERIENCE WITH CPS/SAWS/AT&T – (5 points) 
City is interested in evaluating Respondent’s team and any of Respondent’s key Subcontractors’ 
experience with CPS, SAWS, and AT&T as may be evidenced by work in San Antonio and the 
surrounding area, during the past five (5) years.  In narrative form, using a maximum of two (2) 
pages, briefly describe Respondent’s team’s and key Subcontractors’ experience in the following 
areas and reference projects relating to that experience.. 
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F.      SBEDA – (20 points) 
 
These points shall be awarded pursuant to the San Antonio Small Business Economic 
Development Advocacy (hereafter referred to as “SBEDA”) program to qualifying Respondents.  
No items are required to be submitted by Respondent for this criterion.  

 
Respondent is expected to examine this RFQ carefully, and understand the terms and conditions 
for providing the services listed herein and respond completely. Failure to complete and provide 
any of the above-referenced documents may result in the Respondent’s submittal being deemed 
non-responsive and, therefore, disqualified from consideration. 

 
 

Phase I Evaluation Criteria Summary: Maximum 
Points  

A. Experience and Qualifications of Respondent and Key 
Sub-Consultants and Subcontractors 

 

 
 
30 Points 

 
B.   Respondent’s understanding of the Project and Proposed 

Management Plan 
 

 
25 Points 

 
C.  Respondent’s Team’s Experience with San Antonio 

Region Issues and Past Experience with City of San 
Antonio Contracts  

  

 
 
10 Points 

 
D.  Proposed Costing Method(s)  
 

10 Points  

 
E.  Experience with CPS, SAWS, & ATT 
 

 
5 Points 

 
F.  SBEDA  
 

   
20 Points 

 
Total Maximum Points 

  

 
      100  

 
Respondent is expected to examine this RFQ carefully, understand the terms and conditions for 
providing the CMR services listed herein and respond completely.  Failure to complete and provide 
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any of the above-referenced documents may result in the Respondent’s submittal being deemed non-
responsive and, therefore, disqualified from consideration. 
 
 
 
 
VI.   PHASE II EVALUATION CRITERIA (INTERVIEWS), IF SELECTED  
 
Based on the evaluation process of Phase I, as outlined herein, the selection committee may qualify a 
maximum of five (5) Respondents (hereafter referred to as “short-listed firms’) to participate in Phase 
II of the solicitation process.  Phase II of the solicitation process shall include requests for additional 
information from the short-listed firms and shall include an invitation for an interview.  Additional 
information requested may include more detailed information from Respondent regarding 
demonstrated competence and qualifications, the ability of Respondent to meet the Project schedule 
and other information, as deemed appropriate.  During Phase II of the solicitation process, the selection 
committee will evaluate and rank the short-listed firms based on the published evaluation criteria set 
forth below:   
 
 

Phase II Evaluation Criteria Summary (Short-listed firms 
only): 
 

Maximum 
Points  

 
A. Background of Respondent, Key Personnel, and Key Sub- 

Consultants and Subcontractors 
 

 
15 Points 

 
B. Respondent’s Proposed Approach to Meeting Project 

Schedule 
  

 
20 Points 

 
C. Project Understanding  
 

 
15 Points 

 
D.  Respondent’s Team’s Experience with downtown San 

Antonio  Issues and Past Experience with City of San 
Antonio Contracts 

 10 Points 
 
E.  Experience with CPS, SAWS, & ATT  
 5 Points 
 
F.  SBEDA (carried forward from Phase I) 
 20 Points 
 
G. Respondent’s Proposed Fees (as a percentage) for General 

Conditions and Overhead & Profit 

 
20 Points    
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                                                                  Total Maximum Points 
 

 
      100  

 
 
VII.  PHASE I SUBMITTAL INSTRUCTIONS 
 
When submitting a Statement of Qualifications in person to City Clerk’s Office, visitors to City Hall 
must allow time for security measures. Visitors to City Hall will be required to enter through the east 
side of the building.  The public will pass through a metal detector and x-ray machine located in the 
lobby.  All packages, purses and carried items will be scanned during regular business hours of 7:45 
a.m. to 4:30 p.m.  After the public proceeds through the metal detector, they will sign in and receive a 
visitor’s badge.  For those that might require the use of a ramp, entry is available on the south side of 
the building (Dolorosa side).  Security will meet the visitor in the basement with a hand scanner. 
 
Respondent shall submit a total of nine (9) Qualification Statements which shall include one (1) 
original unbound Qualification Statement, signed in ink, and eight (9) printed copies, as well as one (1) 
copy of the entire submittal in an Adobe PDF format on a compact disk (CD) or flash-drive in a sealed 
package, clearly marked on the front of the package “RFQ: CONSTRUCTION MANAGER FOR 
Civic Park Utilities Package”  All submittals must be received in City Clerk’s Office NO LATER 
THAN 3:00 PM ON Friday, September 23, 2016 at the address indicated below.  Any submittal 
received after this time shall not be considered. 

 Physical Address: 
City Clerk’s Office 
Attn: Transportation and Capital Improvements Department 
100 Military Plaza 
City Hall, 1st  Floor, 
San Antonio, Texas  78205 

 
Submittals sent by facsimile or email will not be accepted. 
 
Responses to the solicitation should be complete and well organized.  Adherence to the maximum page 
criterion is critical; each page side (maximum 8 1/2” x 11”) with criteria information will be counted.  
Respondent shall adhere to the page limitations for each section as stated herein. Pages which have 
project photos, charts, and graphs will be counted towards the maximum number of pages.  Front and 
back covers, Table of Contents pages and tabbed divider pages will not be counted if they do not 
contain submittal information.  The use of recycled paper is encouraged.  Three-ring binders are NOT 
permitted. With regards to other types of binding, plastic (not metal) spiral or “comb” binding is highly 
recommended.  Unnecessarily elaborate brochures, artwork, bindings, visual aids, expensive paper or 
other materials beyond which is sufficient to present a complete and effective submission are not 
required.  All pages shall be numbered.  Margins shall be no less than 1” around the perimeter of each 
page.  Electronic files, websites or URLs shall not be included as part of the proposal, other than the 
CD specified above.  Each submittal must include the sections and attachments in the sequence listed 
in the RFQ Section V, Submittal Document Requirements for Phase I of the Solicitation, and each 
section must be divided by tabs and indexed as indicated in this RFQ.  Failure to meet the above 
conditions may result in disqualification of the proposal. 
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A Respondent submitting a response to this RFQ correctly shall reveal, disclose and state the true and 
correct name of the individual, proprietorship, corporation and/or partnership submitting, clearly 
identifying the responsible general partner and all other partners associated with the contract, if any.  
No nick-names, abbreviations (unless part of the legal title), shortened, short-hand or local "handles" 
will be accepted in lieu of the full, true and correct legal name of the entity.  The submitted name(s) 
shall comport exactly with the corporate and franchise records of the Texas Secretary of State and 
Texas Comptroller of Public Accounts.  Individuals and proprietorships, if operating under other than 
an individual name, shall match with exact Assumed Name filings.  A corporate Respondent and 
limited liability company Respondent shall include the 11-digit Comptroller's Taxpayer Number on the 
signature page of the Proposal.    
 
 
VIII.  AMENDMENTS TO RFQ  

 
Changes, amendments, or written responses to questions received in compliance with Section IX, 
Restrictions on Communication herein may be posted on City’s website at 
http://epay.sanantonio.gov/RFPListings/.  It is Respondent’s responsibility to review this site and 
ascertain whether any amendments have been made prior to submission of a proposal.  A Respondent 
who does not have access to the Internet, must notify City in accordance with Section IX, Restrictions 
on Communication, that Respondent wishes to receive copies of changes, amendments, or written 
responses to questions by mail or facsimile. 
 
No oral statement of any person shall modify or otherwise change or affect the terms, conditions or 
specifications stated in the RFQ, and changes to the RFQ – if any – shall be made in writing only. 
 
 
IX.  RESTRICTION ON COMMUNICATIONS   
 
Once this RFQ has been released, Respondent is prohibited from communicating with City staff 
regarding the RFQ or Submittals, with the following exceptions:  
 
Respondent is prohibited from communicating with elected City officials and their staff regarding the 
RFQ or submittal from the time the RFQ has been released until the contract is posted as a City 
Council agenda item.  Respondent is prohibited from communicating with City employees from the 
time the RFQ has been released until the contract is awarded.  These restrictions on Respondent extend 
to “thank you” letters, phone calls, emails and any other form of contact resulting in the direct or 
indirect discussion of the RFQ and/or submittal submitted by Respondent.  Violation of this provision 
by Respondent and/or its agent may lead to disqualification of Respondent’s submittal from 
consideration.  Exceptions to the restrictions on communication with City employees include: 

1. Respondent may ask verbal questions concerning this RFQ at the Pre-Submittal Conference. 

2. Respondent may submit written questions concerning this RFQ to the Staff Contact Person 
listed in the address below until 3:00 PM on Friday, September 2, 2016.  Questions received 
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after the stated deadline will not be answered. It is suggested that all questions be sent by 
electronic mail or by fax. 

 
 

Questions sent by certified mail, return receipt requested, also will be accepted and should be 
addressed to: 
 

Kelcey Young, Contract Manager 
City of San Antonio, Transportation and Capital Improvements Department 

Contract Services Division 
114 W. Commerce Street 

 9th Floor, Room 912 
San Antonio, TX 78205 

or 
Kelcey.Young@sanantonio.gov 

Fax: 210-207-4034 

3. Respondent and/or its agent(s) are encouraged to contact the Small Business Office of the 
Economic Development Department for assistance or clarification with issues specifically 
related to City’s Small Business Economic Development Advocacy (SBEDA) Program policy 
and/or completion of the SBEDA forms.  The point of contact is Shuchi Nagpal and she may be 
reached by telephone at (210) 207-1001 or by e-mail at Shuchi.Nagpal@sanantonio.gov. This 
exception to the restriction on communication does not apply and there is no contact 
permitted to the Small Business Office (SBO) regarding this solicitation, after the 
solicitation closing date. 

 
4. Respondent may provide responses to questions asked of it by the Staff Contact Person after 

responses are received and opened.  During the interview phase (Phase Two), if any, verbal 
questions and explanations shall be permitted.  If interviews are conducted, Respondent shall 
not bring lobbyists. City reserves the right to exclude any persons from such selection 
committee meetings as it deems in its best interests. 

 
 
X.   AWARD OF CONTRACT AND RESERVATION OF RIGHTS 

 
It is the intent of City of San Antonio to award a contract or contracts to the Respondent firm(s) whose 
services provide the best value for City, based on the selection criteria set out in this RFQ, which is 
phase one of the solicitation process, and in the second phase of the solicitation, as determined when 
considering the relative importance of price, capability and other published evaluation criteria.  City 
reserves the right to adopt the most advantageous interpretation of a submitted SOQ, additional 
information presented and the subsequent Costing Methodology.  City is not bound to accept the 
lowest priced Costing Methodology not in the best interest of City, as determined solely by City. 

The SOQs submitted in response to this RFQ, together with the subsequent additional information and 
Costing Methodology submitted by the short-listed Respondents in Phase Two of the solicitation 
process, shall be analyzed based on the published criteria by City in determining which Respondent 
firm shall provide the best value to City for the project being solicited.   
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1. The contract, if awarded, shall be awarded to the Respondent deemed most qualified and of the 
best value to City, as determined by the selection committee and subject to approval of the San 
Antonio City Council.  

2. City may accept any submittal in whole or in part.  If subsequent negotiations are conducted, 
those negotiations shall not constitute a rejection or alternate solicitation on the part of City. 
However, final selection of a Respondent is subject to San Antonio City Council approval.  

3. City reserves the right to accept one or more submittals or reject any or all submittals received, 
in response to this RFQ and the subsequent interview process, and to waive informalities and 
irregularities in the submittals received.  City further reserves the right to terminate this 
solicitation for the Project listed, reissue a subsequent solicitation or solicitations and/or 
remedy technical errors in the process.  

4. City shall require the selected Respondent to execute a CMR contract with City in substantially 
the form as the contract attached to this solicitation, prior to San Antonio City Council award.  
No work shall commence until City signs the contract document(s) and the selected 
Respondent provides the necessary evidence of insurance as required in the contract.  Contract 
documents are not binding on City until approved by City Attorney.   

 
5. In the event the parties cannot negotiate and execute a contract within the time specified by 

City, City reserves the right to terminate negotiations with the selected Respondent and 
commence negotiations with another Respondent. 

6. This solicitation neither commits City to enter into a contract nor award any services related to 
this solicitation.  This solicitation does not obligate City to pay any costs incurred in 
Respondent’s preparation or the submission of a response or in anticipation of a contract.  

7. The successful Respondent must be able to formally invoice City for CMR services rendered, 
incorporating the SAP-generated contract and purchase order numbers that shall be provided by 
City.  City administers its design and construction management through an Internet-based 
management system.  All vendors are required to comply with Specification 700 of City of San 
Antonio Standard Construction Specifications. 

8. Conflicts of Interest.  Respondent acknowledges and accepts it is informed of and in 
compliance with the Charter of the City of San Antonio and its Ethics Code prohibiting a City 
officer or employee, as those terms are defined in the Ethics Code, from having a financial 
interest in any contract with City or any City agency, such as City-owned utilities. Respondent 
is informed of and aware a City officer or employee has a “prohibited financial interest” in a 
contract with City or in the sale to City of land materials, supplies or service, if any of the 
following individual(s) or entities is a party to the contract or sale:  City officer or employee; 
his parent, child or spouse; a business entity in which he or his parent, child or spouse owns ten 
percent or more of the voting stock or shares of the business entity, or ten percent or more of 
the fair market value of the business entity; or a business entity in which any individual or 
entity above listed is a subcontractor on a City contract, a partner or a parent or subsidiary 
business entity. 
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9. Respondent is required to warrant and certify that it, its officers, employees and agents are 
neither officials nor employees of City, as defined in Section 2-42 of City’s Ethics Code. 
(Discretionary Contracts Disclosure – Form  3 in this RFQ). 

 

10. Independent Contractor.  Respondent agrees and understands, if selected, it and all persons 
designated by it to provide services in connection with a contract, is/are and shall be deemed to 
be an independent contractor(s), is/are responsible for its/their respective acts or omissions, 
City shall in no way be responsible for Respondent’s actions and that none of the parties hereto 
shall have the authority to bind the other(s) or to hold out to third parties it has such authority. 

11. Effective  January 1, 2006, Chapter 176 of the Texas Local Government Code requires persons 
or their agents who seek to contract for the sale or purchase of property, goods or services with 
City shall file a completed Conflict of Interest Questionnaire (hereafter referred as “CIQ”) with 
City Clerk not later than the seventh (7th) business day after the date that the person: (1) begins 
contract discussions or negotiations with City; or (2) submits to City an application, response to 
a request for proposal, offers, correspondence or another writing related to a potential 
agreement with City.  The CIQ form is available from the Texas Ethics Commission at: 
 

                                                                                                                                http://www.ethics.state.tx.us/forms/CIQ.pdf. 
 
     In addition to the CIQ form, City requires individuals to submit a CIQ Addendum.  The CIQ            
     Addendum is available from City of San Antonio at: 
      
                                                                                       http://www.sanantonio.gov/atty/ethics/pdf/OCC-CIQ-Addendum.pdf. 

      
           Completed CIQ forms and CIQ addendum forms may delivered by hand to the Office of the        
      City Clerk at City Hall, 1st floor, 100 Military Plaza, San Antonio, TX 78205 or may be mailed 

to the Office of City Clerk, P.O. Box 839966, San Antonio, TX 78283-3966.  Respondent shall 
consult its own legal advisor if it has any questions regarding the statute, CIQ form or CIQ 
Addendum 

 
12. Respondent’s submittal and/or any portion thereof becomes the property of City upon receipt 

by City and will not be returned.  Any information deemed to be confidential by Respondent 
should be clearly noted on the page(s) where confidential information is contained.  However, 
City cannot guarantee that it will not be compelled to disclose all or part of any public record 
under the Texas Public Information Act, since information deemed to be confidential by 
Respondent may not be considered confidential under Texas law or pursuant to a court order. 

13. Any cost or expense incurred by the Respondent associated with the preparation of its 
submittal, the Pre-Submission Conference, if any, or during any phase of the selection process, 
shall be borne solely by Respondent. 

14. All provisions in Respondent’s submittal, including any estimated or projected costs, shall 
remain valid for one hundred twenty (120) days following the deadline date for submissions or, 
if a Proposal is accepted, throughout the entire term of the contract.  
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15. Subsequent to the issuance of this solicitation, both TCI and City reserve the right to amend 
this solicitation, waive any requirement or irregularity, request modifications to submittals, 
providing all teams are treated equally and/or reject any and all submittals for any reason or for 
no reason.  TCI and City further reserve the right to award one or more contracts pursuant to 
this solicitation, as deemed in City’s best interest, and to request changes in the composition of 
any of Respondent’s proposed team members. 

16. Solicitation Review Process.  Any respondent desiring a review of the solicitation process shall 
submit a written request to the TCI Director within seven (7) calendar days from the date the 
notice of non-selection for this Project was sent.  When the TCI Director receives a timely 
written request, the TCI Director, or his/her designee, shall review the respondents concerns 
and the solicitation process for legitimacy and procedural correctness.  After performing a full 
review, the TCI Director shall notify the respondent in writing of his/her determination.  

 
17. Debriefings.  In an effort to improve solicitation responses, TCI is making available on its web 

site a "Solicitation Response Tip List" that includes the top common items which historically 
"make or break" submissions.  Providing this information prior to the due date of the submittal 
provides Respondent with an opportunity to develop a better response for its solicitation 
submittals.  As a result of this up-front effort, each Respondent is entitled to one (1) debriefing 
per calendar year on a solicitation following the San Antonio City Council’s award pursuant to 
that solicitation if: 

 
(a) Respondent is not the selected respondent; and  

 
(b) Respondent has not been debriefed since January 1, 2016. 

 
Once a firm has been debriefed, it will not be eligible for future debriefings within that calendar 
year.  Any Respondent meeting the above criteria desiring an individual submittal debriefing 
must deliver a written request to the TCI Contract Services Division within seven (7) calendar 
days from the date a notice of non-selection was sent. 

 
 
XI. SBEDA ORDINANCE COMPLIANCE PROVISIONS 
 

A.   Solicitation Response and Contract Requirements and Commitment  
 

Respondent understands and agrees that the following provisions shall be requirements of this 
solicitation and the resulting contract, if awarded, and by submitting its Response, Respondent 
commits to comply with these requirements.    
Waiver Request - Respondent may request, for good cause, a full or partial Waiver of a specified 
subcontracting goal included in this solicitation by submitting the Respondent Subcontracting Waiver 
Request form (available at http://www.sanantonio.gov/SBO/Forms.aspx) with its solicitation response.  
The Respondent’s Waiver request must fully document Sub-Contractor unavailability despite the 
Respondent's good faith efforts to comply with the goal. Such documentation shall include all good 
faith efforts made by Respondent including, but not limited to, which Sub-Contractors were contacted 
(with phone numbers, e-mail addresses and mailing addresses, as applicable) and the method of 
contact. Late Waiver requests will not be considered. 
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Exception Request - Respondent may, for good cause, request an Exception to the application of the 
SBEDA Program if Respondent submits the Exception to SBEDA Program Requirements Request 
form (available at http://www.sanantonio.gov/SBO/Forms.aspx) with its solicitation response. 
Respondent’s Exception request must fully document why: (1) the value of the contract is below the 
$50,000 threshold for application of the SBEDA Program; or (2) no commercially-useful 
subcontracting opportunities exist within the contract scope of work;   or (3) the type of contract is 
outside of the scope of the SBEDA Ordinance. Late Exception Requests will not be considered. 

B.   SBEDA Program 
 
City has adopted a Small Business Economic Development Advocacy Ordinance (Ordinance No. 
2010-06-17-0531 and as amended, also referred to as “SBEDA” or “the SBEDA Program”), which is 
posted on the City’s Economic Development (EDD) website page and is also available in hard copy 
form upon request to the City.  The SBEDA Ordinance Compliance Provisions contained in this 
section of the Agreement are governed by the terms of this Ordinance, as well as by the terms of the 
SBEDA Ordinance Policy & Procedure Manual established by the City pursuant to this Ordinance, and 
any subsequent amendments to this referenced SBEDA Ordinance and SBEDA Policy & Procedure 
Manual that are effective as of the date of the execution of this Agreement.  Unless defined in a 
contrary manner herein, terms used in this section of the Agreement shall be subject to the same 
expanded definitions and meanings as given those terms in the SBEDA Ordinance and as further 
interpreted in the SBEDA Policy & Procedure Manual. 

 
C.   Definitions 

 
Affirmative Procurement Initiatives (API) – Refers to various Small Business Enterprise, Minority 
Business Enterprise, and/or Women Business Enterprise (“S/M/WBE”) Program tools and Solicitation 
Incentives that are used to encourage greater Prime and subcontract participation by S/M/WBE firms, 
including bonding assistance, evaluation preferences, subcontracting goals and joint venture 
incentives.  (For full descriptions of these and other S/M/WBE program tools, see Section III. D. of 
Attachment A to the SBEDA Ordinance.) 
 
Centralized Vendor Registration System (CVR) – a mandatory electronic system wherein the City 
requires all prospective Respondents and Sub-Contractors that are ready, willing and able to sell goods 
or services to the City to register. The CVR system assigns a unique identifier to each registrant that is 
then required for the purpose of submitting solicitation responses and invoices, and for receiving 
payments from the City. The CVR-assigned identifiers are also used by the Goal Setting Committee 
for measuring relative availability and tracking utilization of SBE and M/WBE firms by Industry or 
commodity codes, and for establishing Annual Aspirational Goals and Contract-by-Contract 
Subcontracting Goals. 

Certification or “Certified” – the process by which the Small Business Office (SBO) staff determines 
a firm to be a bona-fide small, minority-, women-owned, or emerging small business enterprise. 
Emerging Small Business Enterprises (ESBEs) are automatically eligible for Certification as SBEs. 
Any firm may apply for multiple Certifications that cover each and every status category (e.g., SBE, 
ESBE, MBE, or WBE) for which it is able to satisfy eligibility standards. The SBO staff may contract 
these services to a regional Certification agency or other entity. For purposes of Certification, the City 
accepts any firm that is certified by local government entities and other organizations identified herein 
that have adopted Certification standards and procedures similar to those followed by the SBO, 
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provided the prospective firm satisfies the eligibility requirements set forth in this Ordinance in Section 
III.E.6 of Attachment A. 

 

 

Commercially Useful Function – an S/M/WBE firm performs a Commercially Useful Function when 
it is responsible for execution of a distinct element of the work of the contract and is carrying out its 
responsibilities by actually performing, staffing, managing and supervising the work involved. To 
perform a Commercially Useful Function, the S/M/WBE firm must also be responsible, with respect to 
materials and supplies used on the contract, for negotiating price, determining quantity and quality, 
ordering the material, and installing (where applicable) and paying for the material itself. To determine 
whether an S/M/WBE firm is performing a Commercially Useful Function, an evaluation must be 
performed of the amount of work subcontracted, normal industry practices, whether the amount the 
S/M/WBE firm is to be paid under the contract is commensurate with the work it is actually 
performing and the S/M/WBE credit claimed for its performance of the work, and other relevant 
factors. Specifically, an S/M/WBE firm does not perform a Commercially Useful Function if its role is 
limited to that of an extra participant in a transaction, contract or project through which funds are 
passed in order to obtain the appearance of meaningful and useful S/M/WBE participation, when in 
similar transactions in which S/M/WBE firms do not participate, there is no such role performed.  The 
use of S/M/WBE firms by CONTRACTOR to perform such “pass-through” or “conduit” functions that 
are not commercially useful shall be viewed by the CITY as fraudulent if CONTRACTOR attempts to 
obtain credit for such S/M/WBE participation towards the satisfaction of S/M/WBE participation goals 
or other API participation requirements.  As such, under such circumstances where a commercially 
useful function is not actually performed by the S/M/WBE firm, the CONTRACTOR shall not be 
given credit for the participation of its S/M/WBE sub-Contractor or joint venture partner towards 
attainment of S/M/WBE utilization goals, and the CONTRACTOR and S/M/WBE firm may be subject 
to sanctions and penalties in accordance with the SBEDA Ordinance.  

Evaluation Preference – an API that may be applied by the Goal Setting Committee (“GSC”) to 
Construction, Architectural & Engineering, Professional Services, Other Services, and Goods and 
Supplies contracts that are to be awarded on a basis that includes factors other than lowest price, and 
wherein responses that are submitted to the City by S/M/WBE firms may be awarded additional Points 
in the evaluation process in the scoring and ranking of their proposals against those submitted by other 
prime Contractors or Respondents. 

Good Faith Efforts – documentation of the Contractor’s or Respondent’s intent to comply with 
S/M/WBE Program Goals and procedures including, but not limited to, the following:  (1) 
documentation within a solicitation response reflecting the Respondent’s commitment to comply with 
SBE or M/WBE Program Goals as established by the GSC for a particular contract; or (2) 
documentation of efforts made toward achieving the SBE or M/WBE Program Goals (e.g., timely 
advertisements in appropriate trade publications and publications of wide general circulation; timely 
posting of SBE or M/WBE subcontract opportunities on the City website; solicitations of 
bids/proposals/qualification statements from all qualified SBE or M/WBE firms listed in the Small 
Business Office’s directory of certified SBE or M/WBE firms; correspondence from qualified SBE or 
M/WBE firms documenting their unavailability to perform SBE or M/WBE contracts; documentation 
of efforts to subdivide work into smaller quantities for subcontracting purposes to enhance 
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opportunities for SBE or M/WBE firms; documentation of a Prime Contractor’s posting of a bond 
covering the work of SBE or M/WBE Sub-Contractors; documentation of efforts to assist SBE or 
M/WBE firms with obtaining financing, bonding or insurance required by the Respondent; and 
documentation of consultations with trade associations and Contractors that represent the interests of 
SBE and/or M/WBEs in order to identify qualified and available SBE or M/WBE Sub-Contractors.)  
The appropriate form and content of Contractor’s Good Faith Efforts documentation shall be in 
accordance with the SBEDA Ordinance as interpreted in the SBEDA Policy & Procedure Manual.   

HUBZone Firm − a business that has been certified by U.S. Small Business Administration for 
participation in the federal HUBZone Program, as established under the 1997 Small Business 
Reauthorization Act.  To qualify as a HUBZone firm, a small business must meet the following 
criteria:  (1) it must be owned and Controlled by U.S. citizens; (2) at least 35 percent of its employees 
must reside in a HUBZone; and (3) its Principal Place of Business must be located in a HUBZone 
within the San Antonio Metropolitan Statistical Area.  [See 13 C.F.R. 126.200 (1999).] 

Independently Owned and Operated – ownership of an SBE firm must be direct, independent and by 
Individuals only. Ownership of an M/WBE firm may be by Individuals and/or by other businesses 
provided the ownership interests in the M/WBE firm can satisfy the M/WBE eligibility requirements 
for ownership and Control as specified herein in Section III.E.6. The M/WBE firm must also be 
Independently Owned and Operated in the sense that it cannot be the subsidiary of another firm that 
does not itself (and in combination with the certified M/WBE firm) satisfy the eligibility requirements 
for M/WBE Certification.  

Individual − an adult person that is of legal majority age.   

Industry Categories – procurement groupings for the City inclusive of Construction, Architectural & 
Engineering (A&E), Professional Services, Other Services, and Goods & Supplies (i.e., manufacturing, 
wholesale and retail distribution of commodities). This term may sometimes be referred to as “business 
categories.” 
 
Minority/Women Business Enterprise (M/WBE) – firm that is certified as a Small Business 
Enterprise and also as either a Minority Business Enterprise or as a Women Business Enterprise, and 
which is at least fifty-one percent (51%) owned, managed and Controlled by one or more Minority 
Group Members and/or women, and that is ready, willing and able to sell goods or services that are 
purchased by the City of San Antonio.   

M/WBE Directory – a listing of minority- and women-owned businesses that have been certified for 
participation in the City’s M/WBE Program APIs.  

Minority Business Enterprise (MBE) – any legal entity, except a joint venture, that is organized to 
engage in for-profit transactions, which is certified a Small Business Enterprise and also as being at 
least fifty-one percent (51%) owned, managed and controlled by one or more Minority Group 
Members, and that is ready, willing and able to sell goods or services that are purchased by the CITY. 
To qualify as an MBE, the enterprise shall meet the Significant Business Presence requirement as 
defined herein. Unless otherwise stated, the term “MBE” as used in this Ordinance is not inclusive of 
women-owned business enterprises (WBEs).  
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Minority Group Members – African-Americans, Hispanic Americans, Asian Americans and Native 
Americans legally residing in, or that are citizens of, the United States or its territories, as defined 
below: 

African-Americans:  Persons having origins in any of the black racial groups of Africa as well 
as those identified as Jamaican, Trinidadian, or West Indian. 

Hispanic-Americans:  Persons of Mexican, Puerto Rican, Cuban, Spanish or Central and   
South American origin. 

Asian-Americans:  Persons having origins in any of the original peoples of the Far East, 
Southeast Asia, the Indian subcontinent or the Pacific Islands. 

Native Americans:  Persons having no less than 1/16th percentage origin in any of the Native 
American Tribes, as recognized by the U.S. Department of the Interior, Bureau of Indian 
Affairs and as demonstrated by possession of personal tribal role documents. 

Originating Department – the City department or authorized representative of the City which issues 
solicitations or for which a solicitation is issued. 

Payment – dollars actually paid to Contractors and/or Sub-Contractors and vendors for City contracted 
goods and/or services. 

Points – the quantitative assignment of value for specific evaluation criteria in the vendor selection 
process used in some Construction, Architectural & Engineering, Professional Services, and Other 
Services contracts (e.g., up to 10 points out of a total of 100 points assigned for S/M/WBE 
participation as stated in response to a Request for Proposals). 

Prime Contractor – the vendor or Contractor to whom a purchase order or contract is issued by the 
City of San Antonio for purposes of providing goods or services for the City.  For purposes of this 
agreement, this term refers to the Contractor. 

Relevant Marketplace – the geographic market area affecting the S/M/WBE Program as determined 
for purposes of collecting data for the MGT Studies, and for determining eligibility for participation 
under various programs established by the SBEDA Ordinance, is defined as the San Antonio 
Metropolitan Statistical Area (SAMSA), currently including the counties of Atascosa, Bandera, Bexar, 
Comal, Guadalupe, Kendall, Medina and Wilson. 

Respondent – a vendor submitting a bid, statement of qualifications, or proposal in response to a 
solicitation issued by the City.  For purposes of this agreement, Contractor is the Respondent. 

Responsible – a firm which is capable in all respects to fully perform the contract requirements and 
has the integrity and reliability which will assure good faith performance of contract specifications. 

Responsive – a firm’s submittal (bid, response or proposal) conforms in all material respects to the 
solicitation (Invitation for Bid, Request for Qualifications, or Request for Proposal) and shall include 
compliance with S/M/WBE Program requirements. 
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San Antonio Metropolitan Statistical Area (SAMSA) – also known as the Relevant Marketplace, the 
geographic market area from which the City’s MGT Studies analyzed contract utilization and 
availability data for disparity (currently including the counties of Atascosa, Bandera, Bexar, Comal, 
Guadalupe, Kendall, Medina and Wilson). 

SBE Directory - a listing of small businesses that have been certified for participation in the City's 
SBE Program APIs. 
 
 
 
Significant Business Presence – to qualify for this Program, a S/M/WBE must be headquartered or 
have a significant business presence for at least one year within the Relevant Marketplace, defined as: 
an established place of business in one or more of the eight counties that make up the San Antonio 
Metropolitan Statistical Area (SAMSA), from which 20%  of its full-time, part-time and contract 
employees are regularly based, and from which a substantial role in the S/M/WBE's performance of a 
Commercially Useful Function is conducted.  A location utilized solely as a post office box, mail drop 
or telephone message center or any combination thereof, with no other substantial work function, shall 
not be construed to constitute a significant business presence. 

Small Business Enterprise (SBE) – a corporation, partnership, sole proprietorship or other legal 
entity for the purpose of making a profit, which is Independently Owned and Operated by Individuals 
legally residing in, or that are citizens of, the United States or its territories, and which meets the U.S. 
Small Business Administration (SBA) size standard for a small business in its particular industry(ies) 
and meets the Significant Business Presence requirements as defined herein.   

Small Business Office (SBO) – the office within the Economic Development Department (EDD) of 
the CITY that is primarily responsible for general oversight and administration of the S/M/WBE 
Program. 
 
Small Business Office Manager – the Assistant Director of the EDD of the City that is responsible for 
the management of the SBO and ultimately responsible for oversight, tracking, monitoring, 
administration, implementation and reporting of the S/M/WBE Program. The SBO Manager is also 
responsible for enforcement of Contractor and vendor compliance with contract participation 
requirements, and ensuring that overall Program goals and objectives are met.   
 
Small Minority Women Business Enterprise Program (S/M/WBE Program) – the combination of 
SBE Program and M/WBE Program features contained in the SBEDA Ordinance. 
 
Sub-Contractor – any vendor or Contractor that is providing goods or services to a Prime Contractor 
or Contractor in furtherance of the Prime Contractor’s performance under a contract or purchase order 
with the City. A copy of each binding agreement between the Contractor and its Sub-Contractors shall 
be submitted to the CITY prior to execution of this contract agreement and any contract modification 
agreement. 
 
Suspension – the temporary stoppage of the SBE or M/WBE firm’s beneficial participation in the 
City’s S/M/WBE Program for a finite period of time due to cumulative contract payments the 
S/M/WBE firm received during a fiscal year that exceed a certain dollar threshold as set forth in 
Section III.E.7 of Attachment A to the SBEDA Ordinance, or the temporary stoppage of Contractor’s 
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and/or S/M/WBE firm’s performance and payment under City contracts due to the City’s imposition of 
Penalties and Sanctions set forth in Section III.E.13 of Attachment A to the SBEDA Ordinance. 
 
Sub-Contractor/Supplier Utilization Plan – a binding part of this contract agreement which states 
the Contractor’s commitment for the use of Joint Venture Partners and / or Sub-Contractors/Suppliers 
in the performance of this contract agreement, and states the name, scope of work, and dollar value of 
work to be performed by each of Contractor’s Joint Venture partners and Sub-Contractors/Suppliers in 
the course of the performance of this contract, specifying the S/M/WBE Certification category for each 
Joint Venture partner and Sub-Contractor/Supplier, as approved by the SBO Manager.  Additions, 
deletions or modifications of the Joint Venture partner or Sub-Contractor/Supplier names, scopes of 
work, of dollar values of work to be performed requires an amendment to this agreement to be 
approved by the EDD Director or designee.      
 
Women Business Enterprises (WBEs) - any legal entity, except a joint venture, that is organized to 
engage in for-profit transactions, that is certified for purposes of the SBEDA Ordinance as being a 
Small Business Enterprise and that is at least fifty-one percent (51%) owned, managed and Controlled 
by one or more non-minority women Individuals that are lawfully residing in, or are citizens of, the 
United States or its territories, that is ready, willing and able to sell goods or services that are 
purchased by the City and that meets the Significant Business Presence requirements as defined herein. 
Unless otherwise stated, the term “WBE” as used in this Agreement is not inclusive of MBEs.    

D.    SBEDA Program Compliance – General Provisions 
 
As Contractor acknowledges that the terms of the City’s SBEDA Ordinance, as amended, together 
with all requirements, guidelines, and procedures set forth in the City’s SBEDA Policy & Procedure 
Manual are in furtherance of the City’s efforts at economic inclusion and, moreover, that such terms 
are part of CONTRACTOR’s scope of work as referenced in the City’s formal solicitation that formed 
the basis for contract award and subsequent execution of this Agreement, these SBEDA Ordinance 
requirements, guidelines and procedures are hereby incorporated by reference into this Agreement, and 
are considered by the Parties to this Agreement to be material terms.  Contractor voluntarily agrees to 
fully comply with these SBEDA program terms as a condition for being awarded this contract by the 
City.  Without limitation, Contractor further agrees to the following terms as part of its contract 
compliance responsibilities under the SBEDA Program: 
 

1. Contractor shall cooperate fully with the Small Business Office and other 
City departments in their data collection and monitoring efforts 
regarding Contractor’s utilization and payment of Sub-Contractors,  
S/M/WBE firms, and HUBZone firms, as applicable, for their 
performance of Commercially Useful Functions on this contract 
including, but not limited to, the timely submission of completed forms 
and/or documentation promulgated by SBO, through the Originating 
Department, pursuant to the SBEDA Policy & Procedure Manual, timely 
entry of data into monitoring systems, and ensuring the timely 
compliance of its Sub-Contractors with this term; 

 
2. Contractor shall cooperate fully with any City or SBO investigation (and 

shall also respond truthfully and promptly to any City or SBO inquiry) 
regarding possible non-compliance with SBEDA requirements on the 
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part of Contractor or its Sub-Contractors or suppliers; 
 

3. Contractor shall permit the SBO, upon reasonable notice, to undertake 
inspections as necessary including, but not limited to, contract-related 
correspondence, records, documents, payroll records, daily logs, 
invoices, bills, cancelled checks, and work product, and to interview 
Sub-Contractors and workers to determine whether there has been a 
violation of the terms of this Agreement; 

 
 

4. Contractor shall immediately notify the SBO, in writing on the Change 
to Utilization Plan form, through the Originating Department, of any 
proposed changes to Contractor’s Sub-Contractor / Supplier Utilization 
Plan for this contract, with an explanation of the necessity for such 
proposed changes, including documentation of Good Faith Efforts made 
by Contractor to replace the Sub-Contractor / Supplier in accordance 
with the applicable Affirmative Procurement Initiative.  All proposed 
changes to the Sub-Contractor / Supplier Utilization Plan including, but 
not limited to, proposed self-performance of work by Contractor of work 
previously designated for performance by Sub-Contractor or supplier, 
substitutions of new Sub-Contractors, terminations of previously 
designated Sub-Contractors, or reductions in the scope of work and value 
of work awarded to Sub-Contractors or suppliers, shall be subject to 
advanced written approval by the Originating Department and the SBO.   

 
5. Contractor shall immediately notify the Originating Department and 

SBO of any transfer or assignment of its contract with the CITY, as well 
as any transfer or change in its ownership or business structure. 

 
6. Contractor shall retain all records of its Sub-Contractor payments for this 

contract for a minimum of four years or as required by state law, 
following the conclusion of this contract or, in the event of litigation 
concerning this contract, for a minimum of four years or as required by 
state law following the final determination of litigation, whichever is 
later. 

 
7. In instances wherein the SBO determines that a Commercially Useful 

Function is not actually being performed by the applicable S/M/WBE or 
HUBZone firms listed in a Contractor’s Sub-Contractor / Supplier 
Utilization Plan, the Contractor shall not be given credit for the 
participation of its S/M/WBE or HUBZone Sub-Contractor(s) or joint 
venture partner(s) toward attainment of S/M/WBE or HUBZone firm 
utilization goals, and the Contractor and its listed S/M/WBE firms or 
HUBZone firms may be subject to sanctions and penalties in accordance 
with the SBEDA Ordinance. 

 
8. Contractor acknowledges City will not execute a contract or issue a 

Notice to Proceed for this project until the Contractor and each of its 
 
CMR Services for Early Works and Utilities Infrastructure Hemisfair Civic Park  
RFQ: TCI08242016-AKY  
 

27 



Sub-Contractors for this project have registered and/or maintained active 
status in the City’s Centralized Vendor Registration System, and 
Contractor has represented to City which primary commodity codes each 
registered Sub-Contractor will be performing under for this contract. 
 
 
 
 
 

 
E.   SBEDA Program Compliance – Affirmative Procurement Initiatives 

 
The City has applied the following contract-specific Affirmative Procurement Initiatives to this 
contract. Contractor hereby acknowledges and agrees that the selected API requirement shall also be 
extended to any change order or subsequent contract modification and, absent SBO’s granting of a 
waiver, that its full compliance with the following API terms and conditions are material to its 
satisfactory performance under this Agreement: 
 
SBE Prime Contract Program.  In accordance with the SBEDA Ordinance, Section III. D. 1. (a), this 
contract is being awarded pursuant to the SBE Prime Contract Program, and as such, Contractor 
affirms that if it is presently certified as an SBE, Contractor agrees not to subcontract more than 49% 
of the contract value to a non-SBE firm, and  
 
M/WBE Subcontracting Program.  In accordance with SBEDA Ordinance Section III. D. 2. (b), this 
contract is also being awarded pursuant to the M/WBE Subcontracting Program.   Contractor agrees to 
subcontract at minimum nineteen percent (19%) the amount indicated on the 
Subcontractor/Supplier Utilization Commitment Form for this project of its prime contract value 
to certified M/WBE firms headquartered or having a Significant Business Presence within the San 
Antonio Metropolitan Statistical Area (SAMSA). The Sub-Contractor/Supplier Utilization Plan which 
Contractor submitted to City with its response for this contract (or, as appropriate, that it agrees to 
submit during the price proposal negotiation phase of this contract), and that contains the names of the 
certified M/WBE Sub-Contractors to be used by Contractor on this contract, the respective percentages 
of the total prime contract dollar value to be awarded and performed by each M/WBE Sub-Contractor, 
and documentation including a description of each M/WBE Sub-Contractor’s scope of work and 
confirmation of each M/WBE Sub-Contractor’s commitment to perform such scope of work for an 
agreed upon dollar amount is hereby attached and incorporated by reference into the material terms of  
this Agreement.  In the absence of a waiver granted by the SBO, the failure of Contractor to attain this 
Sub-Contractor goal for M/WBE firm participation in the performance of a Commercially Useful 
Function under the terms of its contract shall be a material breach and grounds for termination of the 
contract with City, and may result in debarment from performing future City contracts and/or shall be 
subject to any other remedies available under the terms of this Agreement for violations of the SBEDA 
Ordinance, or under any other law and,  
 
Segmented M/WBE Goal.  In accordance with SBEDA Ordinance Section III. D. 2. (d), this contract 
is being awarded pursuant to Segmented M/WBE Goals. Contractor agrees to subcontract at least two 
percent (3%) the amount indicated on the Subcontractor/Supplier Utilization Commitment 
Form for this project of its prime contract value to certified African American Business Enterprise 
(AABE) firms headquartered or having a significant business presence within the San Antonio 
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Metropolitan Statistical Area (SAMSA).  This three percent (3%) subcontracting goal will also count 
toward the aforementioned nineteen percent (19%) M/WBE subcontracting goal. The Subcontractor / 
Supplier Utilization Plan that Contractor submitted to City with its response for this contract (or, as 
appropriate, that it agrees to submit during the price proposal negotiation phase of this contract), and 
that contains the names of the certified AABE Sub-contractors to be used by Contractor on this 
contract, the respective percentages of the total prime contract dollar value to be awarded and 
performed by each AABE Sub-contractor, and documentation including a description of each AABE 
Sub-contractor’s scope of work and confirmation of each AABE Sub-contractor’s commitment to 
perform such scope of work for an agreed upon dollar amount is hereby attached and incorporated by 
reference into the material terms of this Agreement. In the absence of a waiver granted by the SBO, the 
failure of Contractor to attain this subcontracting goal for AABE firm participation in the performance 
of a Commercially Useful Function under the terms of its contract shall be a material breach and 
grounds for termination of the contract with the City, and may result in debarment from performing 
future City contracts, withholding of payment for retainage equal to the dollar amount of the 
underutilization below the agreed upon AABE subcontracting goal, and/or shall be subject to any other 
remedies available under the terms of this Agreement for violations of the SBEDA Ordinance, or under 
any other law. 
 
Subcontractor Diversity: The City of San Antonio strongly encourages each bidder to be as inclusive 
as possible, and to reach out to all segments of the M/WBE community in its efforts to exercise good 
faith in achieving the M/WBE subcontracting goal of 19% and AABE subcontracting goal of 2% that 
have been established for this contract.  While the relative availability of ready, willing, and able firms 
within various ethnic and gender categories will vary significantly from contract to contract based 
upon the particular trades that are involved, overall in the San Antonio Construction industry,  as 
reflected in the City’s Centralized Vendor Registration system for the month of  August 2014, African-
American owned firms represent approximately 2.51% of available sub-contractors, Hispanic-
American firms represent approximately 17.10%, Asian-American firms represent approximately 
1.09%, Native American firms represent approximately 0.32%, and Women-owned firms represent 
approximately 5.01% of available construction sub-contractors. 
 

F.  Commercial Nondiscrimination Policy Compliance 
 
As a condition of entering into this Agreement, the Contractor represents and warrants that it has 
complied with throughout the course of this solicitation and contract award process, and will continue 
to comply with, the City’s Commercial Nondiscrimination Policy, as described under Section III. C. 1. 
of the SBEDA Ordinance. As part of such compliance, Contractor shall not discriminate on the basis of 
race, color, religion, ancestry or national origin, sex, age, marital status, sexual orientation or, on the 
basis of disability or other unlawful forms of discrimination in the solicitation, selection, hiring or 
commercial treatment of Sub-Contractors, vendors, suppliers, or commercial customers, nor shall the 
company retaliate against any person for reporting instances of such discrimination. The company shall 
provide equal opportunity for Sub-Contractors, vendors and suppliers to participate in all of its public 
sector and private sector subcontracting and supply opportunities, provided that nothing contained in 
this clause shall prohibit or limit otherwise lawful efforts to remedy the effects of marketplace 
discrimination that have occurred or are occurring in the City’s Relevant Marketplace. The company 
understands and agrees that a material violation of this clause shall be considered a material breach of 
this Agreement and may result in termination of this Agreement, disqualification of the company from 
participating in City contracts, or other sanctions. This clause is not enforceable by or for the benefit 
of, and creates no obligation to, any third party.  Contractor’s certification of its compliance with this 
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Commercial Nondiscrimination Policy as submitted to the City pursuant to the solicitation for this 
contract is hereby incorporated into the material terms of this Agreement.  Contractor shall incorporate 
this clause into each of its Sub-Contractor and supplier agreements entered into pursuant to City 
contracts. 
 
 
 
 
 

G.   Prompt Payment 
 
Upon execution of this contract by Contractor, Contractor shall be required to submit to City accurate 
progress payment information with each invoice regarding each of its Sub-Contractors, including 
HUBZone Sub-Contractors, to ensure that the Contractor’s reported subcontract participation is 
accurate.  Contractor shall pay its Sub-Contractors in compliance with Chapter 2251, Texas 
Government Code (the “Prompt Payment Act”) within ten days of receipt of payment from City.  In 
the event of Contractor’s noncompliance with these prompt payment provisions, no final retainage on 
the Prime Contract shall be released to Contractor, and no new City contracts shall be issued to the 
Contractor until the City’s audit of previous subcontract payments is complete and payments are 
verified to be in accordance with the specifications of the contract.   
 

H.  Violations, Sanctions and Penalties 
 
In addition to the above terms, Contractor acknowledges and agrees that it is a violation of the SBEDA 
Ordinance and a material breach of this Agreement to: 
 

1. Fraudulently obtain, retain, or attempt to obtain, or aid another in fraudulently obtaining, 
retaining, or attempting to obtain or retain Certification status as an SBE, MBE, WBE, 
M/WBE, HUBZone firm, Emerging M/WBE, or ESBE for purposes of benefitting from the 
SBEDA Ordinance; 
 

2. Willfully falsify, conceal or cover up by a trick, scheme or device, a material fact or make any 
false, fictitious or fraudulent statements or representations, or make use of any false writing or 
document, knowing the same to contain any false, fictitious or fraudulent statement or entry 
pursuant to the terms of the SBEDA Ordinance; 
 

3. Willfully obstruct, impede or attempt to obstruct or impede any authorized official or employee 
who is investigating the qualifications of a business entity which has requested Certification as 
an S/M/WBE or HUBZone firm; 
 

4. Fraudulently obtain, attempt to obtain or aid another person fraudulently obtaining or 
attempting to obtain public monies to which the person is not entitled under the terms of the 
SBEDA Ordinance; and 
 

5. Make false statements to any entity that any other entity is, or is not, certified as an S/M/WBE 
for purposes of the SBEDA Ordinance. 
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Any person who violates the provisions of this section shall be subject to the provisions of Section III. 
E. 13. of the SBEDA Ordinance and any other penalties, sanctions and remedies available under law 
including, but not limited to: 
 

1. Suspension of contract; 
 

2. Withholding of funds; 
 

3. Rescission of contract based upon a material breach of contract pertaining to S/M/WBE 
Program compliance; 
 

4. Refusal to accept a response or proposal; and 
 

5. Disqualification of Contractor or other business firm from eligibility for providing goods or 
services to the City for a period not to exceed two years (upon City Council approval). 
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