
 

ADDENDUM NO. 4 
 
CITY OF SAN ANTONIO 
TRANSPORTATION & CAPITAL IMPROVEMENTS 
 
PROJECT NAME: REDLAND ROAD SOUTH (1604 TO JONES MALTSBERGER) 
DATE: 12/08/2015 
 
ADDENDUM NO. 4 
This addendum should be included in and be considered part of the plans and specifications for 
the name of the project. The contractor shall be required to sign an acknowledgement of the 
receipt of this addendum and submit with their bid.  Where provisions of the following 
supplementary data differ from those of the original Construction Documents, the Addendum 
shall govern and take precedence. 
 
TCI PROJECT NO.: 40-00313 
 
 
PRE-BID MEETING MINUTES AND QUESTIONS ARE ATTACHED. 
 
POST PRE-BID MEETING QUESTIONS ARE ATTACHED. 
 
CHANGES TO PLANS: 

1. Substitute and utilize “ROADWAY SUMMARY” (Sheet No. 18) 
a. Revised quantities for Item 6004 Utility Pole Bracing  

2. Substitute and utilize “ESTIMATED QUANTITIES” (Sheet No. 14) 
a. Revised quantities for Item 6004 Utility Pole Bracing under Redland Road COSA 

Items 
b. Added Item 6004 under Jones Maltsberger Base Bid and quantities Item  6004 

3. Substitute and utilize “TREE PRESERVATION PLAN” (Sheet No. 190) 
a. Added preservation notes at Jackson lot adjacent to driveway located at 

approximately Station 25+75.00.  
 
REVISED 025 FORM FOR THE ADDITIONAL POLE BRACING QUANTITIES 
DISCUSSED BELOW FOR REDLAND ROAD SOUTH & JONES MALSBERGER: 
 
CLARIFICATION TO ITEM 6004 UTILITY POLE BRACING: 
The overhead AT&T utility adjustments will not be completed and the existing utility poles 
within the work area will not be removed prior to the commencement of the Redland Road South 
Project.  This will require the contractor to work around the AT&T overhead lines and utility 
poles during the initial phases of construction.  Any delays or inefficiencies caused by these 
temporary utility conflicts must be incorporated into the bid pricing per each affected bid item.  
It is expected that the overhead AT&T utility adjustments will be removed by July 31, 2016.  
Due to the temporary AT&T utility conflicts, the pole bracing quantity will be added to the bid 
proposal to cover the cost for bracing poles that will be required to install other underground 
utilities in the vicinity of the existing utility poles. 



 

 
Per the 12/07/2015 field assessment, there are a number of existing (EXIST) and newly installed 
(PROP) poles that may require bracing due to AT&T facilities mentioned above or close 
proximity with proposed features and excavation.  The table below indicates the locations of 
concern.  City Inspector will be advised to document and verify installation of pole bracing prior 
to payment being made.  Potential Pole Bracing Locations are as follows: 
 

REDLAND RD  REDLAND RD 

DESCRIPTION 
(EXIST / PROP) 

STATION  OFFSET 
DESCRIPTION 
(EXIST / PROP) 

STATION  OFFSET 

SERV POLE (EXIST)  12+23.64  82.39' (LT)  OH ELEC (EXIST)  28+24.84  31.39' (LT) 

OH ELEC (EXIST)  12+33.48  59.04' (LT)  OH ELEC (PROP)  29+60.66  42.09' (RT) 

OH ELEC (EXIST)  12+56.64  48.86' (LT)  OH ELEC (EXIST)  29+93.08  30.30' (LT) 

OH ELEC (EXIST)  13+11.08  37.34' (LT)  OH ELEC (EXIST)  31+56.62  27.26' (LT) 

OH ELEC (EXIST)  13+59.01  29.23' (LT)  OH ELEC (PROP)  31+57.72  68.79' (LT) 

OH ELEC (PROP)  12+83.91  41.68' (RT)  OH ELEC (EXIST)  33+16.83  28.39' (LT) 

OH ELEC (PROP)  13+88.89  42.27' (RT)  OH ELEC (EXIST)  34+77.36  27.77' (LT) 

OH ELEC (EXIST)  14+75.61  29.36' (LT)  OH ELEC (EXIST)  36+18.18  27.82' (RT) 

OH ELEC (EXIST)  14+76.99  29.40' (RT)  OH ELEC (EXIST)  36+40.47  27.25' (LT) 

OH ELEC (EXIST)  15+65.85  26.99' (RT)  OH ELEC (EXIST)  39+66.97  27.88' (LT) 

OH ELEC (PROP)  15+61.46  41.93' (RT)  OH ELEC (EXIST)  40+11.47  31.01' (RT) 

OH ELEC (EXIST)  16+65.34  28.83' (RT)  OH ELEC (EXIST)  40+59.96  27.07' (LT) 

OH ELEC (PROP)  16+69.70  41.69' (RT)  OH ELEC (EXIST)  41+26.36  27.54' (LT) 

OH ELEC (EXIST)  16+97.71  26.96' (LT)  OH ELEC (EXIST)  41+29.18  27.36' (LT) 

OH ELEC (PROP)  18+01.38  42.46' (RT)  OH ELEC (EXIST)  42+32.06  48.31' (RT) 

OH ELEC (EXIST)  19+04.42  29.20' (LT)  OH ELEC (EXIST)  42+87.80  33.81' (RT) 

OH ELEC (PROP)  19+25.26  42.21' (RT)  OH ELEC (EXIST)  42+94.28  28.75' (LT) 

OH ELEC (EXIST)  19+32.20  29.01' (LT)  OH ELEC (PROP)  42+95.38  42.14' (LT) 

OH ELEC (PROP)  19+48.56  42.25' (RT)  OH ELEC (EXIST)  44+94.32  29.10' (LT) 

OH ELEC (EXIST)  19+57.69  29.10' (RT)  OH ELEC (EXIST)  46+94.33  28.09' (LT) 

OH ELEC (PROP)  20+78.68  41.60' (RT)  OH ELEC (EXIST)  47+52.91  29.29' (LT) 

OH ELEC (EXIST)  20+85.16  29.13' (RT)  OH ELEC (EXIST)  47+77.50  32.89' (LT) 

OH ELEC (EXIST)  21+38.87  28.69' (RT)  OH ELEC (EXIST)  48+58.21  54.66' (LT) 

OH ELEC (PROP)  21+46.33  41.86' (RT)  OH ELEC (PROP)  48+72.91  44.30' (LT) 

OH ELEC (EXIST)  23+29.86  29.09' (LT)  OH ELEC (EXIST)  48+74.66  46.16' (LT) 

OH ELEC (EXIST)  23+77.34  29.69' (RT)  OH ELEC (EXIST)  48+94.46  41.56' (LT) 

OH ELEC (EXIST)  24+96.15  29.26' (LT)  JONES MALTSBERGER RD 

OH ELEC (PROP)  25+84.74  64.68' (RT)  OH ELEC (PROP)  170+49.05  41.64' (RT) 

OH ELEC (PROP)  26+36.81  41.92' (RT)  OH ELEC (EXIST)  170+55.07  23.55' (RT) 

OH ELEC (EXIST)  26+57.57  29.75' (LT)  OH ELEC (EXIST)  170+69.32  41.68' (RT) 

OH ELEC (PROP)  28+13.91  41.83' (RT)  OH ELEC (EXIST)  172+07.81  27.63' (RT) 

 
 
 
Note: Addenda Acknowledge Form for Addendum No. 4 is attached herein. This form 
must be signed and submitted with the bid package. 



 
 

CITY OF SAN ANTONIO 
TRANSPORTATION & CAPITAL IMPROVEMENTS 

 
 
 
 
 
RECEIPT OF ADDENDUM NUMBER(S)  4  IS HEREBY ACKNOWLEDGED FOR PLANS AND 

SPECIFICATIONS FOR CONSTRUCTION OF REDLAND ROAD SOUTH (1604 TO JONES 

MALTSBERGER) – 40-00313 

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, DECEMBER 15, 2015 AT 2:00 PM 

 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 

BID PACKAGE. 

 
 
Company Name:        

Address:         

City/State/Zip Code:        

Date:     

         
Signature 

         
Print Name/Title 
  



 

1 | P a g e  

 

 
 
 

 
 
 
 
 
 

PRE-BID MEETING MINUTES & QUESTIONS 
 
Subject:   Redland Road South #40-0313 
Limits:   From Loop 1604 to Jones Maltsberger Road  
Date/Time: Tuesday, December 1, 2015 / 10:00 a.m. – 11:00 a.m. 
Place:   Municipal Plaza Building, 5th Floor Conference Room 
Attendees: (See Attached Sign-in Sheet) 
Prepared by:  Kristina Saenz (CEC) 

 
I. Introductions – See Sign In Sheet.  
 
II. Contracts Requirements/Expectations 

A. Contracts –  
1. Invite for Bid/ Low Bid contract 
2. 450 Calendar days 
3. Estimated Construction Cost: $9M 
4. Liquidated Damages is $1,300 Substantial Completion/ $970 Final 

Completion 
a) Note: Special section in Liquidated Damages that requires Jones 

Maltsberger work to be completed in the summer only, between 
June 6th to August 14th.  When re-opening Jones Maltsberger, two 
way traffic must be available to eliminate Liquidated Damages for 
that section.  

5. Required Forms with original signatures:  
a) 010 Invitation for Bid Form 
b) 020 Bid Form 
c) 025 Unit Pricing Form 
d) SBEDA Utilization Form 
e) Bid bonds are required for no less than 5% of the greatest bid 

proposal payable without resources to order of the City of San 
Antonio of Texas 

f) Restrictions on communications: Responders are prohibited from 
communication with City Staff or City Officials regarding this 
solicitation with the exception of contacting the SBEDA staff for 
assistance.  

g) Any questions or concerns regarding this solicitation should be 
directed to the Project Manager Sean Strong by the deadline of 
Friday, December 4th, 2015 by 4:00pm.  Questions received in the 
Pre-Bid meeting and before the above deadline will be answered 
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via Addendum.  Find the post meeting information on the City of 
San Antonio website.   

6. Submission of Bid Proposals:  
a) All Submittals Due Dec 15th, 2015 at 2:00pm and will be read 

aloud in City Council Chambers at 114 W. Commerce, Municipal 
Plaza Building. 

b) Hand deliver to the Office of the City Clerk, City Hall, 100 Military 
Plaza, 2nd floor San Antonio, Tx 78205 

B. Labor Compliance 
1. Wage Decision 01/02/2015 will be utilized for this project 
2. Wage Decision needs to be posted at the job site 
3. CoSA observes 7 holidays.  Any employees working on these Holidays 

need to be paid time and a half 
4. Any work over 40 hours per week is required to be paid time and a half. 
5. Employees must be paid under the correct classification.   
6. Contractor is responsible for  Certified payroll for all employees on site, 

including subcontractors payroll.  Contractor required to ensure all 
workers are getting paid the minimum rate and must be submitted under 
the LCP Tracker system.   

7. Apprentices must be participating in the US Department of Labor 
Apprentice program.  

8. Day Laborers are not allowed.  All employees must be paid hourly rates. 
9. CoSA Labor Compliance will make site visits and conduct interviews to 

verify employees are being paid under the correct classification.  
Restitution will need to be paid for employees that are underpaid.  A $60 
penalty will also be assessed. 

C. SBEDA 
1. 19% Minority/Women – Owned Business Enterprise (M/WBE) 
2. 2% of the 19% M/WBE subcontracting goal is to be subcontracted to 

AABE firms. 
 

III. Project Team  
A. City Project Team:  

1. Back Ground:  
a) Base Bid work is Redland Road South from Loop 1604 to Jones 

Maltsberger and includes a section of Jones Maltsberger east of 
Redland to Redhorse.  

b) Additive Alternative is the Ultimate Build Out and wider typical 
section through the Jones Maltsberger portion.  

c) Anticipated Award date is Febraury 2016 to start construction 
dependent on utilities.  

B. Consultant:  Civil Engineering Consultants. 
 

IV. Comments from Utilities 
A. CPS Electric has some underground work to wrap up in the next 2 weeks and 

remaining pole work should be another week. 
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B. AT&T is taking everything underground and is starting the installation of the 
underground conduit structure in December and will still need to complete the 
cabling and splicing.  Limited possibility for February completion.  

1. The City may allow for a start delay up to 120 days to account for AT&T 
completion.  Contractors are also being advised to account for existing 
pole conflicts and potential inefficiencies within the schedule as the poles 
may not be removed until July 2016.  Pole Bracing item is in the Base 
Bid plan to utilize as needed. 

C. TWC adjustments are complete.  
D. SAWS has joint bid water and sewer work in both sections of the project.  The 

water line work is mainly capping with some minor line adjustments, fire hydrant 
adjustments, and service connections.  The sewer work is primarily manhole 
adjustments.   

E. CPS Gas is joint bid and is the first construction phase.  The subcontractor will 
need to take the existing poles and potential conflicts in to account for bracing.  
Advise subcontractor to use the “Utility Pole Bracing” item from the Base Bid.   

 
 

V. Comments from City Staff 
A. PM Team 

Noted that Geotechnical Report is included in the Project Specification Book 
1. Traffic Control/Phasing 

a) Existing Utility Pole concerns from above 
b) Required to close Jones Maltsberger during the summer months 

and timing is tied to Liquidated Damages.  Allowable closure dates 
are between June 6, 2016 to August 14, 2016 for both the Base Bid 
and Additive Alternative options and is based on completing the 
work before school traffic is in effect.   

2. Addendum 1 – Start Date/Utility Delay Specification 
3. Addendum 2 – Revised 020 Bid Form 
4. Addendum 3 – Revised 025, CPS Gas Plans, Electric Services 

Specifications, and Revised Stormwater Treatment Unit Specification 
5. TxDOT Permit will be required for the work at Loop 1604 
6. The City is currently working on the SCS and WPAP Permitting 

B. Traffic – Not Available 
C. Storm Water – Not Available 
D. Environmental – Not Available 
E. Inspections  

1. Contractors required to have permit from ROW prior to ground breaking.  
Permit is free and allows the contractor priority to ROW.  
ROW/Easement will be written for the duration of the project.  Inspector 
Adrian Gonzalez will verify permit and expiration in field.   

2. Once the project is awarded, the contractor will need to contact CPS to 
initiate the 90 day process of getting power to the field office.  
Groundbreaking is not allowed without power to the field office.   
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3. Contractor’s superintendent should be onsite at all times and 
superintendent should not be assigned any other projects while on this 
City project.    

F. Tree Arborist – Standard Tree permit that requires call to Arborist prior to 
construction. 

G. CPO – Public meeting February 2016 dependent on official Notice to Proceed.  
Area has a high level of interest based on the residents and local businesses and 
traffic.  City expects contractor to respond to concerns and questions during 
construction promptly.   

H. Additional Comments:  
1. East ROW has been cleared of trees and brush only to provide 

clearances for installation of proposed utilities only.   
2. Contractor required to have specific SW3P certification on all projects as 

of January 1, 2016.  Course is required and will include inspections 
every 7 days.   

3. This will be a 6 day work week project which spans from sunrise to 
sundown.  

4. Traffic Control will be required to be two-way control unless otherwise 
stated by the plan details.   

5. Reference New Soil Policy for requirements on relocating project soils 
and a minimum of 3 haul off sites .  

6. Schedule will be required to be in program compatible with the City’s 
program and should be a P5 or higher.  The awardee will receive a 
template with built in calendars.  A schedule will be required at the Pre-
Con meeting and should be based on activities and not bid items.  
Thomas is available for questions, if necessary.    

 
VI. Pre-Bid Meeting Questions:  

1. Q: Is the embankment quantified from ROW to ROW, including just the street 
and ditches?  Do the embankment quantities include the topsoil?  

A. Embankment quantities do include everything from ROW to ROW.   
Including the ditch sections and fill on the east side.  The 4” of topsoil is 
not included in the embankment quantity.  

2. Q: Does the City want the removed fences to be returned or do they become 
property of the contractor after removal?  

A. The City does not want the fence material, however, some fences may 
require to be adjusted or relocated.   

3. Q: Are there quantities for the moving or relocating CTBs?  
A. The City Specification addresses installation, relocation, and removal of 

CTB.  Each phase treats CTB as new sections.   
4. Q: Is there a break out of the Engineer’s Estimate?  

A. No, there is no break out and does include the Additive Alternate items.  
5. Q: Is there an opportunity to deviate from the specified embankment material?   

A. No, embankment material is required to meet specification, however, if 
lime treating is found to be unnecessary in construction, the City may 
review and give additional field directives.   
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6. Q: Are there Federal Funds related to this project? 
A. No, City Bond funds and Bexar County  funds only. 

7. Q: Is there a schedule available for this project? 
A. No, the City will not  provide a schedule. 

 
VII. Adjourn 

Attachments:     
Sign In Sheet 
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POST PRE-BID MEETING QUESTIONS 
 
Subject:   Redland Road South #40-0313 
Limits:   From Loop 1604 to Jones Maltsberger Road  
Prepared by:  Kristina Saenz (CEC) 

 
I. Post – Meeting Questions:  

1.  Q: Can the driveway item numbers used on the Addendum #3 be verified?  
A. The item numbers on the cover sheet of Addendum# 3 are miss typed as:  

i. 530.1  PORTLAND CEMENT CONCRETE DRIVEWAYS” and 
530.2  PORTLAND CEMENT CONCRETE DRIVEWAYS –
COMMERCIAL”   

ii. And should be:  
503.1  PORTLAND CEMENT CONCRETE DRIVEWAYS” and 
503.2  PORTLAND CEMENT CONCRETE DRIVEWAYS –
COMMERCIAL”   

2. Bid Item 5080.1 Relocating Precast Concrete Fence.  Where is the concrete 
fence being relocated to?  How many LF of fence is being relocated? 

A. Per the Special COSA Specification, “shall be relocated approximately 
one ft south within an existing AT&T  easement”.  The Special 
Specification for additional details.  The item is expected to be estimated 
at a lump sum and not per linear foot.  The amount of linear foot of fence 
relocation is approximately 25 feet. 

3. Sheet 285 of the plans shows the pipe bedding and backfill detail. The initial 
backfill item 400.3.E.2.9-E.   I am having trouble finding that spec.I follow to 
400.3.E which is “backfilling”, but then do not see a 2.9-E.   Can you please 
clarify.  I am looking at the June 2008 COSA – Specs 

A. There appears to be an error in the COSA standard.  The materials we are 
willing to use for backfill conform to sections 400.3.E.2.b-d.  Which states 
the acceptable backfill materials are cement stabilized sand, flowable fill or 
select fill or flexbase. 

4. Can you please provide a schedule?   I know it was mentioned in the pre-bid that 
one might be available. 

A. There is no schedule available for this project.   
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PROJECT NAME:  REDLAND RD SOUTH (1604 TO JONES MALTSBERGER RD)
PROJECT NO. 40-00313

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

1

ALT.
NO.

ITEM
NO.

DESC.
CODE 

S.P.
NO. BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX.
QUANTITIES

UNIT BID 
PRICE AMOUNT

ITEM 
SEQUENCE 

NO.
The City only will accept bid pricing to the hundredths. Any pricing extended out to three decimal points will be 

truncated to two decimal points in the City's favor.

100.1 MOBILIZATION LS 1 1

100.2 INSURANCE AND BOND LS 1 2

101.1 PREPARING RIGHT-OF-WAY LS 1 3

103.XX REMOVE CONCRETE DRIVEWAYS SF 907 4

103.4 REMOVE MISCELLANEOUS CONCRETE SF 885 5

104.1 STREET EXCAVATION CY 8321 6

107.1 EMBANKMENT (FINAL) (DENS CONT) (TY B) CY 24265 7

108.1 LIME TREAT SUBGRADE (6" COMPACTED DEPTH) SY 32180 8

108.2 LIME TON 240 9

200.1 FLEXIBLE BASE (6" COMPACTED DEPTH) SY 213 10

202.1 PRIME COAT GAL 3219 11

203.1 TACK COAT GAL 1461 12

204.1 ONE COURSE SURFACE TREATMENT SY 1140 13

205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (6" COMP. DEPTH) SY 35589 14

205.3 HOT MIX ASPHALTIC PAVEMENT, TYPE C (LEVEL UP) (2" COMP. DEPTH) SY 29647 15

205.4 HOT MIX ASPHALTIC PAVEMENT, TYPE D (SURF) (2" COMP. DEPTH) SY 30747 16

208.1 SALVAGING, HAULING, & STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" DEPTH) SY 1100 17

307.1 CONCRETE STRUCTURE (RETAINING WALLS) CY 3 18

307.1 CONCRETE STRUCTURE (DRIVEWAY RETAINING WALLS) CY 3 19

308.1 DRILLED SHAFTS (24") LF 57 20

308.1 DRILLED SHAFTS (36") LF 106 21

401.1 401 REINFORCED CONCRETE PIPE (CLASS III) (24" DIA) LF 1039 22

401.1 401 REINFORCED CONCRETE PIPE (CLASS III) (30" DIA) LF 774 23

401.1 401 REINFORCED CONCRETE PIPE (CLASS III) (36" DIA) LF 1532 24

401.1 401 REINFORCED CONCRETE PIPE (CLASS III) (42" DIA) LF 270 25

401.1 401 REINFORCED CONCRETE PIPE (CLASS III) (48" DIA) LF 379 26

401.1 401 REINFORCED CONCRETE PIPE (CLASS III) (54" DIA) LF 38 27

403.1 403 JUNCTION BOX 4'X4'X4' EA 7 28

403.2 403 JUNCTION BOX 5'X5'X5' EA 12 29

403.3 403 JUNCTION BOX 6'X6'X6' EA 16 30

403.4 403 JUNCTION BOX 7'X7'X7' EA 2 31

403.5 403 JUNCTION BOX 8'X8'X8' EA 2 32

403.7 403 INLET TYPE 1 (COMPLETE) (10FT) EA 27 33

403.12 403 SPECIAL INLET (4-WAY) EA 5 34

403.XX 403 DROP INLET TYPE IA EA 1 35

404.4 CORRUGATED METAL PIPE (24" DIA) LF 9 36

407.1 CONCRETE ENCASEMENT CY 9 37

410.2 GRAVEL SUBGRADE FILLER CY 399 38

500.1 CONCRETE CURBING LF 11973 39

502.1 502 CONCRETE SIDEWALKS SY 4079 40

503.2 503 PORTLAND CEMENT CONCRETE DRIVEWAYS - COMMERCIAL SY 634 41

503.4 503 ASPHALTIC CONCRETE DRIVEWAY SY 1018 42

504.1 CONCRETE MEDIAN SY 381 43

505.1 CONCRETE RIPRAP (4" THICK) SY 58 44

505.1 CONCRETE RIPRAP (5" THICK) SY 88 45

506.1 CONCRETE RETAINING WALLS - COMBINATION TYPE CY 33 46

507.2 CHAIN LINK WIRE FENCE (6' HIGH) LF 1909 47

507.5 GATES - VEHICULAR (12") OPENING 1 48

507.6 GATES - VEHICULAR (20") OPENING 2 49

511.3 REPLACING HOT MIX ASPHALTIC CONCRETE PAVEMENT TYPE B (8" COMPACTED DEPTH) SY 416 50

513.1 REMOVING & RELOCATING MAILBOXES EA 1 51

515.1 TOPSOIL CY 2000 52

516.1 BERMUDA SODDING SY 8820 53

516.2 ST. AUGUSTINE SODDING SY 8820 54

522.1 SIDEWALK PIPE RAILING LF 32 55

525.1 CONCRETE TRAFFIC BARRIER (PORTABLE) LF 6380 56

530.1 530 BARRICADES, SIGNS AND TRAFFIC HANDLING LS 1 57

531.18 R5-1 DO NOT ENTER (30"X30")(HIGH DENSITY) EA 2 58

531.19 R6-1 ONE WAY (36"X12")(HIGH DENSITY) EA 1 59

531.27 R10-12 LEFT TURN YIELD ON "GREEN BALL" (HIGH INTENSITY) EA 2 60

531.3 R1-1 STOP (30")(HIGH DENSITY) EA 3 61

531.4 R1-2 YIELD (36")(HIGH DENSITY) EA 1 62

531.46 W3-3 SIGNAL AHEAD (36"X36")(HIGH DENSITY) EA 2 63

531.59 W3-3 SPECIAL SIGN CHURCH (30"X30")(HIGH DENSITY) EA 1 64

531.71 R4-4 (BEGIN RIGHT TURN LANE YIELD TO BIKE) (36"X30")(HIGH DENSITY) EA 1 65

531.8 R3-2 NO LEFT TURN (24"X24")(HIGH DENSITY) EA 2 66

531.XX METRO STREET NAME, BLOCK NUMBERS (HIGH DENSITY)(VARIES X 9") EA 1 67

531.XX R2-1 SPEED LIMIT (30"X36")(HIGH DENSITY) EA 2 68

531.XX R3-17a AHEAD EA 2 69

531.XX R3-17b BIKE LANE (PLAQUES) EA 2 70

531.XX R3-8 LLS LANE USE CONTROL (38"X30") EA 1 71

531.XX R3-17 BIKE LANE (PLAQUES) EA 16 72

531.XX R10-4b EA 20 73

531.XX R10-17T FLASHING YELLOW (HIGH INTENSITY) EA 6 74

531.XX M1-6L LOOP 1604 (24"X24") EA 4 75

531.XX M2-1 JUNCTION (21"X15") EA 1 76

531.XX M3-2B EAST (24"X12") EA 1 77

531.XX M3-4B EAST (24"X12") EA 2 78

531.XX M6-1BL DIRECTIONAL ARROW (24"X12") EA 1 79

531.XX M6-1BR DIRECTIONAL ARROW (24"X12") EA 1 80

531.XX M6-3B DIRECTIONAL ARROW (24"X12") EA 1 81

531.XX R5-1 DO NOT ENTER (36"X36") EA 1 82

531.XX W2-2 INTERSECTION WARNING (24"X24") EA 1 83

532.XX W2-6D HIGHWAY INTERSECTION AHEAD (36"X36") EA 1 84

535.1 4 INCH WIDE YELLOW LINE LF 736 85

535.2 4 INCH WIDE WHITE LINE LF 2000 86

535.3 8 INCH WIDE YELLOW LINE LF 53 87

535.4 8 INCH WIDE WHITE LINE LF 10854 88

535.5 12 INCH WIDE WHITE LINE LF 662 89

535.7 24 INCH WIDE WHITE LINE LF 1158 90

535.8 RIGHT WHITE ARROW EA 1 91

535.9 LEFT WHITE ARROW EA 36 92

535.11 COMBINATION THRU/LEFT WHITE ARROW EA 8 93

535.12 WORD "ONLY" WORD 3 94

535.16 STRAIGHT WHITE ARROW BICYCLE FACILITY EA 16 95

535.17 BICYCLE RIDER SYMBOL EA 16 96

535.XX 6" BROKEN WHITE LINE LF 94 97

CoSA - Redland Road South
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535.XX 8" BROKEN WHITE LINE LF 186 98

535.XX 12 INCH WIDE YELLOW LINE LF 22 99

535.XX SOLID WHITE YIELD LINES (12"X18") EA 13 100

537.1 TRAFFIC BUTTON (TYPE W) EA 4401 101

537.2 TRAFFIC BUTTON (TYPE Y) EA 4839 102

537.6 TRAFFIC BUTTON (TYPE I-C) EA 143 103

537.8 TRAFFIC BUTTON (TYPE II A-A) EA 1679 104

537.9 TRAFFIC BUTTON (TYPE II C-R) EA 1651 105

537.XX TRAFFIC BUTTON (TYPE II C-C) EA 87 106

540.1 ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 2) LF 253 107

540.6 CONSTRUCTION EXITS (INSTALL/REMOVE) SY 234 108

540.9 TEMPORARY SEDIMENT CONTROL FENCE LF 3242 109

540.1 CURB INLET GRAVEL FILTERS LF 1056 110

550.1 TRENCH EXCAVATION SAFETY PROTECTION LF 4028 111

552.1 REMOVING AND RELOCATING IRRIGATION SYSTEMS LF 590 112

554.1 EROSION CONTROL MATTING SY 1037 113

618.1 CONDUIT (2 INCH / PVC SCHEDULE 40) LF 510 114

618.2 CONDUIT (3 INCH / PVC SCHEDULE 40) LF 1830 115

618.2 CONDUIT (3 INCH / PVC SCHEDULE 40) (BORE) LF 770 116

620.1 ELECTRICAL CONDUCTORS (NO. 6) (BARE) LF 959 117

620.2 ELECTRICAL CONDUCTORS (NO. 8) (BARE) LF 2922 118

620.3 ELECTRICAL CONDUCTORS (NO. 6) (INSULATED) LF 1661 119

624.8 GROUND BOXES TY D (162922) WITH APRON EA 14 120

628.1 ELECTRICAL SERVICES EA 2 121

636.1 ALUMINUM SIGNS (TY A) SF 11 122

680.2 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) EA 2 123

681.1 TEMPORARY TRAFFIC SIGNALS (PER INTERSECTION) EA 2 124

682.1 INS VEH SIG SECTION W/  BACK PLATE (12 INCH) (3 SECONDS) EA 21 125

682.2 INS VEH SIG SECTION W/  BACK PLATE (12 INCH) (4 SECONDS) EA 8 126

682.3 INS VEH SIG SECTION W/  BACK PLATE (12 INCH) (5 SECONDS) EA 2 127

682.4 INSTALL PEDESTRIAN SIGNAL SECTION (12 INCH) LED (2 IND) EA 20 128

684.1 TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (CONDUCTOR NO. 4) LF 1519 129

684.1 TRAFFIC SIGNAL CABLES (TYPE A) (12 AWG) (CONDUCTOR NO. 4) LF 3198 130

684.1 TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (CONDUCTOR NO. 9) LF 9415 131

686.32C INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 32') (LUM) EA 1 132

686.40A INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40') EA 6 133

686.40B INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40') (ILSN) EA 4 134

686.40C INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 48') (LUM) EA 1 135

687.1 PEDESTAL POLE ASSEMBLY EA 14 136

688.2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) EA 20 137

688.3 AUDIBLE PEDESTRIAN SIGNAL UNITS [TYPE] EA 20 138

693.1 ILSN SIGN (LED) (8 FT) (DOUBLE SIDED) EA 4 139

695.2 EMERGENCY PREEMPTION PHASE SELECTOR EA 8 140

695.3 EMERGENCY PREEMPTION DETECTOR EA 10 141

695.4 EMERGENCY PREEMPTION DETECTOR CABLE LF 3198 142

696.01 RADAR PRESENCE DETECTION DEVICE (RPDD) EA 10 143

696.03 RADAR PRESENCE DETECTION DEVICE (RADD) EA 8 144

696.06 RVDD INTERFACE MODULE (2-CHANNEL) (RADD) EA 8 145

696.08 RVDD INTERFACE MODULE (4-CHANNEL) (RPDD) EA 10 146

696.1 RVDD SETUP SYSTEM EA 2 147

696.16 RVDD COMMUNICATION CABLE & POWER CABLE (TYPE) LF 6024 148

801.1 LEVEL I PROTECTIVE FENCING LF 1530 149

801.2 LEVEL IIA PROTECTIVE FENCING LF 1224 150

801.3 LEVEL IIB PROTECTIVE FENCING (TRUNK PROTECTION) EA 30 151

802.1 LEVEL I PRUNING, SOIL, AMENDMENT, AND FERTILIZATION EA 50 152

4000.1 JELLYFISH WQ UNIT FJ6-4-1 EA 1 153

4000.1 JELLYFISH WQ UNIT FJ8-7-2 EA 1 154

5080.1 RELOCATING PRECAST CONCRETE FENCE LS 1 155

6004 UTILITY POLE BRACING EA 57 156

9000.1 PLANTING AREA PREPARATION SF 4861 157

9000.2 SOIL MIX AT PLANTING AREAS - 12" DEPTH CY 183 158

9000.3 PLANT MATERIAL (4" POT) EA 140 159

9000.4 PLANT MATERIAL - 1 GAL EA 575 160

9000.5 PLANT MATERIAL - 3 GAL EA 97 161

9000.6 MULCH - 4" DEPTH CY 62 162

9002.1 TOPSOIL AT GRASS AREAS - 4" DEPTH CY 10 163

9002.2 TURF GRASS - SOD SY 71 164

9003.1 LANDSCAPE MAINTENANCE (90 DAY) LS 1 165

9004.1 COBBLE A CY 377 166

9004.2 COBBLE B CY 84 167

9004.3 COBBLE C CY 540 168

9004.4 COBBLE D CY 623 169

9005.1 BOULDER A EA 27 170

9005.2 BOULDER B EA 45 171

9005.3 BOULDER C EA 24 172

9006.1 WEED CONTROL/FILTER FABRIC SY 6424 173

1100.5.1 SEPTIC SYSTEM INSTALLATION LS 1 174

TXDOT ITEMS

531.201 CURB RAMPS (TY 7) EA 4 175

531.2017 CURB RAMPS (TY 21) EA 1 176

644.206 REMOVE SM RD SN SUP & AM EA 7 177

662.2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 170 178

662.2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 28945 179

662.2072 WK ZN PAV MRK REMOV (W) 8" (BRK) LF 48 180

662.2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 62 181

662.2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 100 182

662.2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 32044 183

677.2001 ELIM EXT PAV MRK & MRKS (4") LF 86 184

677.2003 ELIM EXT PAV MRK & MRKS (8") LF 1455 185

677.2007 ELIM EXT PAV MRK & MRKS (24") LF 801 186

677.2008 ELIM EXT PAV MRK & MRKS (ARROWS) EA 11 187

677.2018 ELIM EXT PAV MRK &MRKS (WORDS) EA 4 188

772.2003 POST AND CABLE FENCE (NEW INSTALLATION) LF 280 189

6000.6024 REPLACE ROADWAY ILLUM ASSEMBLY (LED) EA 1 190

Total CoSA (Redland Road South) Bid Amount:

100.1 MOBILIZATION LS 1 1

100.2 INSURANCE & BOND LS 1 2

101.1 PREPARING RIGHT OF WAY LS 1 3

104.1 STREET EXCAVATION CY 241 4

CoSA - Jones Maltsberger Road
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106.1 BOX CULVERT EXCAVATION & BACKFILL CY 427 5

107.1 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 2842 6

108.1 LIME TREAT. SUBGRADE (6" COMPACTED DEPTH) SY 2019 7

108.2 LIME TON 15 8

202.1 PRIME COAT GAL 202 9

203.1 TACK COAT GAL 181 10

205.2 HMAC PAVMT, TY B (6" COMP DEPTH) SY 2019 11

205.3 HMAC PAVMT, TY C (SURF)(3" COMP DEPTH) SY 1803 12

306.1 STRUCTURAL EXCAVATION (WINGWALLS) CY 45 13

307.1 CONCRETE STRUCTURE (HEADWALLS OR OUTFALL STRUCTURES) CY 11 14

307.1 CONCRETE STRUCTURE (ABUTMENTS & WINGWALLS) CY 121 15

307.5 CONCRETE STRUCTURE (MISCELLANEOUS)(SIDEWALK BRIDGE) EA 1 16

309.1 PRECAST REINFORCED CONCRETE CULVERT (10' x 7') LF 305 17

500.1 CONCRETE CURBING LF 1116 18

502.1 CONCRETE SIDEWALKS SY 346 19

505.1 CONCRETE RIPRAP (5" THICK) SY 435 20

508.1 RELOCATING WIRE FENCE LF 135 21

515.1 TOPSOIL CY 313 22

517.1 COMBINATION RAIL TYPE C223 LF 171 23

516.1 BERMUDA SODDING SY 1426 24

516.1 ST AUGUSTINE SODDING SY 1426 25

530.1 BARRICADES, SIGNS AND TRAFFIC HANDLING LS 1 26

531.XX R2-1 SPEED LIMIT (30"X36")(HIGH DENSITY) EA 1 27

531.XX S1-1 ADVANCE SCHOOL CROSSING (36"X36") EA 1 28

535.XX W8-15 WATCH FOR WATER ON ROAD (36" X 36") EA 2 29

535.1 4 INCH WIDE YELLOW LINE LF 1470 30

535.2 4 INCH WIDE WHITE LINE LF 203 31

535.4 8 INCH WIDE WHITE LINE LF 352 32

535.7 24 INCH WIDE WHITE LINE LF 249 33

535.8 RIGHT WHITE ARROW EA 2 34

535.9 LEFT WHITE ARROW EA 2 35

535.12 WORD "ONLY" EA 2 36

535.22 MEDIAN NOSE YELLOW EA 1 37

535.XX 24 INCH WIDE YELLOW LINE LF 6 38

537.6 TRAFFIC BUTTON (TYPE I-C) EA 22 39

537.8 TRAFFIC BUTTON (TYPE II A-A) EA 88 40

537.9 TRAFFIC BUTTON (TYPE II C-R) EA 3 41

540.1 ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 3) LF 120 42

540.1 CURB INLET GRAVEL FILTERS LF 40 43

550.1 TRENCH EXCAVATION SAFETY PROTECTION LF 76 44

554.1 EROSION CONTROL MATTING SY 139 45

801.1 LEVEL I PROTECTIVE FENCING LF 170 46

801.2 503 LEVEL II A PROTECTIVE FENCING LF 136 47

801.3 503 LEVEL II B PROTECTIVE FENCING (TRUNK PROTECTION) EA 4 48

802.1 503 LEVEL I PRUNING, SOIL AMENDMENT, AND FERTILIZATION EA 5 49

6004 UTILITY POLE BRACING EA 4 50

TXDOT ITEMS

465.211 INLET (COMPL)(ARMOR CURB SLOT) EA 2 51

644.206 REMOVE SM RD SN SUP & AM EA 1 52

677.2001 ELIM EXT PAV MRK & MRKS (4") LF 340 53

677.2003 ELIM EXT PAV MRK & MRKS (8") LF 120 54

677.2007 ELIM EXT PAV MRK & MRKS (24") LF 152 55

677.2008 ELIM EXT PAV MRK & MRKS (ARROWS) EA 3 56

677.2018 ELIM EXT PAV MRK & MRKS (WORDS) EA 2 57

Total CoSA (Jones Maltsberger Road) Bid Amount:

100.1 MOBILIZATION LS 1 1

101.1 PREPARATION OF RIGHT OF WAY LS 1 2

550 TRENCH EXCAVATION SAFETY PROTECTION LF 593 3

814 8" DUCTILE IRON PIPE LF 214 4

814 12" DUCTILE IRON PIPE LF 319 5

822 CUSTOMER YARD PIPING LF 90 6

824 RELAY 1" SHORT SERVICE EA 4 7

824 RELAY 1 1/2" SHORT SERVICE EA 3 8

824 RELAY 2" SHORT SERVICE EA 1 9

824 RELAY 4" SHORT SERVICE EA 1 10

824 RELAY 8" FIRE LINE EA 2 11

824.5 CUSTOMER SHUT-OFF VALVE EA 9 12

826 VALVE BOX ADJUSTMENT EA 10 13

828 12" GATE VALVES EA 3 14

833 EXISTING METER AND NEW METER BOX RELOCATION EA 8 15

833 METER BOX (NON-STANDARD METER BOX) EA 6 16

834.1 FIRE HYDRANT EA 4 17

834.2 TAPPED FIRE HYDRANT EA 2 18

836 PIPE FITTINGS, ALL SIZES AND TYPES TON 3 19

840 8" WATER TIE-INS EA 2 20

840 12" WATER TIE-INS EA 4 21

841 HYDROSTATIC TESTING EA 3 22

844 2" BLOWOFF, TEMPORARY EA 3 23

846 1" AIR RELEASE ASSEMBLIES EA 1 24

856.2 12" CARRIER PIPE (OPEN CUT)(DUCTILE IRON) LF 60 25

856.3 24" CASING OR LINER LF 60 26

858 CONCRETE ENCASEMENT, CRADDLES, SADDLES AND COLLARS CY 24 27

2000 12" TEMPORARY WATER MAIN LS 1 28

3000 REMOVAL, TRANSPORT, AND DISPOSAL OF AC PIPE LF 39 29

Total SAWS Water Bid Amount:  

100.1 MOBILIZATION LS 1 1

101.1 PREPARATION OF RIGHT OF WAY LS 1 2

550 TRENCH EXCAVATION SAFETY PROTECTION LF 200 3

848 10" PVC SANITARY SEWER LINE (10'-14') LF 30 4

851 ADJUST EXISTING MANHOLES EA 2 5

852.1 SANITARY SEWER MANHOLES (0'-6') EA 5 6

852.3 EXTRA DEPTH MANHOLES (>6') VF 17 7

855 RECONSTRUCTION OF EXISTING MANHOLES EA 7 8

856.2 10" CARRIER PIPE (OPEN CUT) LF 60 9

856.3 STEEL CASING 24" LF 60 10

864 BYPASS PUMPING LS 1 11

866 SEWER MAIN POST-TELEVISING INSPECTION (8"-15") LF 90 12

Total SAWS Sewer Bid Amount:  

SAWS Water Items

SAWS Sewer Items
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1 Install Gas Main or Casing (Distance As Measured Along the Top of Trench)

2" PLASTIC PIPE AND TRACER WIRE 1 FT 10 1

4" PLASTIC PIPE AND TRACER WIRE 1 FT 130 2

8" PLASTIC PIPE AND TRACER WIRE 1 FT 4374 3

2 Temporary Street Restoration Asphalt - 6" H.M.A.C. 1 SY 17 4

3 Permanent Street Restoration Asphalt - 10" A.T.B., 2" H.M.A.C. 1 SY 90 5

Total CPS Gas Bid Amount:

NOTE A:

NOTE B:

NOTE C:

NOTE D:

Total (CoSA + SAWS + CPS Gas) Base Bid Amount:

1 104.1 STREET EXCAVATION CY 32 1

1 108.1 LIME TREAT. SUBGRADE (6" COMPACTED DEPTH) SY 1665 2

1 108.2 LIME TON 13 3

1 202.1 PRIME COAT GAL 166 4

1 203.1 TACK COAT GAL 166 5

1 205.2 HMAC PAVMT, TY B (6" COMP DEPTH) SY 1665 6

1 205.3 HMAC PAVMT, TY C (SURF)(3" COMP DEPTH) SY 1661 7

1 306.1 STRUCTURAL EXCAVATION (WINGWALLS) CY 38 8

1 307.1 CONCRETE STRUCTURE (ABUTMENTS & WINGWALLS) CY 16 9

1 307.1 CONCRETE STRUCTURE (RETAINING WALL) CY 91 10

1 401.1 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 55 11

1 401.1 REINFORCED CONCRETE PIPE (CLASS III)(48" DIA) LF 287 12

1 403.1 JUNCTION BOX 6'X6'X6' EA 4 13

1 403.7 INLET TYPE I (COMPLETE)(10FT) EA 2 14

1 410.2 GRAVEL SUBGRADE FILLER CY 41 15

1 502.1 CONCRETE SIDEWALKS SY 228 16

1 517.1 COMBINATION RAIL TYPE C223 LF 12 17

1 531.XX W9-2L LANE ENDS MERGE LEFT (36" X 36") EA 1 18

1 535.1 4 INCH WIDE YELLOW LINE LF 429 19

1 535.2 4 INCH WIDE WHITE LINE LF 32 20

1 535.4 8 INCH WIDE WHITE LINE LF 617 21

1 535.7 24 INCH WIDE WHITE LINE LF 44 22

1 535.9 LEFT WHITE ARROW EA 2 23

1 535.XX 24 INCH WIDE YELLOW LINE LF 94 24

1 537.8 TRAFFIC BUTTON (TYPE II A-A) EA 10 25

1 537.9 TRAFFIC BUTTON (TYPE II C-R) EA 21 26

1 550.1 TRENCH EXCAVATION SAFETY PROTECTION LF 342 27

Total CoSA Add Alt 1 (Jones Maltsberger Road) Bid Amount:
Notes:

 _______________________________Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid
amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 
totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________

CPS Energy Gas

2. The Total Amount of Add Alt 1 is the added cost to the Base Bid to construct Jones Maltsberger Road to the ultimate width.

CoSA - Add Alt 1 (Jones Maltsberger Road)

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in this proposal are the unit prices intended and that its bid will be 

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item:

1. Add Alt 1 are the additional items needed to construct Jones Maltsberger Road to the ultimate width. 

g j g g g g p p g p p y g pp g y pp
sand padding, backfilling and compacting to consistency of original soil, installing all necessary cathodic protection devices such as CPTLB’s and anodes, replacing paving, curbs, and sidewalks removed or damaged during 
construction, and cleanup as may be necessary in each instance.g q j g y ,
property line, ONLY at the discretion of the CPS Inspector.

Bid quantities shown are estimates by CPS.  Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable.

Unit prices shall include insurance costs.  CPS’ insurance requirements are specified in Exhibit GAS-1.
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