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CONTRACTOR'S SAFETY AND SECURITY REQUIREMENTS

SAFETY

p

10.

GENERAL INTENT. THE CONTRACTOR SHALL CONFORM WITH ALL FEDERAL, STATE, AND LOCAL SAFETY REGULATIONS AND

GUIDELINES AS SET FORTH IN FEDERAL AVIATION ADMINISTRATION (FAA} AC NO. 150/5370—2 SERIES, ALONG WITH
THESE PLANS AND SPECIFICATIONS. THE GONTRACTOR SHALL DESIGNATE TO THE RPR, AIRPORT CONSTRUCTION
MANAGER AND AIRPORT OPERATIONS, IN WRITING, THE NAME OF HIS "CONTRACTOR SAFETY/SECURITY OFFICER {CSS0).”
THE CSSO SHALL REPRESENT THE CONTRACTOR ON SAFETY REQUIREMENTS FOR THE CONTRACT. THE CONTRACTOR OR
¢SS0 SHALL THOROUGHLY ACQUAINT ALL SUPERVISORS AND EMPLOYEES WORKING AT THE AIRPORT ON THE IMPORTANCE
OF FOLLOWING ESTABLISHED SAFETY AND SECURITY PROCEDURES THAT ARE INHERENT TQ THIS ACTIVE AIR CARRIER
AIRPORT. ADDITIONALLY, THE CONTRACTOR SHALL CONDUCT THE CONSTRUCTION ACTIVITIES TO CONFORM TO ALL
EBHEEI’E SNBEE&ERGENCY AIR TRAFFIC REQUIREMENTS AND GUIDELINES ON SAFETY AS SPECIFIED IN PARAGRAPH

CONTRACTOR VEHICIES. ALL CONTRACTOR AND SUBCONTRACTOR VEHICLES THAT ARE AUTHORIZED TO

OPERATE ON THE PROJECT SHALL BE REQUIRED TO HAVE THEIR COMPANY LOGO OR NAME (12" MIN.
LOGO/6” MIN LETTERS) ON BOTH SIDES OF THE VEHICLE AND A FLASHING AMBER LIGHT OR A 3 X 3
ORANGE AND WHITE CHECKERBOARD FLAG, EACH CHECKERBOARD COLOR BEING 1—FOOT SQUARE. ALL
VEHICLES SHALL HAVE AIRPORT—ISSUED VEHICLE IDENTIFICATION PRIOR TO ENTERING THE AIR OPERATIONS
AREA.  ANY VEHICLE OPERATOR THAT DOES NOT HAVE AN AIRPORT BADGE THAT INDICATES THE VEHICLE
OPERATOR IS AN "AUTHORIZED AIRPORT DRIVER® SHALL, AT ALL TIMES, STAY WITHIN THE CLOSED AIR

OPERATIONS AREA (AOA) PROJECT LIMITS FOR EACH CONSTRUCTION PHASE OR BE ESCORTED UNDER THE

CONTROL OF A RADIO EQUIPPED CONTRACTOR VEHICLE OR A RADIO EQUIFPED SUB—CONTRACTOR VEHICLE
WHILE IN THE (AQA). ANY VEHICLE OPERATING ON THE PROJECT DURING THE HOURS OF DARKNESS SHALL
UTILIZE ITS FLASHING AMBER LIGHT, MOUNTED ON TOP OF THE VEHICLE AND OF SUCH INTENSITY TO
CONFORM TO LOCAL CODES FOR MAINTENANCE AND EMERGENCY VEHRICLES. 1)CONSTRUCTION EQUIPMENT AND
VEHICLES SHALL NOT EXCEED 15 MPH ON THE HAUL ROUTES, RAMPS, TENANT CROSSINGS, ARFF CROSSING WITHIN
THE ACA WITH CAUTIONS AND CANNOT EXCEED 25 MPH ON THE PERIMETER ROAD. THE DRIVERS HAVE TO REDUCE THE
SPEED TO 15 MPH OR LESS BEFORE REACHING TO THE CURVE AND/OR THE TURN TO PREVENT ANY VEHICLE
ACCIDENT. CONSTRUCTION EQUIPMENT AND VEHICLES WITHIN THE LIMITS OF CONSTRUCTION SHALL NOT EXCEED 10 MPH
S'LI'JRTINI(_; Egﬁg%gﬂéﬁlaw‘CLUDES THE CONSTRUCTION EQUIPMENT AND WEHICLES USING THE TEMPORARY PERIMETER ROAD

ALL NON—RADIO EQUIPPED CONTRACTOR VEHICLES THAT ARE REQUIRED TO OPERATE ON OR ACROSS ACTIVE
RUNWAYS, TAXIWAYS, OR APRONS SHALL DO SO UNDER THE DIRECT CONTROL OF A RADIO EQUIPPED
ESCORT VEHICLE OPERATED BY BADGED PERSONMNEL ONLY. ESCORT VEHICLES SHALL BE MARKED AND
LIGHTED AS DESCRIBED ABOVE. VEHICLES OPERATING ON AN ACTIVE RUNWAY QR TAXIWAY, OR WITHIN 125
FEET OF A RUNWAY CENTERLINE, SHALL BE EQUIPPED WITH AN APPROVED CONTRACTOR FPROVIDED AVIATION
BAND RADIO. RADIO EQUIPPED VEHICLES OPERATING ON ACTIVE RUNWAYS OR TAXIWAYS SHALL
CONTINUQUSLY MONITOR GROUND CONTROL FREQUENCY 121.8 OR 348.6 MHZ. ALL AIRCRAFT TRAFFIC ON
RUNWAYS, TAXIWAYS AND APRONS SHALL HAVE PRIORITY OVER CONTRACTOR'S TRAFFIC. AT NO TIME WILL
WORKERS BE PERMITTED TO WALK ACROSS OFERATIONS AREAS ON THE AIRPORT.

COORDINATION OF WORK AREA CLOSURES. NO RUNWAY, TAXIWAY, APRON OR AIRPORT ROADWAY SHALL BE

CLOSED WITHOQUT WRITTEN APPROVAL OF AIRPORT OPERATIONS. TO ENABLE NECESSARY “NCTICES TO
AIRMEN" %NOTAM OR ADVISORIES TO AIRPORT SERVICES OR TENANTS, A MINIMUM OF 48 HOURS WRITTEN
EESSESTR QUESTING CLOSING SHALL BE DIRECTED TO AIRPORT OPERATIONS, WHO WILL COORDINATE THE

ANY CONSTRUCTION ACTIVITY WITHIN A TAXIWAY OBJECT FREE AREA, OR OPEN EXCAVATIONS IN EXCESS OF
THREE INCHES DEEFP WITHIN THE ABOVE AREAS, WILL REQUIRE CLOSURE OF THE AFFECTED TAXIWAY, UNLESS
OTHERWISE APPROVED IN WRITING BY AIRPORT OPERATIONS.

COORDINATION OF WEIDING AND TORCH CUTTING. OPEN FLAME WELDING OR TORCH CUTTING OPERATIONS

STOCKPILED MATERIALS.

OPEN TRENCHES.

ARE PROHIBITED IN THIS PROJECT.

STOCKPILED MATERIAL WITHIN THE AOA SHALL BE CONSTRAINED IN A MANNER TO
PREVENT MOVEMENT RESULTING FROM AIRCRAFT JET BLAST, PROPELLERS OR WIND CONDITIONS IN EXCESS
OF TEN KNOTS. STOCKPILE HEIGHT SHALL BE LESS THAN 15 FEET AND BE LOCATED IN AN AIRPORT
APPROVED LOCATION.

OPEN TRENCHES, EXCAVATIONS AND STOCUKFILED MATERIAL LOCATED IN THE AQA SHALL
BE PROMINENTLY MARKED WITH BARRICADES, FLAGS AND LIGHTED BY APPROVED RED LIGHTS UNITS
(ACCEPTABLE TO THE OWNER) DURING HOURS QF RESTRICTED VISIBILITY AND DARKNESS.

FOREIGN OBJECT DEBRIS (FOD). DEBRIS, WASTE AND LOOSE MATERIAL CAPABLE OF CAUSING DAMAGE TO

AIRCRAFT LANDING GEARS, PROPELLERS OR BEING INGESTED IN JET ENGINES SHALL BE PRCPERLY
CONTROLLED AND PICKED UP AT ALL TIMES. IF THESE MATERIALS ARE OBSERVED, THE CONTRACTOR SHALL
REMOVE THEM IMMEDIATELY, THE CONTRACTOR SHALL PROVIDE WET/DRY VACUUM SWEEPERS CAPABLE OF
MAINTAINING ALL HAUL ROUTES, APRONS, TAXIWAYS AND WORK AREAS FREE OF DEBRIS AND FQOD AT ALL
TIMES. THE AREAS SHALL BE KEPT CLEAN AND FREE TAXIWAYS OF DEBRIS AND FOD TO THE SATISFACTICON
OF THE AIRFORT AND TQ THE RPR. DUST AND DEBRIS CONTROL IS SUBSIDIARY TO THE WORK AND IS NOT
MEASURED FOR SEPARATE PAYMENT.

INSPECTION OF WORK ARFAS. PRIOR TO OPENING ANY WORK AREA FOR AIRCRAFT OPERATIONS, THE CONSTRUCTION
MANAGER WILL ARRANGE FOR INSPECTION BY THE RPR AND AIRPORT OPERATIONS. THE WORK AREAS INCLUDE BUT ARE
NOT LIMITED TO THE CONSTRUCTION AREA AND ANY AREA THAT HAS BEEN CLOSED FOR WORK OR THAT HAS BEEN
USED FOR A CROSSING POINT OR HAUL ROUTE BY THE CONTRACTOR. THESE AREAS MUST COMPLY WITH THE SAFETY
REQUIREMENTS DEFINED FEDERAL AVIATION REGULATIONS (FAR) PART 139, AND INTERPRETED BY THE DESIGNATED
EEEEATION'S INSPECTOR, BEFORE PERMISSION WILL BE GRANTED FOR THE CONTRACTOR'S WORK CREW TO DEPART THE

FAA ADVISORY CIRCULARS. THE CONTRACTOR IS DIRECTED TO COMPLY WITH AND ACQUAINT HIS/HER

EMPLOYEES WITH THE FOLLOWING SAFETY GUIDELINES, RELATED MATERIALS AND FAA ADVISORY CIRCULARS;

150,/5200—18, LATEST EDITION "AIRPORT SAFETY—SELF INSPECTION"
150/5210—-5, LATEST EDITION "PAINTING, MARKING OR LIGHTING OF VEHICLES USED ON AN AIRPORT”
150/5370—2, LATEST EDITION "OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION”

COPIES OF THESE DOCUMENTS ARE AVAILABLE AT THE FOLLOWING WEBSITE:

WWW.FAA.GOV/AIRPORTS_AIRTRAFFIC /AIRPORTS,/RESOURCES /ADVISORY_CIRCULARS

CONTRACTOR RESPONSIBLE FOR STAYING UP—TO—-DATE WITH ANY UPDATES OR REVISIONS TG THE ADVISORY
CIRCULARS LISTED ABOVE.

AIRFIELD LIGHTING AND SIGNS. WORK CLOSING RUNWAYS OR TAXIWAYS WILL REQUIRE THE CONTRACTOR TO
COVER THE APPROPRIATE SIGN PANELS WITH GEOTEXTILE FABRIC OR EQUAL PRODUCT AND SECURED WITH
RATCHET STRAPS TO BLOCK THE SIGN FROM VIEW. NO TAFE WILL BE PERMITTED. COVER THE APFPROPRIATE
AIRFIELD LIGHTING WITH ALUMINUM FOIL TO SHOW THAT THEY ARE NOT AVAILABLE FOR USE. AIRPORT
PERSONNEL WILL ASSIST AND SHOW THE CONTRACTOR WHICH SIGNS AND AIRFIELD LIGHTING ARE AFFECTED.

SECURITY

1.

GENERAL INTENT: IT IS INTENDED THAT THE CONTRACTOR SHALL COMPLY WITH ALL REQUIREMENTS OF
THE AIRPORT SECURITY PLAN AND WITH THE SECURITY REQUIREMENTS SPECIFIED HEREIN BY AIRPORT
OPERATIONS. THE CONTRACTOR SHALL DESIGNATE TO THE RPR AND AIRPORT OPERATIONS, IN WRITING,
THE NAME OF HIS “CONTRACTOR SAFETY/SECURITY QFFICER ISCSSO Vo THE €SS0 SHALL REPRESENT THE
CONTRACTOR ON THE SECURITY REQUIREMENTS FOR THE CONTRACT.

CONTRACTOR PERSOMNNEL SECURITY ORIENTATION: THE CSSO SHALL BE RESPONSIBLE FOR BRIEFING ALL
CONTRACTOR AND SUB—CONTRACTOR PERSONNEL ON SECURITY REQUIREMENTS. ALL NEW CONTRACTOR

EMPLOYEES SHALL BE BRIEFED ON SECURITY REQUIREMENTS PRIOR TO WORKING IN THE CONSTRUCTION
AREA,

ACCESS TQ THE SITE: CONTRACTOR'S ACCESS TO THE SITE SHALL BE AS SHOWN ON THE PLANS. NO
OTHER ACCESS POINTS SHALL BE ALLOWED UNLESS APPROVED BY AIRPORT OPERATIONS. ALL
CONTRACTOR TRAFFIC AUTHORIZED TG ENTER THE SITE SHALL BE EXPERIENCED IN THE ROUTE OR GUIDED
BY EXPERIENCED CONTRACTOR PERSONNEL. THE CONTRACTOR SHALL BE RESPONSIBLE FOR TRAFFIC
CONTROL TO AND FROM THE WVARIOUS CONSTRUCTION AREAS ON THE SITE, AND FOR OPERATION AND
SECURITY OF THE ACCESS GATE TO THE SITE. A CONTRACTOR’S FLAGMAN OR TRAFFIC CONTROL PERSON
SHALL MONITOR AND COORDINATE ALL CONTRACTOR TRAFFIC AT ANY AQA ACCESS GATE WITH SECURITY.
THE CONTRACTOR SHALL NOT PERMIT ANY UNAUTHORIZED CONSTRUCTION PERSONNEL OR TRAFFIC ON THE
SITE. ACCESS GATES TO THE ACA SHALL BE LOCKED AND SECURED AT ALL TIMES WHEN NOT ATTENDED
BY THE CONTRACTOR. |IF THE CONTRACTOR CHOOSES TO LEAVE ANY ACCESS GATE OPEN, IT SHALL BE
ATTENDED BY CONTRACTOR PERSONNEL WHO ARE FAMILIAR WITH THE REQUIREMENTS OF THE AIRPORT
OPERATIONS SECURITY PROGRAM. THE CONTRACTOR IS RESPONSIBLE FOR THE IMMEDIATE CLEANUP OF
ANY DEBRIS DEPOSITED ALONG THE ACCESS ROUTE AS A RESULT OF HIS CONSTRUCTION TRAFFIC.
DIRECTIONAL SIGNAGE FROM THE ACCESS GATE ALONG THE DELIVERY ROUTE TO THE STORAGE AREA, PLANT
SITE OR WORK SITE SHALL BE AS DIRECTED BY AIRPORT OPERATIONS.

MATERIALS DELIVERY TO THE SITE: ALL CONTRACTOR'S MATERIAL ORDERS FOR DELIVERY TO THE WORK
SITE WILL USE A DELIVERY ADDRESS, THE STREET NAME ASSIGNED TO THE ACCESS POINT AT THE
CONTRACTOR’S STAGING SITE AT THE AIRPORT. THE NAME “SAN ANTONIO INTERNATIONAL AIRPORT" SHALL
NOT BE USED IN THE DELIVERY ADDRESS AT ANY TIME. THIS WILL PRECLUDE DELIVERY TRUCKS FROM
ENTERING INTO THE TERMINAL COMPLEX, OR TAKING SHORT CUTS THROUGH THE PERIMETER GATES AND
ENTERING INTO AIRCRAFT OPERATIONS AREAS INAPPROPRIATELY.

CONSTRUCTION AREA LIMITS: THE LIMITS OF CONSTRUCTION, MATERIAL STORAGE AREAS, PLANT SITE,
EQUIPMENT STORAGE AREA, PARKING AREA AND OTHER AREAS DEFINED AS REQUIRED FOR THE
CONTRACTOR'S EXCLUSIVE USE DURING CONSTRUCTION SHALL BE MARKED BY THE CONTRACTOR. THE
CONTRACTOR SHALL ERECT AND MAINTAIN AROUND THE PERIMETER OF THESE AREAS SUITABLE FENCING,
MARKING AND/ OR WARNING DEVICES VISIBLE FOR DAY/NIGHT USE AT THE LOCATIONS SHOWN IN THE
PLANS. TEMPORARY BARRICADES, FLAGGING AND FLASHING WARNING LIGHTS WILL BE REQUIRED AT
CRITICAL ACCESS POINTS. TYPE OF MARKING AND WARNING DEVICES SHALL BE APPROVED BY AIRPORT
OPERATIONS.

SECURITY IDENTIFICATION: ALL EMPLOYEES, AGENTS, VENDORS, INVITEES, ETC. OF THE CONTRACTOR OR
SUBCONTRACTORS REQUIRING ACCESS TO THE AOA SHALL BE IN ACCORDANCE WITH THE AIRPORT SECURITY
PROGRAM.

DRIVER TRAINING: ANY CONTRACTOR EMPLOYEE THAT WILL BE OPERATING A VEHICLE OR EQUIPMENT QN
BHPERQ[I[\I’QES:D WILL BE REQUIRED TO ATTEND AN AIRFIELD DRIVER TRAINING COURSE OFFERED BY AIRPORT

VEHICLE PARKING: CONTRACTOR EMPLOYEE VEHICLES SHALL BE RESTRICTED TO THE CONTRACTOR'S
EMPLOYEE PARKING AREA IDENTIFIED ON THE PLANS AND ARE NOT ALLOWED OQUTSIDE THE DESIGNATED
AREA AT ANY TIME. CONTRACTOR TO PERFORM AT NO ADDITIONAL COST TO THE CITY LIMITED PHASE I
ENVIRONMENTAL SITE ASSESSMENT TESTING BEFORE USE OF AIRPORT PROPERTY. NO MAINTENANCE ON
EQUIPMENT IS PERMITTED ON AIRPORT PROPERTY.

FINES: PAYMENT OF ALL FINES ASSESSED TO SAN ANTONIO INTERNATIONAL AIRFPORT DUE TO VIOLATIONS
BY THE CONTRACTOR OF FEDERAL AVIATION ADMINISTRATION (FAA) SECURITY OR SAFETY REQUIREMENTS
SHALL BE THE SOLE RESPONSIBILITY OF THE CONTRACTOR.

CONTACT INFORMATION:

EMERGENCIES: 210-207-3433

GENERAL SAFETY AND SECURITY NOTES

SAFETY IS PARAMOUNT. IF ANY OF THE CONTRACTOR'S PERSONNEL OR A MEMBER OF THE AIRPORT STAFF
SEES AN UNSAFE SITUATION ON THE PROJECT, THEY ARE OBLIGATED TO STOP THE WORK, RESTORE A SAFE
CONDITION AND NOTIFY A SUPERVISOR OF THE PROBLEM. AT THAT POINT THE RPR, AIRPORT REFRESENTATIVE
AND THE CONTRACTOR WILL MEET, RESOLVE THE SITUATION AND CONTINUE THE EFFORT.

COMMUNICATIONS. PROPER COMMUNICATIONS IS ESSENTIAL TO THE SUCCESS OF THE PROJECT. ALL
COMMUNICATIONS WILL BE HANDLED IN THE FOLLOWING MANNER. A REQUEST FROM A SUBCONTRACTOR WILL BE
GIVEN TO THE CONTRACTOR. HE WILL EVALUATE IT AND DETERMINE IF THE OWNER NEEDS TO BE RESPONSIVE.
IF SO HE WILL GIVE IT TO THE RPR WHO WILL GIVE IT TO AIRPORT OPERATIONS, WHO WILL DISSEMINATE IT TO
THE APPROPRIATE AIRPORT DMSION FOR A RESPONSE. THE RETURN INFORMATION WILL FOLLOW DOWN THE
SYSTEM TQ THE CONTRACTOR FOR HIS ACTION. EXCEPTION: IN CASE OF AN EMERGENCY, DIRECT
COMMUNICATION IS AUTHORIZED TO QUICKLY RESOLVE THE SITUATION. ONCE STABILIZED, THE CONSTRUCTION

TEAM (CONTRACTOR AND OWNER) WILL BE NOTIFIED QF THE SITUATION AND WHAT ACTIONS HAVE BEEN TAKEN.

CHANGES. ONLY ENGINEER APPROVAL IS AUTHORIZED TO MAKE CHANGES IN THE CONTRACT THAT WILL AFFECT
THE CONTRACT AMOUNT AND THOSE REQUESTS MUST BE DONE THROUGH THE CHANGE ORDER SYSTEM.

CONSTRUCTION SAFETY PHASING PLAN COMPLIANCE. THE CONTRACTOR SHALL PROVIDE A SAFETY PLAN
COMPLIANCE DOCUMENT (SPCD) THAT OUTLINES HOW THE CONTRACTOR WILL COMPLY WITH THE REQUIREMENTS

OF THE CONSTRUCTION SAFETY PHASING PLAN (CSPP). THIS REQUIREMENT IS DETAILED IN THE PROJECT
SPECIFICATIONS SECTION P—102, SAFETY AND SECURITY.

SAFETY PLAN COMPLIANCE DOCUMENT (SPCD)

THE SAFETY PLAN COMPLIANCE DOCUMENT (SPCD) SHOULD INCLUDE A GENERAL STATEMENT BY THE CONSTRUCTION

CONTRACTOR THAT HE/SHE HAS READ AND WILL ABIDE BY THE CONSTRUCTION SAFETY AND PHASING PLAN (CSPP). IN
ADDITION, THE SPCD MUST INCLUDE ALL SUPPLEMENTAL INFORMATION THAT COULD NOT BE INCLUDED IN THE CSPP PRIOR
TO THE CONTRACT AWARD. THE CONTRACTOR STATEMENT SHOULD INCLUDE THE NAME OF THE CONTRACTOR, THE TITLE OF
THE PROJECT OF CSPP. THE APPROVAL DATE OF CSPP, AND A REFERENCE TO ANY SUPPLEMENTAL INFORMATION (THAT IS
“l, NAME OF THE CONTRACTOR, HAVE READ THE TITLE OF PROJECT CSPP, APPROVED ON DATE, AND WILL ABIDE BY IT AS
WRITTEN AND WITH THE FOLLOWING ADDITIONAL AS NOTED:*). THE SUPPLEMENTAL INFORMATION IN THE SPCD SHOULD BE
WRITTEN TO MATCH THE FORMAT OF THE CSPPF INDICATING EACH SUBJECT BY CORRESFONDING CSFP SUBJECT NUMBER
AND TITLE. IF NO SUPPLEMENTAL INFORMATION IS NECESSARY FOR ANY SPECIFIC SUBJECT, THE STATEMENT, “NO
SUPPLEMENTAL INFORMATION®, SHOULD BE WRITTEN AFTER THE CORRESPONDING SUBJECT TITLE. THE SPCD SHOULD NOT
DUPLICATE INFORMATION IN THE CSPP:

COORDINATION: DISCUSS DETAILS OF PROPOSED SAFETY MEETING WITH THE AIRPORT OFPERATOR AND WITH CONTRACTOR
EMFLOYEES AND SUBCONTRACTORS.

1. PHASING: DISCUSS PROPOSED CONSTRUCTION SCHEDULE ELEMENTS, INCLUDING:
A. DURATION OF EACH PHASE.
B. DAILY START AND FINISH CONSTRUCTION, INCLUDING “NIGHT ONLY* CONSTRUCTION.
C. DURATION OF CONSTRUCTION ACTIVITIES DURING:
. NORMAL RUNWAY OPERATIONS.
Il. CLOSED RUNWAY OPERATION.
ll. MODIFIED RUNWAY "AIRCRAFT REFERENCE CODE” USAGE.

J, AREAS AND OPERATIONS AFFECTED BY THE CONSTRUCTION ACTIVITY: THESE AREAS AND OPERATIONS SHOULD BE
IDENTIFIED IN THE CSPP AND SHOQULD NOT REQUIRE AN ENTRY IN THE SPCD.

4. CONTRACTOR ACCESS:
PROVIDE THE FOLLOWING:
A. DETAILS ON HOW THE CONTRACTOR WILL MAINTAIN THE INTEGRITY OF THE AIRPORT SECURITY FENCE (GATE GUARDS,
DALY LOG OF CONSTRUCTION PERSONNEL, AND OTHER).

B. LISTING OF INDIVIDUALS REQUIRING DRIVING TRAINING (FOR CERTIFICATED AIRPORTS AND AS REQUESTED).
C. RADIO COMMUNICATIONS.

[. TYPES OF RADIOS AND BACKUP CAPABILITIES.

Il WHO WILL BE MONITORING RADIOS.

l. WHOM TO CONTACT IF THE ATCT CANNOT REACH THE CONTRACTOR'S DESIGNATED PERSON BY RADIO.
D. DETAILS ON HOW THE CONTRACTOR WILL ESCORT MATERIAL DELIVERY VEHICLES.

5. WILDLIFE MANAGEMENT: DISCUSS THE FOLLOWING:
A. METHODS AND PROCEDURES TO PREVENT WILDLIFE ATTRACTION.
B. WILDLIFE REPORTING PROCEDURES.

6. FOREIGN OBJECT DEBRIS (FOD) MANAGEMENT: DISCUSS EQUIFMENT AND METHODS FOR CONTROL OF FOD, INCLUDING
CONSTRUCTION DEBRIS AND DUST.

7. HAZARDOUS MATERIAL (HAZMAT) MANAGEMENT: DISCUSS EQUIPMENT AND METHODS FOR RESPONDING TO HAZARDOUS
SPILLS.

8. NOTIFICATION OF CONSTRUCTION ACTIVITIES:
PROVIDE THE FOLLOWING:
A. CONTRACTOR PQINTS OF CONTACT.

B. CONTRACTOR EMERGENCY CONTACT.
C. LIST OF TALL OR OTHER REQUIRED EQUIFMENT FOR USE ON THE AIRPORT AND THE TIMEFRAME FOR SUBMITTING FAA

FORM 7460—1 FORMS NOT PREVIOUS SUBMITTED BY THE AIRPORT OPERATOR OR THE DESIGN CONSULTANT.
D. BATCH PLANT DETAILS, INCLUDING FAA FORM 7460-1 SUBMITTAL.

9. INSPECTION REQUIREMENTS:
PROCEDURES.

DISCUSS DALY (OR MORE FREQUENT) INSPECTIONS AND SPECIAL INSPECTION

10.UNDERGROUND UTILITIES: DISCUSS PROPOSED METHODS OF IDENTIFYING AND PROTECTING UNDERGROUND UTILITIES.
11.PENALTIES: PENALTIES SHOULD BE IDENTIFIED IN THE CSPP AND SHOULD NOT REQUIRED AN ENTRY IN THE SPCD.
12.SPECIAL CONDITIONS: DISCUSS PROPOSED ACTIONS FOR EACH SPECIAL CONDITION IDENTIFIED IN THE CSPP.

13. RUNWAY AND TAXIWAY VISUAL AIDS, INCLUDING MARKING, LIGHTING , SIGNS AND VISUAL NAVAIDS: DISCUSS PROPOSED
VISUAL AIDS INCLUDING THE FOLLOWING:
A. EQUIPMENT AND METHODS FOR COVERING SIGNAGE AND AIRFIELD LIGHTS.

B. EQUIPMENT AND METHODS FOR TEMPORARY CLOSURE MARKINGS (PAINT, FABRIC OR OTHER).
C. TYPE OF TEMPORARY VISUAL GUIDANCE SLOPE INDICATION (VGSI).

14.MARKING AND SIGNS FOR ACCESS ROUTES. DISCUSS PROPOSED METHODS OF DEMARCATING ACCESS ROUTES FOR
VEHICLE DRIVERS.

15.HAZARD MARKING AND LIGHTING: DISCUSS PROPOSED EQUIPMENT AND METHODS FOR IDENTIFYING EXCAVATION AREAS.

16.PROTECTION OF RUNWAY AND TAXIWAY SAFETY AREAS, INCLUDING OBJECT FREE AREAS, OBSTACLE FREE ZONES, AND
APPROACH/DEPARTURE SURFACES: DISCUSS PROPOSED METHODS OF IDENTIFYING, DEMARCATING AND PROTECTING
AIRPORT SURFACES INCLUDES:
A. EQUIPMENT AND METHODS FOR MAINTAINING TAXIWAY SAFETY AREA STANDARDS.
B. EQUIPMENT AND METHODS FOR SEPARATION OF CONSTRUCTION OPERATIONS FROM AIRCRAFT OPERATIONS, INCLUDING,
DETAILS OF BARRICADES.

17.FAA AC 150/5370—2F OR LATEST EDITION, OPERATIONAL SAFETY ON AIRPORTS DURING CONSTRUCTION LIST ALL
REQUIREMENTS OF THE CONSTRUCTION SAFETY AND PHASING PLAN (CSFP).
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ALTERNATE
CONTRACTOR
STAGING AREA h

CONTRACTOR
STAGING ARE@

<

N o 4 O ///
GENERAL CONTRACT NOTES

. THE PROJECT SHALL BE CONSTRUCTED IN ACCORDANCE WITH THE CONTRACT PLANS AND

SPECIFICATIONS. THE PROJECT IS SUBJECT TO REVIEW BY REPRESENTATIVES OF THE CITY OF
SAN ANTONIO, AVIATION DEPARTMENT. THE PROGRAM MANAGER/CONSTRUCTION MANAGER
(PM/CM), THE ENGINEER, THE FEDERAL AVIATION ADMINISTRATION (FAA) AND THE
TRANSPORTATION SAFETY AGENCY (TSA). THE CONTRACTOR SHALL PROVIDE UNRESTRICTED
ACCESS TO THE SITE FOR INSPECTION PURPOSES DURING THE ENTIRE CONSTRUCTION
PERIOD.

. ALL CONTRACTOR PERSONNEL AGENTS, SUBCONTRACTORS, SUPPLIERS, VEHICLES, EQUIPMENT
AND MATERIALS SHALL REMAIN WITHIN THE LIMITS OF THE PROJECT AND WITHIN THE SITE
ACCESS, THE APPROVED AOA ACCESS GATES AND HAUL ROUTES ON THE PLANS,

. THE CONTRACTOR SHALL COORDINATE HIS CONSTRUCTION WITH THE CM PRIOR TO

COMMENCING WORK.

. THE AIR OPERATIONS AREA (AOA) IS DEFINED AS PAVED AND UNPAVED AREAS OF THE
AIRPORT INSIDE THE PERIMETER SECURITY FENCE AND INCLUDES BUT IS NOT LIMITED TO
APRONS, TAXIWAYS. RUNWAYS AND RUNWAY/TAXIWAY SAFETY AREAS. NO VEHICLE OR
EQUIPMENT SHALL MOVE UPON THE AOA UNLESS THE VEHICLES IS IDENTIFIED BY COMPANY
LOGO OR NAME (12" MIN. LOGO/6” MIN. LETTERS) ON EACH SIDE OF THE VEHICLE. THE
APPROPRIATE FLAG OR FLASHING AMBER LIGHT (FLAG OR LIGHT FOR DAYTIME ACTIVITIES AND
LIGHT FOR NIGHTTIME ACTIVITY) AND IS MONITORING THE APPROPRIATE RADIO FREQUENCY OR
IS UNDER THE ESCORT OF A VEHICLE MONITORING THE APPROPRIATE RADIO FREQUENCY. THE

CONTRACTOR SHALL PROVIDE THE NECESSARY NUMBER OF RADIOS FOR THE VEHICLES AND
EQUIPMENT.

CONTRACTOR
ACCESS GATE

—ee

. MONITOR SAN ANTONIO GROUND CONTROL FOR 121.9 OR AS ASSIGNED BY THE AIR TRAFFIC

CONTROL TOWER (ATCT) AT ALL TIMES.

. CONTRACTOR FLAG MEN OR ESCORTS WILL BE REQUIRED TO DIRECT THE CONTRACTOR'’S

TRUCKS AND EQUIPMENT WHICH ARE OPERATING ON ACTIVE AREAS OF THE AOA IF NOT IN
RADIC CONTACT WITH THE TOWER.

. IT IS THE INTENT OF THESE PLANS TO MINIMIZE INTERFERENCE TO AIRCRAFT MOVEMENTS;

THEREFORE, IN AREAS OF THE AOA, AIRCRAFT MOVEMENT SHALL HAVE THE RIGHT—OF-—WAY.

8. CONTRACTOR SHALL OBTAIN ALL DEVELOPMENT AND CONSTRUCTION PERMITS REQUIRED AT

THE CONTRACTOR'S EXPENSE.

. THE PROJECT PAY ITEMS ARE APPROVED TO BE INCLUSIVE OF ALL WORK TO BE PERFORMED

AS SHOWN IN THESE PLANS. ALL WORK NOT IDENTIFIED WITH A SPECIFIC PAY ITEM IS TO BE
CONSIDERED REQUIRED/INCIDENTAL WORK TO COMPLETE THE PROJECT AND IS TO BE
INCLUDED IN THE COST OF THE PROJECT PAY ITEMS PROVIDED.

10. THE CONTRACTOR SHALL HAVE SUFFICIENT EQUIPMENT AND PERSONNEL ON SITE TO

ACCOMPLISH EFFICIENT AND PROMPT CONSTRUCTION OF THE VARIOUS WORK ITEMS,
INCLUDING WORK ON MORE THAN ONE WORK ITEM SIMULTANEOUSLY.

11.THE CONTRACTOR SHALL NOTIFY ALL UTILITY COMPANIES AND LOCATE ALL SERVICES A

MINIMUM OF 48 HOURS PRIOR TO BEGINNING ANY WORK IN THE AREA. IN THE EVENT OF
DAMAGE TO UNDERGROUND UTILITIES, AIRPORT OR FAA POWER AND/OR COMMUNICATION
LINES, WHETHER SHOWN ON THE DRAWINGS OR NOT, THE CONTRACTOR SHALL MAKE AND
EXPEDITE REPAIRS TO REPLACE THE UTILITY LINE BACK IN FULL SERVICE AT NO INCREASE

" //CONTRACTOR /

TO KEEP TH
AREA CLEAN

CONSTRUCTION
DEBRIS
SOIL STOCKPILE
AREA
15'
"
77
S
N
DON'T BLOCK
S SWALE
LEGEND

IN COST TO THE PROQJECT. EXISTING UNDERGROUND UTILITIES ARE SHOWN FROM AVAILABLE
UTILITY RECORDS AND OBSERVABLE SURFACE FEATURES. ACTUAL LOCATIONS MAY VARY AND
UTILITIES NOT SHOWN ON THESE PLANS MAY EXIST. CONTRACTOR SHALL COORDINATE WITH
LOCAL UTILITY COMPANIES AND AIRPORT MAINTENANCE PERSCNNEL FCR ASSISTANCE IN
LOCATING ALL UNDERGROUND FACILITIES IN THE PROJECT AREA PRIOR TO CONSTRUCTION.

UTILITY SERVICE
SAN ANTONIO WATER SERVICES

CPS ENERGY (CITY OF
SAN ANTONIO PROJECTS)

CPS ENERGY (PROJECTS
OTHER THAN CITY PROJECTS)

ATT

TIME WARNER
MCI/VERIZON

VIA
TXDOT

COSA TRAFFIC

CONTACT

GOVERNMENTAL
RELOCCATION

JOHN OFFER
RICHARD RCDRIGUEZ

SANTIAGO PRINCE (LONG
DISTANCE)

THOMAS HAPPER (LOCAL)
STEPHEN ROBERTSON

JERRY REEVES

ERNEST SWEET

CURTIS RABENALDT (SIGNALS)
BRAD ADAMI (TRANSGUIDE)

ADRIAN OLGUIN

PHONE NUMBER
210-233-3466
210-233-3705

210-353-2012

210-353-2226

210-471-0022

210-283-1990
210—-382-4306
214-674-0555
210-362-4816
210-207-7765
210-731-5108

210-207-7769

LIMITS OF NEW PERIMETER ROAD PAVEMENT

LIMITS OF FLOOD PLAIN GRAPHIC SCALE
——G—— EXISTING GAS LINE ( IN FEET )

12.

13.

14.

15

16

UTILITIES SHALL BE LOCATED BY CALLING 1-800-DIG—TESS. THE FAA AND THE CONTRACTOR SHALL
UNCOVER ALL EXISTING UTILITIES AND VERIFY EXISTING ELEVATIONS OF SAME AT ALL UTILITY
CROSSINGS BEFORE COMMENCING OTHER WORK. CONFLICTS SHALL BE REPORTED TO THE ENGINEER
IMMEDIATELY.

EACH CONSTRUCTION AREA SHALL BE SHAPED TC ALLOW SURFACE RUNOFF OR GROUND WATER TO
FLOW AWAY FROM THE PROJECT SITE DURING EACH WORK OPERATION. IF NECESSARY, SURFACE OR
GROUNDWATER SHALL BE PUMPED IMMEDIATELY FROM EACH CONSTRUCTION AREA IN COMPLIANCE WITH
THE EPA OR TCEQ REGULATIONS. THE COST OF DEWATERING SHALL BE SUBSIDIARY TO THE
CONSTRUCTION.

CONTRACTOR SHALL MAKE ALL PROVISIONS, INCLUDING UTILITIES TO ESTABLISH THE
CONTRACTOR’S STAGING AREA.

THE CONTRACTOR SHALL PROVIDE A SECURITY FENCE AROUND THE UTILIZED STAGING AREA.
THIS SECURITY FENCE SHALL INCLUDE VISUAL SCREENING FROM PUBLIC AREAS, TENANT
AREAS, TERMINAL BUILDINGS OR AIRFIELD AREAS. WITHIN TWO WEEKS FROM THE COMPLETION
OF THE PROJECT, THE CONTRACTOR SHALL RESTORE THE STAGING AREA TO ITS ORIGINAL
CONDITION AND APPROVAL BY THE AVIATION DEPARTMENT, THERE IS NO SEPARATE PAY ITEM
FOR THE WORK ASSOCIATED WITH ESTABLISHING AND RESTORING THE CONTRACTOR STAGING
AREA. THE REQUIRED WORK AND MATERIAL WILL BE ONE PART OF INCIDENTAL TO [TEM 100,
MOBILIZATION AND ITEM 101, PREPARING RIGHT OF WAY,

.CONTRACTOR SHALL BE RESPONSIBLE FOR LOCATING AND ACQUIRING AN ACCEPTABLE WATER

SOURCE, PORT—O—POTTY AND POWER AS NECESSARY FOR CONSTRUCTION.

.THE CONTRACTOR SHALL PROVIDE AND MAINTAIN ALL HORIZONTAL AND VERTICAL

CONSTRUCTION STAKING AS REQUIRED FOR THE PROJECT DEVELOPMENT.
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