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This addendum shall be included in, and be considered a part of the plans and specification for 
the above named project. The Contractor shall be required to sign an Acknowledgement of the 
receipt of this Addendum at the time he receives it. The Acknowledgement must also be 
submitted with the bid package. 

 

Addendum No. 4 is issued to notify you of the revisions and/or corrections to the following items 
that were posted on the CoSA website and/or included in the hard copy of the bid packages. 

 

 
I. Division A: City Bid Documents 
 

Section 010 – Formal Invitation for Bids (IFB) and Contract  
 

 Change the deadline for submitting questions from Friday, June 17th at 4:00 PM to Monday, June 
20th at 4:00 PM. 

 
Section 020 – Bid Form  
 

 Change the limits of Additive Alternate # 1 from (Sta. 7+45 - Sta. 13+50) to (Sta. 20+50 - Sta. 
25+37). 

 Delete Additive Alternate #2.  
 
Section 025 – Unit Pricing Form  
 

 Reissue Unit Pricing Form to modify Alternate #1, and delete Alternate #2 units and quantities.  
 Modify the units and quantities for the Base Bid. 

 
Section 030 – Contractor’s Questionnaire  
 

 Modify section 2.5 – Relevant Experience with Airport Paving Projects, to include projects of a 
similar nature.  
 

II. Division E: Additional Technical Specifications For the Project 
 

Item 100 – Mobilization  
 

 Added a statement limiting mobilization to 8% total for the Base Bid and each Additive Alternate. 
 
Item 530 – Barricades, Signs, and Traffic Handling  
 

 Added this item to the Specifications. 
 
 
 
 
 

GOUL5485
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Drawings: 
 

 Re-issued 11 Drawings - Summary of changes by plan sheet as follows: 
 
 
C001 – Index of Drawings and Summary of Quantities 

 Updated Index of Drawings 
 Added Barricade Detail Sheet 
 Added Drainage Detail Sheet 

 Updated Summary of Quantities 
 Removed Add Alternate 1 
 Renumbered Add Alternate 2 to Add Alternate 1 
 Revised Quantities 

C008 – Barricade Details 

 Added Sheet 
C009 – Phasing Plan and Phasing Notes 

 Added Not In Contract note to Add Alternate 1 and renumbered Add Alternate 2 to 1 
C100 – Demolition Plan 

 Added Not In Contract note to Add Alternate 1 and renumbered Add Alternate 2 to 1 
C200 – Geometry Plan 

 Added Not In Contract note to Add Alternate 1 and renumbered Add Alternate 2 to 1 

 Added Design Speed Note 
C201 – Typical Sections 

 Added ditch section 
C301 – Perimeter Road Plan and Profile – Sheet 1 

 Added Not In Contract note to Add Alternate 1  

 Revised temporary fence notes and added dimensions 

 Added temporary fence information 
C302 – Perimeter Road Plan and Profile – Sheet 2 

 Added Not In Contract note to Add Alternate 1 and renumbered Add Alternate 2 to 1 

 Revised temporary fence notes and added dimensions 

 Added grade to drain ditch line and notes C401 – Joint Layout Plan – Sheet 1 
C401 – Joint Layout Plan – Sheet 1 

 Added Not In Contract note to Add Alternate 1 and renumbered Add Alternate 2 to 1 
C402 – Joint Layout Plan – Sheet 2 

 Added Not In Contract note to Add Alternate 1 and renumbered Add Alternate 2 to 1 
C507 – Drainage Details – Sheet 7 

 Added Sheet 
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III. Additional Contractor Questions:  (For information 
only, does not change or modify the contract documents 
in any manner) 

 
1) We would like to verify whether indeed airport paving experience is 

necessary. 
 
Section 030 – Contractor’s Questionnaire has been modified to include 
“projects of a similar nature” in the experience requirement. 
 

 



 

 

List of Attachments 
 

1. Section 010 – Formal Invitation for Bids (IFB) and Contract 

2. Section 020 – Bid Form 

3. Section 025 – Unit Pricing Form 

4. Section 030 – Contractor’s Questionnaire 

5. Division E  - Item 100 – Mobilization 

6. Division E – Item 530 – Barricades, Signs, and Traffic Handling 

7. Revised Plan Set – 11 sheets 

8. Acknowledgement Form Addendum #4 

 

 

END OF ADDENDUM NO. 4 



CITY OF SAN ANTONIO 
 
Issued By: Aviation Department  Date Issued: June 17, 2016 

ID NO.:  33-00024   
 

(010) FORMAL INVITATION FOR BIDS (IFB) to CONTRACT 
PERIMETER ROAD RECONSTRUCTION – PACKAGE 1 #33-00024 

 

Form 010 Invitation for Bids (IFB) to Contract Signature Page Revision 4/2014 

Sealed bids, subject to the Terms and Conditions of this Invitation for Bids and other contract provisions, will be received at the Office 
of the City Clerk, City Hall, 100 Military Plaza, 1st floor San Antonio, Tx 78205 until 2:00 P.M. CST on Tuesday, June 28, 2016 and 
publicly read aloud in City Council Chambers, 114 W. Commerce, Municipal Plaza Building. This is the solicitation deadline. Bids 
must be submitted in a sealed envelope and clearly marked with the bidder’s name, Project Name and ID NO. The City is not responsible 
for submissions not clearly and appropriately marked. Late submissions will be rejected and returned to bidder. A Non-Mandatory Pre-
bid meeting will be held at San Antonio International Airport - Terminal A - Mezzanine, 9800 Airport Boulevard, San Antonio, TX 
78216, Friday, June 3, 2016 at 2:00 P.M. Deadline for questions is Monday, June 20, 2016 at 4.00 P.M. 

This invitation includes the following Contract Documents:
010 Invitation for Bids and Contract Signature Page  060 Supplemental Conditions 
020 Bid Form 075 Performance Bond 
025 Unit Pricing Form 076 Payment Bond 
030 Contractor’s Questionnaire 081 General conditions for Construction Contracts 
040 Standard Instructions to Respondent 105 Wage Decision 
041 Certificate of Interested Parties (TEC Form 1295) 110 Prevailing Wage Rate and Labor Standard Provision 
◘ DBE Good Faith Effort Plan ◘ Aviation Supplemental Conditions 

    

Plans, Specifications and Special Conditions may be purchased at a cost of $100.00 per set (tax included) from the office of RS&H, Inc., 
13750 San Pedro Avenue, Suite 300, San Antonio, TX 78232; Phone 210-224-2800.  No refund will be made for plan sets that are returned.  
Changes to Plans, Specifications and Special Conditions will be included in an addendum and will be posted on the web at 
http://www.sanantonio.gov/purchasing/biddingcontract/opportunities.aspx  along with this solicitation.  Bidder understands and agrees 
that bidder is responsible for obtaining addenda and adhering to all requirements in addenda. City is not responsible for incorrect information 
obtained through other sources. 

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part of the 
bid proposal:  

1) 010 Invitation for Bids & Contract Signature Page  
6) 

 
DBE Good Faith Effort Plan for Federally Assisted 
Construction Contracts (DBE Form 1) 

2) 020 Bid Form 
7) 

 
Letter of Intent for Federally Funded Contracts (DBE 
Form 2) 

3) 025 Unit Pricing Form  8)  Buy American Certification 

4) 030  Contractor’s Questionnaire 9)  Signed Addenda Acknowledgement Forms 

5)       Bid Bond 10)  Proof of Form 1295 with Certification Number & Date 
Filed 

 

This is a Qualified Low Bid Solicitation. It is understood and agreed that the work is to be substantially completed on or before 180 
calendar days.  The award of a contract, if it is to be awarded, will be made within 120 calendar days of the date specified for the 
public bid opening.  This project requires 1 project sign. 

Wage Decision – Respondent shall meet the prevailing wage rate requirements established for this contract and shall reference the wage 
decision posted with this solicitation on the City’s website. 

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract 
Documents for the amount(s) shown on the accompanying bid sheet(s).  The work proposed to be done shall be accepted when fully 
completed and finished to the entire satisfaction of the City.  The undersigned certifies all prices contained in this bid have been 
carefully checked and are submitted as correct and final. The bidder by submitting this bid and signing below, acknowledges that 
he/she has received & read the entire Bid and Contract document and agrees to be bound by the terms therein, has received all 
Addenda, and agrees to the terms, conditions, and requirements of the bidder’s bid proposal and all documents listed in the tables 
above and the enabling Ordinance and associated documentation that form the entire Contract upon approval by the City Council. 

Official Name of Company (legal):_____________________________________________________________________________ 
 
 
__________________________________________________/_______________ Signer’s Name: __________________________ 
Original Signature of Person Authorized to Sign Bid/Contract          Date    (Please Print or Type) 



  

CITY OF SAN ANTONIO 
 
Project Name: Perimeter Road Reconstruction – Package 1                                                       Date Issued: June 17, 2016  

ID NO.: 33-00024  
             Page 1 of 2 
 

Form 020 Bid Form 

020 

BID FORM 
 

                  
Legal Name of Company (print) 

 

I.  BASE BID Perimeter Road Reconstruction (Sta. 13+50 to Sta. 20+50) 

Amount of Base Bid (Insert Amount in Words and Numbers):  If Applicable, or write N/A, if not applicable 
 

            $     

Total Amount of Base Bid (Insert Amount in Words and Numbers): 

            $     

II.  ALTERNATES  

Amount of each Alternates (if applicable) insert in Numbers: If Applicable, or write N/A, if not applicable 

Additive Alternate #1 -    Additional length of Perimeter Road Reconstruction (Sta. 20+50 - Sta. 25+37)  

Total Amount of Bid for Additive Alternate #1 (Insert Amount in Words and Numbers): 

            $     

Additive Alternate #2 -    N/A         

Total Amount of Bid for Additive Alternate #2 (Insert Amount in Words and Numbers): 

            $     

III.  UNIT PRICES  

Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.   
 
IV. ALLOWANCES (if applicable) 
 
Allowance 1 – Alternate Staging Area Preparation - $15,000.00 
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Person Authorized to Sign Bid/Contract (Print)   Title of Person Signing  
 
               
Address       Fax No. 
 

         Local Headquarters 
          (Check one) 
City, State and Zip Code      Local Branch Office 
 
               
Telephone No.       E-mail Address 
 

Name of the proposed Project Manager:   ______________________________ 

 
Name of the proposed Site Superintendent:  ____________________________ 



PROJECT NAME: PERIMETER ROAD RECONSTRUCTION - PACKAGE 1
PROJECT NO. 33-00024

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

Revised: June 17, 2016

ITEM 
SEQUENCE 

NO. ITEM NO. BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

1 100.1 Mobilization LS 1.0

2 100.3 Insurance and Bonds LS 1.0

3 530.1 Barricades, Signs, and Traffic Handling LS 1.0

4 P-100-2.1 Contractor Quality Control LS 1.0

5 P-107-4.2 Asphaltic Concrete Pavement Removal Full Depth SY 1,670.0

6 P-152-4.1 Unclassified Excavation CY 1,400.0

7 P-156-5.1 Erosion and Sedimentation Control LS 1.0

8 P-156-5.2 Erosion Control Logs LF 150.0

9 P-156-5.4 Construction Entrance/Exit SY 300.0

10 P-209-5.1 Crushed Aggregate Base Course CY 430.0

11 P-403-8.1a Bituminous Surface Course TON 20.0

12 P-403-8.1b Bituminous Binder Course TON 225.0

13 247-1 Type A Grade 1 - Grade 2 Flexible Base TON 770.0

14 P-501-8.1 Portland Cement Concrete 8" SY 1,920.0

15 F-162-5.1 Temporary Fence 6' Chain Link Fence LF 190.0

16 D-701-5.1 Corrugated Metal Pipe 18" Diameter, Including Backfill LF 180.0

17 D-751-5.1 Safety End Treatment, Type II, 18" Diameter EA 4.0

18 T-901-5.1 Hydro-Mulch Seeding AC 1.5

19 T-905-5.1 Topsoiling CY 800.0

       Total Base Bid Amount:

Base Bid - Sta. 13+50 to Sta. 20+50

1



PROJECT NAME: PERIMETER ROAD RECONSTRUCTION - PACKAGE 1
PROJECT NO. 33-00024

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

Revised: June 17, 2016

ITEM 
SEQUENCE 

NO. ITEM NO. BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

1 100.1 Mobilization LS 1.0

2 100.2 Insurance and Bonds LS 1.0

3 530.1 Barricades, Signs, and Traffic Handling LS 1.0

4 P-100-2.1 Contractor Quality Control LS 1.0

5 P-107-4.2 Asphaltic Concrete Pavement Removal Full Depth SY 1,300.0

6 P-152-4.1 Unclassified Excavation CY 800.0

7 P-156-5.1 Erosion and Sedimentation Control LS 1.0

8 P-156-5.2 Erosion Control Logs L.F. 110.0

9 247-1 Type A Grade 1 - Grade 2 Flexible Base TON 530.0

10 P-501-8.1 Portland Cement Concrete 8" SY 1,300.0

11 F-162-5.1 Temporary Fence 6' Chain Link Fence L.F. 170.0

12 D-701-5.2 Corrugated Metal Pipe 30" Diameter, Including Backfill LF 180.0

13 D-751-5.2 Safety End Treatment, Type II, 30" Diameter EA 4.0

14 T-901-5.1 Hydro-Mulch Seeding AC 1.0

15 T-905-5.1 Topsoiling CY 550.0

       Total Add Alternate #2 Amount:

1 100.2 Allowance 1 - Alternate Staging Area Preparation ALLOW. 1.0 15,000.00$                    15,000.00$           

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in 
this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  
 _______________________________Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid
amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 
totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

 
Title:       _______________________________

Allowances

Add Alternate #1 - Sta. 20+50 to Sta. 25+37

2
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Section 030 
CONTRACTOR’S QUESTIONNAIRE 

PERIMETER ROAD RECONSTRUCTION – PACKAGE 1 
SAN ANTONIO INTERNATIONAL AIRPORT 

 
1. Respondent Information: Provide the following information regarding the Respondent. 
(NOTE: Co-Respondents are two or more entities proposing as a team or joint venture with each signing the contract, if awarded. 
Sub-contractors are not Co-Respondents and should not be identified here. If this proposal includes Co- Respondents, provide the 
required information in this Item #1 for each Co-Respondent by copying and inserting an additional block(s) before Item #1.2. If 
Joint Venture or Partnership, attach Joint Venture or Partnership Agreement.) 
 
 Respondent Name:           
 (NOTE: Give exact legal name as it will appear on the contract, if awarded.) 
 Principal Address:           
 City: State: Zip Code:           
 Telephone No.             Fax No:      
 e-mail address:            
 
List here, any other names under which Respondent has operated within the last 10 years. (add space as 
needed)              
              
 
1.2 Business Structure: Check the box that indicates the business structure of the Respondent. 
 ☐Individual or Sole Proprietorship If checked, list Assumed Name, if any:     
 ☐Partnership 
 ☐Corporation If checked, check one:  ☐For-Profit  ☐Nonprofit 
   Also, check one:  ☐Domestic ☐Foreign 
 ☐Other  If checked, list business structure:       
 
1.3 Ownership: Does Respondent anticipate any mergers, transfer of organization ownership, 

management reorganization, or departure of key personnel within the next twelve (12) months? 
 ☐Yes   ☐No 
 
1.4 Is Respondent authorized and/or licensed to do business in Texas? 
 ☐Yes   ☐No  If “Yes”, list authorizations/licenses. 
              
              
 
1.5 Where is the Respondent’s corporate headquarters located?        
 
1.6 Debarment/Suspension Information: Has the Respondent or any of its principals been debarred 

or suspended from contracting with any public entity? 
 
 ☐Yes   ☐No  If “Yes”, identify the public entity and the name and current 

phone number of a representative of the public entity familiar 
with the debarment or suspension, and state the reason for or 
circumstances surrounding the debarment or suspension, including but 
not limited to the period of time for such debarment or suspension.  
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1.7 Surety Information: Has the Respondent ever had a bond or surety canceled or forfeited? 
 ☐Yes   ☐No  If “Yes”, state the name of the bonding company, date, amount 

of bond and reason for such cancellation or forfeiture. 
         
         
 

1.8 Bankruptcy Information: Has the Respondent ever been declared bankrupt or filed for 
protection from creditors under state or federal proceedings? 

 ☐Yes   ☐No  If “Yes”, state the date, court, jurisdiction, cause number, 
amount of liabilities and amount of assets. 
        
        
 

1.9 LITIGATION DISCLOSURE - Failure to fully and truthfully disclose the information 
required by this Litigation Disclosure may result in the disqualification of your 
bid/proposal from consideration or termination of the contract, once awarded. 

 
A. Have you or any member of your Firm or Team to be assigned to this engagement ever 

been indicted or convicted of a felony or misdemeanor greater than a Class C in the last 
five (5) years? 

  ☐Yes   ☐No 
 

B. Have you or any member of your Firm or Team been terminated (for cause or otherwise) 
from any work being performed for the City of San Antonio or any other Federal, State or 
Local Government, or Private Entity? 

  ☐Yes   ☐No 
 

C. Have you or any member of your Firm or Team been involved in any claim or litigation 
with the City of San Antonio or any other Federal, State or Local Government, or Private 
Entity during the last ten (10) years? 

  ☐Yes   ☐No 
 
D. Have you or any other member of your Firm or Team paid liquidated damages in the last 

three (3) years? 
  ☐Yes   ☐No 
 

If you have answered “Yes” to any of the above questions, please indicate the name(s) of the 
person(s), the nature, and the status and/or outcome of the information, indictment, conviction, 
termination, claim or litigation, as applicable. Any such information should be provided on a 
separate page and submitted with your bid as Attachment 1.9. 

 
2. EXPERIENCE AND QUALIFICATIONS 
 
2.1 Prospective Respondents must show and document that they are responsible, qualified, 

capable, bondable, etc. to fulfill and abide by the specifications herein listed, and 
prospective respondents must have the capability and capacity in all respects to fully satisfy 
all of the contractual requirements described in this solicitation. Prospective bidders must 
not have been terminated by the City on any prior projects nor have any litigation with the 
City for any construction project. 
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2.2 All Respondents’ facilities, personnel and equipment may be subject to inspection before contract 
award. 

2.3 How many years has your current organization been doing business as a construction general 
contractor?   years.  If less than three years please explain on a separate page with 
your bid as Attachment 2.3 your organization’s construction general contractor history. 

 
2.4 How many years have you been doing construction-contracting work under previous business 

name(s)?    years. 
 
2.5 RELEVANT EXPERIENCE WITH AIRPORT PAVING PROJECTS: Bids shall be 

considered from responsible respondents with experience in airport construction projects using 
Federal Aviation Administration (FAA) funds and construction specifications. The respondent’s 
experience, in combination with its subcontractors’ experience, should include three (3) airport 
paving projects, or projects of a similar nature, within the last five (5) years which include airport 
paving, as a minimum.  

 
Contractor should include Project Summary Sheets that demonstrate knowledge of sequencing, 
staging and constructing challenges in limited areas and schedules for work due to airport 
environments.  Project Summary Sheets should describe specific experience with paving, 
drainage and grading using FAA construction specifications. Each Project Summary Sheet should 
include: project name, project scope, location, duration (start and end dates), reference (owner 
name with a phone number and e-mail address), Original and final contract amount, date of final 
completion and names of project manager, superintendent, estimator and project engineer. The 
respondents should include the said “Project Summary Sheets” as Attachment 2.5 for Section 
030, Contractor’s Questionnaire. Bids submitted without required experience and documentation 
of airport paving projects may be deemed non-responsive. 

 
3. FINANCIAL 
 
3.1 Please indicate the current limit of your BONDING CAPACITY: 
      . This limit indication reduces your risk of forfeiting 

a bid bond.  Properly informing the CITY of your current capacity for BONDED work allows 
the determination of awards in cases where a CONTRACTOR has the low bids for multiple 
projects and that total amount exceeds the capacity for bonding.  If this section is left blank, 
CONTRACTOR agrees to be fully responsible for all active bid submissions to the limit of their 
respective bid bonds. 

 
3.2 How much work is your firm currently contracted to provide?  I.E. current total amount of work 

in dollars from ALL sources. 
 
 $      
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DIVISION I - EARTHWORK 

ITEM 

100 MOBILIZATION 
 
100.1. DESCRIPTION: Establish and remove offices, plants, and facilities. Move personnel, 

equipment, and supplies to and from the project or the vicinity of the project site to begin work or 
complete work on Contract Items. 

 
100.2. MEASUREMENT: This Item will be measured by the lump sum as the work progresses. 

 
100.3. PAYMENT: Partial payments of the lump sum bid for mobilization will be as follows. The 

adjusted Contract amount for construction Items as used below is defined as the total Contract 
amount less the lump sum for mobilization. 

 
A. Payment will be made upon presentation of a paid invoice for the payment bond, performance 

bond, and required insurance. The combined payment for bonds and insurance will be no 
more than 10% of the mobilization lump sum or 1% of the total Contract amount, whichever 
is less. 

 
B. Payment will be made upon verification of documented expenditures for plant and facility 

setup. The combined amount for all these facilities will be no more than 10% of the 
mobilization lump sum or 1% of the total Contract amount, whichever is less. 

 
C. When 1% of the adjusted Contract amount for construction Items is earned, 50% of the 

mobilization lump sum bid or 5% of the total Contract amount, whichever is less, will be 
paid. Previous payments under this Item will be deducted from this amount. 

 
D. When 5% of the adjusted Contract amount for construction Items is earned, 75% of the 

mobilization lump sum bid or 10% of the total Contract amount, whichever is less, will be 
paid. Previous payments under the Item will be deducted from this amount. 

 
E. When 10% of the adjusted Contract amount for construction Items is earned, 90% of the 

mobilization lump sum bid or 10% of the total Contract amount, whichever is less, will be 
paid. Previous payments under this Item will be deducted from this amount. 

 
F. Payment for the remainder of the lump sum bid for “Mobilization” will be made on the next 

estimate cycle after the initial retainage estimate or at final acceptance for projects without 
retainage. 

 
Payment for Mobilization shall not exceed eight (8) percent of the total bid price for the 
base bid and shall not exceed eight (8) percent for the total of each of the additive 
alternate bid amounts. 

 
100.4. BID ITEM: 

 
Item 100.1 - Mobilization (maximum of 8%) - lump sum 

 
Item 100.2 - Insurance and Bond - lump sum 

 

 
 
 

June 2008 Item 100 Mobilization



City of San Antonio Standard Specifications for Construction 348 

ITEM 

530 BARRICADES, SIGNS, AND TRAFFIC HANDLING 
 
530.1. DESCRIPTION: This item shall govern for providing, installing, moving, repairing, 

maintaining, cleaning and removing upon completion of work, all barricades, signs, cones, lights 
and other such type devices and of handling traffic as indicated on the plans or as directed by the 
Engineer. 

530.2. GUIDELINES FOR BARRICADING ON CITY RIGHT-OF-WAY: The barricade contractor 
must locally maintain sufficient materials in stock to accommodate three or more construction 
phases per project. These will include all applicable traffic control sign types, trucks, trailers, 
arrow boards, and all other traffic control devices assigned to the Contractor’s barricading 
operation. 

The Texas Manual on Uniform Traffic Control Devices (TMUTCD), Section 6A-6, requires the 
appropriate training for all personnel who are involved in the selection, placement, and 
maintenance of traffic control devices on construction projects. The City of San Antonio requires 
that all personnel associated with barricading operations and traffic handling possess certificates 
from either of the two groups listed in Table 1 below. Each certificate will be valid for four years. 

Table 1 
Barricading Training 

Texas Engineering Extension Service American Traffic Safety Service Association 
Work Zone Traffic Control Training Course for Worksite Traffic Supervisors 

 
The Contractor shall have a minimum of one barricade supervisor and three persons who are 
responsible for construction work zone traffic control. These persons shall be based in the San 
Antonio metropolitan area and their sole tasks shall be implementing and maintaining 
construction work zone traffic control devices. 

The Contractor shall have a commercial telephone answering service during non-working hours.  
The Contractor shall provide the City during working hours with an office telephone number, 
pager number, and cellular telephone number to contact the barricading supervisor. The 
contractor must be able to respond to any call within two hours. The barricading contractor or 
General Contractor must possess liability insurance in the minimum amount of one million 
dollars. A copy of the liability policy must be sent to the City Traffic Engineer for approval 48 
hours prior to starting barricading operations. 

The contractor shall comply with all standards set forth in the plan barricade detail sheets. One 
noncompliance letter issued by the City to the Contractor in regard to construction work zone 
traffic control, and not corrected within 48 hours, will be cause for delay of payment for this item. 

If the general contractor elects to do his own barricading, he must comply with all the foregoing 
requirements. Additionally, a general contractor will be required to submit a traffic control plan 
(TCP) at least 72 hours in advance (excluding weekends and holidays) of starting work in each 
construction phase. Upon satisfactory evidence of competent barricading expertise, this 
requirement for a traffic control plan may be waived by the City Traffic Engineer. 

June 2008  Item 530 Barricades, Signs, and Traffic Handling 
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530.3. EQUIPMENT: Provide the machinery, tools and equipment necessary for proper prosecution of 
the work. All machinery, tools and equipment used shall be maintained in a satisfactory and 
workmanlike manner. 

530.4. CONSTRUCTION: All barricades, signs, and other types of devices listed above shall conform 
to the requirements of the TMUTCD. It is the contractor’s responsibility to see that all traffic 
control devices are properly installed and maintained at the job site. If it is determined by the 
Traffic Engineering Representative that the traffic control devices do not conform to the 
established standards, or are incorrectly placed to protect the general public, the Traffic Engineer 
shall have the option to stop the work, at no expense to the City, until the situation is corrected by 
the Contractor. If it is determined that additional temporary traffic control devices, special 
directional devices, and/or business name signs are required, they will be provided by the 
contractor at no additional cost. As work progresses, the location of temporary traffic control 
devices will be adjusted and modified as necessary by the Contractor. 

All retro reflective traffic control devices such as barricades, vertical panels, signs, etc., shall be 
maintained by cleaning, replacing or a combination thereof such that during darkness and rain, 
the retro reflective characteristics shall equal or exceed the retro reflective characteristics of the 
standard reflective panels in the Inspector’s possession. 

The contractor shall contact the City of San Antonio Traffic Operations Section prior to removing 
any traffic signs or traffic signals. Prior to completion of the contract and removal of barricades, 
all applicable permanent traffic signs and signals must be in place and functioning properly. All 
permanent signs or traffic control devices missing or damaged during construction shall be 
replaced at the contractor’s expense. Permanent pavement marking shall be applied prior to the 
opening of any street to traffic. Temporary short-term expendable pavement markings may be 
provided prior to application of permanent markings. 

The contractor must maintain all streets open to through traffic by repairing trenches, potholes, 
etc., at no direct payment. The contractor shall provide reasonable access to residences and all 
businesses within all phases of the work, as well as providing suitable access accommodations for 
school children, pedestrians, garbage pick-up and mail delivery by the US Postal Service. 
Temporary pedestrian crossing will be determined in the field by the Police Department School 
Services Unit. Temporary pedestrian crossings shall be 4 feet wide by 4 inches thick asphalt 
treated base or asphaltic concrete and will be paid for under Item 206, “Asphalt Treated Base” or 
Item 205, “Hot Mix Asphaltic Concrete Pavement,” respectively. 

When flagging is required by the plans or Traffic Control Plan, provide a Contractor 
representative who has been certified as a flagging instructor through courses offered by the 
Texas Engineering Extension Service, the American Traffic Safety Services Association, the 
National Safety Council, or other approved organizations. Provide the certificate indicating 
course completion when requested. This representative is responsible for training and assuring 
that all flaggers are qualified to perform flagging duties. A qualified flagger must be 
independently certified by one of the organizations listed above or trained by the Contractor’s 
certified flagging instructor. Provide the Engineer with a current list of qualified flaggers before 
beginning flagging activities. Use only flaggers on the qualified list. 

Flaggers must be courteous and able to effectively communicate with the public. When directing 
traffic, flaggers must use standard attire, flags, signs, and signals and follow the flagging 
procedures set forth in the TMUTCD. 

530.5. MEASUREMENT: This item will be measured by “Lump Sum” as indicated on the plans. 
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530.6. PAYMENT: This item will be paid for at the contract lump sum price bid for “barricades, signs, 
and traffic handling”. This price shall be full compensation for furnishing all labor, materials, 
supplies, equipment and incidentals necessary. To complete the work as specified. The lump 
sump price will be pro-rated based on the number of workdays in the project contract. Failure to 
complete the work within time allowed in the project contract due to approving designs, testing, 
material shortages, closed construction season, curing periods, and testing periods will not qualify 
for additional compensation. When additional work is added by an approved field alteration or 
when work is suspended for the convenience of the City, through no fault of the contractor, 
additional compensation may be paid to the Contractors. 

530.7. BID ITEM: 

Item 530.1 - Barricades, Signs and Traffic Handling - lump sum 
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CITY OF SAN ANTONIO 
ACKNOWLEDGEMENT   FORM 

ADDENDUM #4 

Receipt of Addendum Number Four (4) is hereby acknowledged for plans and specifications for 
construction of PERIMETER ROAD RECONSTRUCTION – PACKAGE 1 for which bids will be 
opened on Tuesday, June 28, 2016. 

 

 
 
THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 

 

 
 
COMPANY NAME:    

 
 

ADDRESS:    
 

CITY/STATE/ZIP    
 
 

 
DATE: 

 
 

SIGNATURE:    
 

PRINT NAME/TITLE:    
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