ADDENDUM NO. 3

CITY OF SAN ANTONIO
TRANSPORTATION & CAPITAL IMPROVEMENTS

PROJECT NAME:
BLANCO ROAD PHASE II

DATE: DECEMBER 19, 2014

ADDENDUM NO. 3

This addendum should be included in and be considered part of the plans and
specifications for the name of the project. The contractor shall be required to sign an
acknowledgement of the receipt of this addendum and submit with their bid. Where

provisions of the following supplementary data differ from those of the original
Construction Documents, the Addendum shall govern and take precedence.

CIMS PROJECT NO.: 40-00290

CHANGES TO BID DOCUMENTS:

1. Substitute and utilize the revised Special Provision 001-001, “Notice to Proceed
and Commencement of Contract Times”
a. Delayed start period reduced from 180 days to 90 days




City of San Antonio Specifications for Construction

SPECIAL PROVISION
001---001
Notice to Proceed and Commencement of Contract Times

For this project, Article |1 “General Provisions” of the General Conditions for City of San
Antonio Heavy Highway Construction Contracts, is hereby amended with respect to the
clauses cited below, and no other clauses or requirements of this Article are waived or
changed hereby.

Article 1.2.3 Notice to Proceed and Commencement of Contract Times. This article
will be amended to include the following sentence:

The City may delay issuance of the Notice to Proceed by up to 90 days after the contract
is awarded. This possible delayed start shall not be the basis for any claim by the
contractor for additional time or compensation.

1-1 001---001
12-11



CITY OF SAN ANTONIO
TRANSPORTATION & CAPITAL IMPROVEMENTS

RECEIPT OF ADDENDUM NUMBER(S) #3 1S HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF BLANCO ROAD PHASE 1I

FOR WHICH BIDS WILL BE OPENED ON 01/13/15

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID
PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



