
  

CENTRAL LIBRARY  

CHILLER REPLACEMENT 

Project No. 35-00040 

P r eP r eP r eP r e ---- B i d  M e e t i n g  A g e n d aB i d  M e e t i n g  A g e n d aB i d  M e e t i n g  A g e n d aB i d  M e e t i n g  A g e n d a     

 Welcome, Introduction & General Information 

 Project Background & Scope 

 Review of Contract Requirements & Expectations 

 Type of Contract:  IFB –Qualified Low Bid. 

 Contract Duration:  

• 183 calendar days to substantial completion;  

• 30 additional calendar days to final completion. 

 Liquidated Damages:  

• $800.00  if substantial completion deadline is not met; 

•  $400.00 in if final completion deadline is not met. 

 Estimated Construction Cost: $757,666.43. 

 Required Forms 

• Please ensure to sign and date the 010, 025, SBEDA Utilization Plan and any/all 

addenda acknowledgment forms; 

• Original signatures are mandatory on bid proposals; 

• Bid Bond in the amount of not less than five percent (5%) of the greatest total 

amount of the bid, payable without recourse to the order of the City of San 

Antonio, Texas. 

 Contractor shall create and maintain the Project Schedule using 

project management scheduling software compatible with Owner’s 

project management scheduling software. 

  Schedule of Events 

 Deadline for submission of written questions:  

• Friday, October 16, 2015 by 4:00 P.M. 

• Questions are to be submitted to the Project Consultant and Project PM 

 Responses due on Tuesday, October 27, 2015 by 2:00 P.M. 

 Restriction on Communications 

 Labor Compliance & Wage Decision  

 SBEDA Requirements/Expectations 

 Comments from Staff 

 Questions  

 Project Walk-through   

                                                                      

Pre-bid Meeting 

Thursday, October 15, 2015   

Central Library Board Room, 

4th Floor 

600 Soledad St. 

 San Antonio, Texas 78205 

Office of the City Clerk 

Office of the City Clerk 

City Hall 

100 Military Plaza, 2nd floor 

San Antonio, TX 78205 

 

Bids due by 2:00 P.M. in 

the Office of the City Clerk 

and will be read out loud 

shortly after in the 9
th

 floor 

conference room of the 

Municipal Plaza Building 

Project Consultant: 

  Briant A. Harkiewicz 

  Marmon Mok Architecture 

  Brianth@MarmonMok.com  

 

Project PM: 

  Stacy Gonzales 

  City of San Antonio 

Transportation and Capital   

Improvements (TCI)  

Stacy.Gonzales@sanantonio.gov  

Solicitation documents available 

for download at: 

http://www.sanantonio.gov/purcha

sing/biddingcontract/opportunities

.aspx  



Should you have any questions during the project, contact the LCO assigned to the project or e-mail laborcomplianceoffice-lco@sanantonio.gov. 

Post the appropriate Wage Determination for the project in a conspicuous location. 

Pay time-and-a-half to workers who work on any of the 7 listed City Holidays. 

Pay time-and-a-half to workers who work in excess of 40 hours in a given week. 

Workers must be classified for the work performed, in accordance to the Wage Determination. 

Prime Contractor is accountable and responsible for ensuring that all workers are paid the 
prevailing wage rates, including subcontractors.   

Certified payrolls must be submitted through the LCP Tracker System, weekly. 

Apprentices must be registered in an Apprenticeship Training Program which is approved by 
the US Department of Labor.   

All workers must be paid on an hourly rate basis.  No piece work or day labor rates. 

Site Visits may be conducted to ensure proper work classification and wage rates. 

If workers are underpaid, restitution to the worker is required and the City will impose 
penalties in accordance to the contract. 
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