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ADDENDUM NO. 9

CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

PROJECT NAME: CULEBRA 58F PHASE 1IB

DATE: JUNE 13, 2011

This addendum shall be included in and be considered part of the plans and specifications for the
above named project. The contractor shall be required to sign an acknowledgement of the
receipt of this addendum at the time he receives it and returns signed form with the bid package.

CIMS PROJECT NO.: 40-00050

We are announcing a one-week postponement for bid opening for this project. Bids will be due
at 2:00 PM on Tuesday, June 21, 2011.

Additionally, we wish to clarify what might have become an issue regarding payment to the
Contractor. The City standard detail for a rip rap channel, which is included in the plans,
references a page item for subgrade filler (#410.2). To be consistent we are adding that pay item
to our pay quantities (025 form). Find a revised 025 Form attached here-to.

Also, we wish to correct an Addendum 8 referenced to the Bid Item Number for “SWPPP
Measures”. That pay item number is 553.1.
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) 9 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF CULEBRA 58F PHASE 11B

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, JUNE 21, 2011 AT 2:00 PM

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH
THE BID PACKAGE.

Company Name:;

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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