San Antonio
Parks and
Recreation
Department

"Parks Progress As Promised"

Leon Creek Loop Trail

(Leon Creek Loop Trail at Levi Strauss Park)

06-14-11 Pre-Bid Meeting Sign-In Sheet, *PLEASE PRINT CLEARLY*

Name	Organization	Phone/Fax	Email
Samuel Sanchez	PARKS/GN	207-4091	
Barrett Schulz	Journeyman Construction	210-384-0707/384-0707	bschulz@journeymanco.com
AGIDEZ RIVERS	COSA - PARKS	207-4073	agidez.rivera@sanantonio.gov
Daniel Cole Jones	Follis Cole Construction	979 219 0907	folliscoleconstruction@windstream.net
Ron Gonzales	SABINAL GROUP	210-226-3400 fx 226-3425	ron@sabinal-group.com
Mark Garcia	GFP Group	210-219-4009	markgarcia@thegfpgroup.com
Maria Alarcon	Tejas Premier	210 821-5858	maria@tejaspremierbc.com
JOHN VANDERMEULEN	DUTCH CONST	210 688-4083	dutchconst53@YAHOO
Lamonte Naverrette	Westar Construction	(512) 630-5930	Lamont@westarconstruction.com
Ben Viouville	Bender Wells Clark	210 692-9221	benv@bwcdesign.com
Kara Heasley	Vickrey & Associates	210 349 3271	kheasley@vickreynet.com
Fernando Hernandez	CIMS-SBEDA	210 207 1339	fernando.hernandez@sanantonio.gov
Ron Ramirez	CIMS - contracts	210-207-8063	ronald.ramirez@sanantonio.gov

San Antonio Parks and Recreation Department

"Parks Progress As Promised"

Leon Creek Loop Trail

(Leon Creek Loop Trail at Levi Strauss Park)

06-14-11 Pre-Bid Meeting Sign-In Sheet, *PLEASE PRINT CLEARLY*

Name	Organization	Phone/Fax	Email
Butch Leist	Hill Country Bridge	210 9137155 830 9386638	bleist@hillcountrybridge.com
Michael Rodriguez	EZ Bel	210 559 6966	mrrodriguez@ezbel.com
Jessie B Guzman	Austin Constructors	512-386-8690 512 386-8696	jguzman@austinconstructors.com
DAVID CORONA, JR	OUTBACK CONSTRUCTION	210 · 818.5215	OUTBACKCONSTRUCTION@SATX.RR.COM
STUART HOEVELMAN	TEXAS PREMIER	218 821 5858	STUART@TEXASPREMIER.COM
JAMES Robertson	Rec Brands Group	210 · 385 · 8733	jrobertson@recbrandsgroup.com
Carlos Abelar	TCL Construction	210-436-8612 0529	wlgtexas@aol.com