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ADDENDUM No. 1 Leon Creek Greenway ; KARA S HEASLEY
A
CITY OF SAN ANTONIO '!,'Sig-._
COSA Parks & Recreation Wodss
\\\IONAL 4/
s 2'-
PROJECT NAME: Leon Creek Greenway: Southern Segment — Southern Segment Loop Trail to Levi St uss
Park

DATE: June 24,2011
This addendum shall be included in and be considered part of the plans and specifications for the above
named project. The contractor shall be required to sign an acknowledgment of receipt of this addendum at

the time he receives it and returns the original signed forms with the bid package.

Project No, 26-00078

GENERAL

This is a Jump sum bid. The unit quantities provided are for reference only on Unit Pricing Form
025. ALL expenses needed to complete the project must be included in the lump sum bid.

“Light Standards”, as called out on portions of the plans shall be bid as Item 16530 “Lighting Fixture Type A”.
1 Please update coversheet on plan set - Council members updated to reflect new members.

New Cover Sheet Provided
2. Please add SW3P notes —form 025 needs update.

ftem 553-SW3P has been added to form 025 Unit Pricing Form and to the Special Specifications

3. Add following note for medallions - contractor responsible for coordinating and getting coordinates
for medallions.

Sheets 11.02, [1.03, L1.06, and D2.08 have been updated to show the note for Medallions.

4, Add note where applicable: Apply anti-graffiti to all boulders and Kiosk and all signs including mile
marker and frames immediately.

Sheets L1,01-L1.08, WF1-WF2, and D2.01, D2.03, D2.05, D2.07 and D2.08 have been revised to include
an anti-graffiti coating note.

5. Add note where applicable: Licensed Sign Company required and permits from City or appropriate
agency.

Sheets L1.01-L1.08, WF1-WF2, and DZ 01, D2.03, D2.05, D2.07 and D2.08 have been revised to include
a sign note.,
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Add “Traffic Ahead” signage at driveway crossing on both approaching sides. A caution for trail users
of vehicular traffic.

“Traffic Ahead” signs have been added to Sheets 11.01, 1.03, L1.07—-L1.08 and a bid item has been
added to Form 025 Unit Pricing Form.

Please update the Leon Creek Greenway Monument Sign to reflect updated spec. see attached.

The Leon Creek Greenway Monument Sign has been updated per the provided specification.

CLARIFICATIONS:

1

The Metal for bridges. Is that the rebar for the structures or the rail that goes on top of the slab? If it's
for the rail then how does the rebar get paid?

Structural steel pertains to the railing steel and reinforcing steel pertains to steel in concrete. This has
been revised on Form 025 Unit Pricing Form.

Concrete structure (Bridge) 460 CY is that the concrete for the slab, columns, caps, abutment and rip
rap in front of the abutments?

The above concrete total (461 yds) is for the two bridges which include all components; slab, beams,
columns and piers.

Drilled Shafts (23LF) Please verify the quantity. | come up with a lot more LF.

Levi Strauss bridge has 6 piers drilled 25 feet below grade and 2 piers drilled 30 feet below grade. (210
feet). Rodriguez bridge has 8 piers drilled 25 feet below grade. (200 feet). Form 025 Unit Pricing Form
has been revised to clarify this.

There seems to be a bid item set-up for R1-9 "State Law Yield to Pedestrians” {90x24) signs @ 2

EA. However, these signs which mount to the signal pole mast arms are listed in the summary table
on sheet T1.02 as "for contractor’s information only". Do we bid this item or is it supposed to be
subsidiary to item 680.1?

These signs (R1-9) are subsidiary to Item 680.1.

What does bid item LIGHT STANDARDS @ 14 EA pay for? | don't find anything in the traffic signal or
parking lot lighting plans that shows this.

This item has been removed from Form 025 Unit Pricing Form. Please refer to Bid Item 16530.

What does bid item MAST ARM PEDESTRIAN SIGNAL, COMPLETE @ 1 EA pay for? The bid items for
the traffic signal work on sheets T1.00 - T1.02 are accounted for in the summary table on sheet
T1.02. This MAST ARM PED SIGNAL COMPLETE item is not in that table. This seems to me to be an
item that is not needed. Can you clarify?

The bid item “MAST ARM PED SIGNAL COMPLETE” s not being used and will be omitted from the
Plans and Specifications.

What does bid item 685.1 INSTALL RDSD FLASH BEACON ASSM @ 2 EA pay for? | do not see any
roadside flashers in the traffic signal plans, and this item does not show up in the traffic signal
summary on sheet T1.02. Where are these two flashers?
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10.

The bid item “685.1 INSTALL RDSD FLASS BEACON ASSM” is not being used and will be omitted from
the Plans and Specifications.

Bid item on Page 4 of the Unit Pricing Form (Mast Arm Pedestrian Signal, Complete) 1 ea. Why do you
have this item if we have separate bid items provided to build the entire Mast Arm Pedestrian Signal?

The bid item “Mast Arm Pedestrian Signal” is not being used and will be omitted from the Plans and
Specifications.

Can you tell me where to find Item 685.1 Install Roadside Flashing Beacon Assembly in the plan
sheets?

The bid item “685.1 INSTALL RDSD FLASS BEACON ASSM” is not being used and will be omitted from
the Plans and Specifications.

The bid item 16530 lighting Fixture Type A calls out for 9 ea light pole but the bid item for Light Stands
show 14ea which is correct?

The quantity for Bid ltem 16530 has been revised to 10 EA. and the bid item for Light Standards has
been removed.

SPECIFICATIONS AND CONTRACT DOCUMENTS

Replace:

Add:

Remove

Add:

025 Unit Pricing Form with revised 025 Unit Pricing Form
(The following items have been updated/revised)

Item 16530 Lighting Fixture Type A: Remove original quantity and replace with 10 EA.

Iltem 302.1 Structural Steel: 5,206 LBS

Item 302.1 Reinforcing Steel: 42,953 LBS

Iltem 308.1 Drilled Shaft (30” Dia.): 410 L.F,

Item 308.1 Concrete Column (30" Dia.); 30 L.F.

Item 553 - Storm Water Pollution Prevention Plan (SW3P): 1 LS

Item “Traffic Ahead” Sign: 14 EA.

. Item 302.1 Metal for Structures (Bridge): 5,206 LBS

Item 308.1 Drilled Shafts (30”): 23 LF

Item 685.1 Install Roadside Flashing Beacon Assembly: 2 EA.

Item Mast Arm Pedestrian Signal, Complete: 1 EA.

Special Specification Item 553 - Storm Water Pollution Prevention Plan (SW3P):

CONSTRUCTION DOCUMENTS

Replace: ~ Sheets WF1-WF2 with revised Sheets WF1-WF2 (Added anti-graffiti and sign notes)

Sheets L1.01-11.08 with Revised Sheets L1.01-11.08
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Sheet L1.01 (Added anti-graffiti note, sign note and “Traffic Ahead” signs.)

Sheet L1.02 (Added anti-graffiti note, sign note, and medallion note.)

Sheet L1.03 (Added anti-graffiti note, sign note, medallion note, and “Traffic Ahead” signs.)
Sheet L1.04 (Added anti-graffiti and sign notes)

Sheet L1.05 (Added anti-graffiti and sign notes)

Sheet L1.06 (Added anti-graffiti note, sign note, medallion note, and "Traffic Ahead” signs.)
Sheet L1.07 (Added anti-graffiti note, sign note and “Traffic Ahead” signs.)

Sheet 1.1.08 (Added anti-graffiti note, sign note and “Traffic Ahead” signs.)

Sheets D2.01, D2.05 and D2.07 with revised Sheets D2.01, D2.05, and D2.07) (added anti-graffiti
note}

Sheet D2.03 with revised Sheet D.2.03 (revised Leon Creek Monument Sign, added anti-graffiti
note and sign note.)

Sheet D2.08 with revised Sheet D2.08 (added anti-graffiti note, sign note and medallion note.)

END OF ADDENDUM NO. 1

ADDENDUM REVIEWED & APPROVED BY:

J&ow@ 1IN

:?E}(L Special Projects Manager

NOTICE TO PLANHOLDERS:

Please insert this Addendum into your copy of the Project Construction Documents.

Attached

Revised Unit Pricing Form 025

Revised “Governing Specifications”

Special Specification 00553 Storm Water Pollution Prevention Plan
Sheets 11.01 - 11.08, WF1-WF2, D2.01, D2.03, D2.05, D2.07 and D2.08
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CITY OF SAN ANTONIO
COSA PARKS & RECREATION DEPARTMENT

RECEIPT OF ADDENDUM NUMBER 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND SPECIFICATIONS FOR

CONSTRUCTICN OF Leon Creek Greenway Southern Segment — Loop Trail to Levi Strauss Park.

FOR WHICH BIDS WILL BE OPENED ON July 5, 2011.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID PACKAGE

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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GOVERNING SPECIFICATIONS

All standard specifications, modifications, and special specifications applicable to this project
are identified as follows:

STANDARD SPECIFICATIONS FOR CONSTRUCTION AND MAINTENANCE OF
HIGHWAYS, STREETS AND BRIDGES, ADOPTED BY THE TEXAS DEPARTMENT OF

TRANSPORTATION
JUNE 1, 2004
ITEM NO. DESCRIPTION
420 Concrete Structures (421) (422) (427) (440) (448)
432 Riprap (Rock) (421)
450 Railing (421)(440)(441)(442)(445)(446)(447)(448)
466 Headwalls and Wingwalls
621 Tray Cable

CITY OF SAN ANTONIO STANDARD SPECIFICATIONS FOR CONSTRUCTION

JUNE 2008

ITEMNO. DESCRIPTION

100 Mobilization

101 Preparing Right-of-Way

102 Obliterating Abandoned Street

103 Remove Concrete

104 Street Excavation

105 Channel Excavation

107 Embankment

200 Flexible Base

202 Prime Coat

203 Tack Coat

205 Hot Mix Asphaltic Concrete Pavement

206 Asphalt Treated Base

210 Rolling

220 Blading

300 Concrete

301 Reinforcing Steel

302 Metal for Structures
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303 Welded Wire Flat Sheets

306 Structural Excavation
307 Concrete Structures

308 Drilled Shafts and Under-Reamed Foundations
309 Precast Reinforced Concrete Box Culvert

311 Concrete Surface Finish

400 Excavation, Trenching and Backfilling

500 Concrete Curb, Gutter, and Concrete Curb and Gutter
502 Concrete Sidewalks

503 Concrete Driveways

505 Concrete Riprap

507 Chainlink Wire Fence and Gates

508 Relocating Wire Fence

510 Timber Guard Posts

515 Topsoil

516 Sodding

520 Hydromulching

522 Sidewalk Pipe Rail

524 Concrete Steps

530 Barricades, Signs and Traffic Handling

531 Signs

535 Hot Applied Thermoplastic Pavement Markers
536 Preformed Pavement Markings

539 Intersection Grade Pavement Tape

540 Temporary Erosion, Sedimentation, and Water Pollution Prevention and Control
556 Cast-in-Place Detectable Warning Surface Tiles
618 Conduit

620 Electrical Conductors

624 Ground Boxes

628 Electrical Services

633 Battery Backup System for Traffic Signal

655 Controller Foundation and Pedestal Posts

680 Installation of Highway Traffic Signals

682 Vehicle and Pedestrian Signal Heads

684 Traffic Signal Cables
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686 Traffic Signal Pole Assemblies
688 Pedestrian Detectors and Vehicle Loop Detectors
SPECIAL SPECIFICATIONS

ITEM NO. DESCRIPTION

00229 Milling (Planing) & Disposal of Asphaltic Pavement

00553 Storm Water Pollution Prevention Plan (SW3P)

00688 Microwave Pedestrian Sensors

01000 Special Provisions

01010 Summary of Work

01100 Alternatives

01340 Shop Drawings, Product Data and Samples

02231 Tree Protection and Trimming

02310 Grading

02316 Fill and Backfill

02921 Seeding

02930 Exterior Plants

02940 Treatment of Existing Trees

04450 Stone Walls

05118 Steel and Welding

05500 Metal Fabrications

07610 Sheet Metal Roofing

Woven Turf Reinforcement Mat
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City of San Antonio Standard Specifications for Construction

Item 553

A 4
Storm Water Pollution Prevention Plan (SW3P)

This item shall govern preparation, maintenance and implementation of the SW3P, and
complying with Texas Commission on Environmental Quality (TCEQ) regulations; Texas
Pollution Discharge Elimination System (TPDES) General Permit requirements (Permit
No. TXR150000), and the City’s Stormwater Compliance with Construction Activity
Ordinance 94002 to include submittal and termination of permit notifications.

GENERAL NOTES:

The Contractor shall be the operator as defined
by TPDES General Permit. The contractor shall
comply with all TPDES General Permit
requirements to include preparation, maintenance
and implementation of the SW3P.

The Contractor shall submit all notifications and
pay all associated fees required by the TPDES
General Permit. The contractor shall provide the
City Inspector copies of any submitted
notifications and associated fee checks.

The Contractor’s temporary control measures
shall be installed and maintained throughout the
construction contract and coordinated with
proposed or existing permanent pollution control
features to assure effective and continuous water
pollution control throughout the construction and
post construction period. The Contractor will
maintain and inspect the temporary control
measures in accordance with the TPDES General
Permit requirements.

The control measures may include, but not
limited to: sediment control fences, inlet
protection, baled hay, rock filter dams, dikes,
swales, construction exits, soil retention blanket,
sediment traps and basins, or non-structural
water pollution controls. The Contractor is
responsible for any type of disastrous event
resulting from negligence in providing the
appropriate devices to prevent the contamination
of storm water sewers and flooding on the
roadway and private properties, in an event of a
rainstorm.

CONSTRUCTION NOTES:

The Contractor shall provide control measures to
prevent or minimize the impact to the existing
municipal separate storm water system. This
SW3P is to be adjusted and updated as the

Item 553 “Storm Water Pollution Prevention Plan (SW3P)”

October 2003

project progresses to meet compliance with
permit and ordinance.

POST CONSTRUCTION NOTES:
Contractor shall be responsible for the removal
and appropriate disposal of any project control
measures not incorporated as a permanent
control when final stabilization has been
obtained on the project.

MEASUREMENT:
This item will be measured by “Lump Sum” as
indicated on plans.

PAYMENT:

This item shall be paid as “Lump Sum”. This
price shall be full compensation for furnishing
all labor, materials, supplies, equipment and
incidentals necessary to include payment of all
permit fees. The “Lump Sum” price shall also
be full compensation for removal and
replacement and proper disposal of control
measures not incorporated as permanent control
measures. The lump sum will be pro-rated based
on the number of calendar days in the project
contract. Failure to complete the work within
time allowed in the project contract due to
approving designs, testing, material shortages,
closed construction season, curing periods, and
testing periods will not qualify for additional
compensation.
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