

T I T L E P A G E

TITLE OF WORK: CITY OF SAN ANTONIO
MISSION LOOP ROAD EXTENSION

OWNER: CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
114 W. COMMERCE STREET, ROOM 405
SAN ANTONIO, TEXAS 78205
(210) 207-4260
(210) 216-2873 FAX

ARCHITECTS: KELL MUÑOZ ARCHITECTS, INC.
1017 N. MAIN AVENUE, SUITE 300
SAN ANTONIO, TEXAS 78212
(210) 349-1163
(210) 525-1038 FAX



8-12-2011

CONSULTING CIVIL ENGINEERS:
VICKREY & ASSOCIATES, INC.
12940 COUNTRY PARKWAY
SAN ANTONIO, TEXAS 78216
(210) 349-3271
(210) 349-2561 Fax



CONSULTING LANDSCAPE ARCHITECT:
BENDER WELLS CLARK DESIGN
830 N. ALAMO
SAN ANTONIO, TX 78215
(210) 692-9221
(210) 223-8582 FAX



8-12-2011

CONSULTING STRUCTURAL ENGINEERS:
ACCUTECH CONSULTANTS, LLC
909 N.E. LOOP 410, SUITE 900
SAN ANTONIO, TX 78209
(210) 930-5355
(210) 930-5460 Fax



KELL MUÑOZ ARCHITECTS, INC. PROJECT NO. R11032.00
AUGUST 12, 2011

TITLE OF WORK: CITY OF SAN ANTONIO
MISSION LOOP ROAD EXTENSION

CONSULTING M/E/P & FIRE PROTECTION ENGINEERS:

CNG ENGINEERING, PLLC
1911 N. NEW BRAUNFELS
SAN ANTONIO, TEXAS 78208
(210) 224-8841
(210) 224-8824 Fax



ADDENDUM NO. 3

CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES

PROJECT NAME: **MISSION LOOP ROAD EXTENSION**

DATE: August 19, 2011

ADDENDUM NO.3

This addendum should be included in and be considered part of the plans and specifications for the name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and submit with their bid.

CIMS PROJECT NO.: **40-002334**

PLANS & SPECIFICATIONS:

1. All Specifications and Drawings previously issued - have been updated to include all changes referenced in Addendum #1 and Addendum #2, and are issued herewith.
2. In addition, (previously issued) spec sections listed below have been deleted and replaced with revised sections included in the Specifications issued herewith.

<u>Section</u>	<u>Name</u>
----------------	-------------

<u>Architectural</u>	
----------------------	--

03 50 00	Cement Concrete Walks
----------	-----------------------

<u>Electrical</u>	
-------------------	--

26 05 00	Common Work Results for Electrical
----------	------------------------------------

26 05 19	Low-Voltage Electrical Power Conductors and Cables
----------	--

26 05 26	Grounding and Bonding for Electrical Systems
----------	--

26 05 33	Raceway and Boxes for Electrical Systems
----------	--

26 05 53	Identification for Electrical Systems
----------	---------------------------------------

26 09 23	Lighting Control Devices
----------	--------------------------

26 27 26	Wiring Devices
----------	----------------

26 51 00	Interior Lighting
----------	-------------------

26 56 00	Exterior Lighting
----------	-------------------

3. Sheet E-101 – Modified notes on pole base detail to reference structural.
4. Sheet E-201 – Added pole type to light fixture schedule as noted.
5. Sheet L-100
 - a. Removed 3 cedar elms from the loop road planting.
 - b. Added 4 mountain laurels at the drive entrance to the library site.
 - c. Added note 5 about repairing/restoring existing Mission Library irrigation along the loop road.
 - d. Fourteen (14) existing Monterey Oaks to be transplanted to the playground and trails site and watered with tree watering bags.
6. Sheet L-101
 - a. Changed 22 cedar elms to 19 cedar elms in the plant legend.
 - b. Added 4 mountain laurels to the plant legend.

**CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION**

RECEIPT OF ADDENDUM NUMBER(S) 3 IS HEREBY ACKNOWLEDGED FOR PLANS
AND SPECIFICATIONS FOR CONSTRUCTION OF: **MISSION LOOP ROAD**

EXTENSION

FOR WHICH BIDS WILL BE OPENED ON **TUESDAY, AUGUST 30, 2011 at 2:00 PM**

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH
THE BID PACKAGE.

Company Name: _____

Address: _____

City/State/Zip Code: _____

Date: _____

Signature

Print Name/Title