City of San Antonio
Department of Public Works
Department of Aviation

PROJECT NAME:

PROJECT NO.:

DATE:

Airfield Lighting System Upgrade Project - Phase 2
San Antonio International Airport

33-00148

December 15, 2011

ADDENDUM NO. TWO

This Addendum shall be included in and be considered a part of the Drawings and Project
Manual for the above named Project. The Contractor shall be required to sign an
acknowledgment of the receipt of this Addendum at the time he receives it and must also be
submitted with the Bid Package.

GENERAL

Iltem No. 1:  Attached is the Addendum Number Two Acknowledgment form that must be
signed and returned with the Bid Package.

ltem No. 2:  Attached is the Pre-Bid Conference Agenda.

Iltem No. 3:  Attached is the Pre-Bid Conference Sign-in Sheet.

ltem No. 4.  During the Pre-Bid Conference, the following wage rate information was
presented:

1)
2)
3)

4)

o)

56

Confirmed the Wage Determination for the Project. The wage decision will
be updated by Addendum to Heavy/Highway Mod. #1, published
11/18/2011. The Wages and Notices must be posted on site.

There are seven (7) holidays which require payment of time-and-a-half to
workers.

Time-and-a-half is required for work in excess of 40 hours per week.
Discussed that the workers and mechanics on the Project must be
classified for the work performed and in accordance to the Wage
Determination, and are required to be classified correctly.

General Contractor is responsible for ensuring that all workers, including
those workers of their subcontractors, are paid the prevailing wage rate for
the work performed.
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6) Certified payrolls must be submitted through the LCP Tracker System. The
City will not accept certified payrolls that are mailed, scanned, or faxes.

7) Site Visits will be conducted on a periodic basis for assurance of proper
work classification and wage rates.

8)  Apprentices must be registered in a U.S. Department of Labor Approved
Apprenticeship Training. The workers who are listed on the certified
payrolls, who are not in a approved U.S. Department of Labor
Apprenticeship Program, will be paid as a journeyman. Informed the
contractors that apprenticeship certification is required in order to pay the
workers less than the prevailing wage rate for the work performed.

9) Discussed that if workers are underpaid, the contractor will be required to
pay restitution, and the City will impose penalties in accordance to the
contract.

10) No piece work or contract labor is acceptable. All workers must be paid on
an hourly rate basis.

Iltem No. 5:  The following are the written questions submitted and the associated responses:

Question 1:  Are we limited to using 62.5MM fiber optic cable to connect the
electrical vaults & the ATCT? On a 100Mbps network, max
distance limitations would be 2000 meters/6500 feet. With Single
Mode fiber the distance capability is 10 Kilometers/32,000 feet.

Answer: The Specifications allow the use of either multi-mode or single-
mode fiber optic cables. It is the intent of the Specifications to
allow the use of fiber optic cables that meet with the ALCMS
equipment manufacturer's compliance, as well as, at a minimum,
the requirements of Section 16740.

Question 2: Do they want the fiber to be armored or not?
Answer: There are no requirements for armored fiber optic cable.

Question 3: (1) On the RFP it says continuous fiber through the west to the
east. Do they want to break it up? (2) If so, do they want patch
panels in the manholes? (3) Or do they want us to fuse the fiber
splice? (very unlikely they want patch panels in the manholes).

Answer: (1) No, fiber optic cable runs shall be continuous from building LIU
to building LIU without splices. (2) No. (3) Again, no splices.

Question 4:  Does the client want home run fibers from the tower to west and
then from the tower to east. Those would be two separate runs.

Answer: This is not required. Contractor may run fiber from the ATCT to
the West LIU and from the West LIU to the East LIU.
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Question 5:  You may want to mention. For those distances typically single
mode is used, but that is their call.
Answer: Single mode is allowed.

Question 6: The existing wage scale does not take low voltage into
consideration.

Answer: Per the Department of Labor, the proper wage classification, for
the Low Voltage Installers, will be the Electrician classification.

SPECIFICATIONS

Item No. 6: Reference Specifications, Division A, City Bid Documents:

a. Substitute the attached Wage Decision Number TX100017 11/18/2011
TX17 for the TX 100017 09/16/2011 TX 17 in the Project Manual.

b. Add the attached U.S. Department of Labor Specialty Classes sheet.

c. Substitute the attached CoSA Holiday Schedule for the public holidays
information in the Project Manual.

Iltem No. 7:  Reference Division E, Additional Technical Specifications, ALCMS Specification
Section 16890 — Airfield Lighting Control and Monitoring System:

a. Substitute the attached revised Figure 1 for Figure 1 in the Project Manual.

ATTACHMENTS:

Acknowledgment of Receipt of Addendum Number Two (1 page)
Pre-Bid Conference Agenda (4 pages)

Pre-Bid Conference Sign-in Sheet (2 pages)

Decision Number TX100017 11/18/2011 TX 17 (4 pages)

U.S. Department of Labor Specialty Classes (1 page)

CoSA Holiday Schedule (1 page)

Revised Figure 1 (1 page)

END OF ADDENDUM NO. TWO
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER TWO IS HEREBY ACKNOWLEDGED FOR
PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF Airfield Lighting System
Upgrade Project — Phase 2, at SATA, Project No. 33-00148, FOR WHICH BIDS WILL
BE OPENED ON DECEMBER 20, 2011.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND
RETURNED WITH THE BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



Airfield Lighting System Upgrade Project-Phase 2
San Antonio International Airport
Pre-Bid Conference Agenda
December 7, 2011, 1:30 P.M.
Terminal A, Mezzanine Level, Conference Room “A”.

Project Description:

The primary purpose of this project is to replace the existing Airfield Lighting Control and
Monitor System located at Air Traffic Control Tower (ATCT) with all associated work, including
furnishing and installing fiber optic cables throughout existing duct banks, and associated
manholes/hand holes at the airfield among ATCT, East Vault and West Vault.

Design Consultant:

1) Joshua Engineering Group, Inc.
Project Manager: Mr. Jesse E. Gonzalez, P.E.
Tel: 210-340-2322 Email address: jegnet@joshuaengr.com.
If you have any questions, please send the written questions and comments to Mr. Jesse E.
Gonzalez listed above. The questions must be received by the consultant no later than one
week prior to the Bid date.

2) Aviation Alliance, Inc.
Mr. Steve M. Evans, P.E.
Tel: 817-498-0388

3) Design Consultant briefs review of the scope of the work.

City Requirements:

1)

2)

Wage and Hour Rate:

Use General Decision Number: TX100017 09/16/2011 Tx 17, Bexar County,
Construction Type: Heavy/Highway with Modification Number 0 for prevailing
wage rate.

One of the representatives, from the Capital Improvements Management Services
Department, Wage and Hour Office, will check the contractor payroll and benefit
records during construction. If any problems are noticed, specific actions will be
taken to correct the problems. If you have questions on this subject, please contact
with: Mr. Thomas Nixon Tel: 210-207-8774. E-mail: Thomas.Nixon@sanantonio.gov

Federal DBE (Disadvantaged Business Enterprise) Requirements
Aviation Department

Ms. Lisa Brice Tel: 210-207-3505
e-mail address: Lisa.Brice(@sanantonio.gov.
Mr. Bernard Murphy Tel: 210-207-3592

E-mail address: Bernard.Murphy@sanantonio.gov.
The project is funded by FAA. DBE Goal : 3.2%.
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3)

Insurance and Risk Management:
The qualified low bidder must complete all insurance requirements before the City
awards the contract.

Project Control Procedures
Coordination with Other Utilities

Y

2)

3)

4)

5)

a) It is the contractor’s responsibility to contact each utility company to locate any
active/abandoned underground systems located on the project area.

b) The Aviation Department will help the contractor to locate any underground
utilities operated by the Aviation Department.

c) The Aviation Department will assist the contractor to notify FAA to locate FAA
underground communication cables and power cables.

Project Meeting

After the Pre-Construction Meeting, we will have a Progress Meeting every two weeks at
the Offices of Planning and Development located at 457 Sandau Road. Superintendent
must attend the meeting. The Contractor will be responsible for providing meeting minutes
and distribution.

Schedules
Submit initial progress schedule within five (5) days after Notice to Proceed.

Submittal List (Shop Drawings): Follow the specifications to submit samples and shop
drawings for review.

Coordination, Security and Safety

a)
b)

c)

d)

Maintain the site in a clean and orderly condition at all times.

Contractor must always meet all appropriate local, state and federal government
laws, regulations and guidelines.

Any crane used on the job site must be pre-approved by SAIA Planning and
Development Division. Contact Mr. James Wingate at Tel: 207-3514, email
address: james.wingate(@sanantonio.gov. A copy of the procedures is included in
the Bid Document.

Contractor must immediately report to the Airport Communication Center (207-
3433) for any accident in connection with the performance of work, whether on or
adjacent to the site. Send a copy of the written report within three days from the
date of the accident to SAIA Aviation Department, P&D office.

If the contractor needs a staging area other than the area offered by the Aviation
Department, it is the contractor’s responsibility to secure the site outside the airport
property. It is the contractor’s responsibility to return the site to the owner in its
original condition, at no cost to the City.
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6)

f) Bitters Road from Northeast Entrance Road to Jones Maltsberger will be closed for
construction by the contractor for TxDOT under the Wurzbach Parkway Project
some time Year 2012.

g) The project construction site is on an active airfield; therefore, Contractor’s
attention is directed to:
1) Special Conditions for Construction within AOA at SAT.
2) Procedures for Obtaining Airport Personnel ID Badge and Driver’s License.
3) Crane and/or Temporary Construction Equipment Procedures in and around

Airports.

4) FAA/U/G cable Notes.
5) Safety Notes.

Coordination with Other City Divisions and FAA:
a) FAA

b) Operations

C) Airport Security

d) Environmental

e) Facility Maintenances

E. 020 Bid Form:
This is a lump sum bid. The bidder must complete 020 Bid Form.

F. Project Duration and Milestones
1) All runways and taxiways will not be closed during construction.
2) The Project is to be completed on or before 240 calendar days from Notice for Proceed.
G. Project Information:
1) Bid Opening: Tuesday, December 20, 2011 at 2:00 pm. No late submissions are
allowed. All envelopes received after the specified time will be returned unopened.
2) The City also posts the project on the City’s website

http://www.sanantonio.gov/RFPListings.

H. Addendum or Questions:

1)

2)

Respondents are prohibited from communicating with City staff and City officials
regarding this solicitation with the exceptions listed on page 8 of 040 Standard Instructions
to Respondents. The exception is for DBE guidance from DBE staff.

If you have any questions on the project, please send the written request through mail, e-
mail or fax to Mr. Jesse E. Gonzalez, P.E., Joshua Engineering Group, Inc., Tel: 210-340-
2322 Email address: jegnet@joshuaengr.com before Tuesday, December 13, 2011.
Joshua Engineering will issue an addendum no later than Thursday, December 15, 2011.




Airfield Lighting System Upgrade Project-Phase 2

Page 4
The same questions sent to Joshua Engineering can also be copied to Kao-Lin Chen, City’s
Aviation Department, Planning and Development Division, at 457 Sandau Road, San
Antonio, Texas 78216, Tel: 210-207-3506.
The email address: kaolin.chen@sanantonio.gov.

3) Addendum No. 1 was issued on November 30, 2011. You can get the copy from Joshua
Engineering office located at 6800 Park Ten Boulevard, Suite 240-E South, San Antonio,
Texas 78213. Tel: 210-340-2322.

1. Comments from the Floor.

J. Site Visit.
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General Decision Number: TX100017 11/18/2011 TX17
State: Texas
Construction Types: Heavy and Highway

Counties: Atascosa, Bandera, Bastrop, Bell, Bexar, Brazos,
Burleson, Caldwell, Comal, Coryell, Guadalupe, Hays, Kendall,
Lampasas, McLennan, Medina, Robertson, Travis, Williamson and
Wilson Counties in Texas.

HEAVY (excluding tunnels and dams, not to be used for work on
Sewage or Water Treatment Plants or Lift / Pump Stations in
Bell, Coryell, McClennon and Williamson Counties) and HIGHWAY
Construction Projects

Modification Number Publication Date
0 09/16/2011
1 11/18/2011



*  SUTX2011-006 08/03/2011

Rates
CEMENT MASON/CONCRETE
FINISHER (Paving and
SErUCEULES) v vt ittt ittt ettt e e e $ 12.56
ELECTRICIAN. « ittt ittt e ettt eeeneen S 26.35
FORM BUILDER/FORM SETTER
Paving & Curb............... $ 12.94
StruCtuUresS. .. i ittt nnennn $ 12.87
LABORER
Asphalt Raker............... $ 12.12
Flagger e i v e et eeeneeeenennnn S 9.45
Laborer, COMMON. .. .uvveeeenn. S 10.50
Laborer, Utility............ S 12.27
Pipelayer. ... e e e eeeenennn. $ 12.79
Work Zone Barricade
SErVICEL e ittt it ettt eeeeeenn $ 11.85
PAINTER (Structures) ............. S 18.34
POWER EQUIPMENT OPERATOR:
Agricultural Tractor........ $ 12.69
Asphalt Distributor......... $ 15.55
Asphalt Paving Machine...... S 14.36
Boom TruCK. . wee''eeeeeeennnn $ 18.36
Broom Or SWeEePEeTr.......eo... $ 11.04
Concrete Pavement
Finishing Machine........... $ 15.48
Crane, Hydraulic 80 tons
OF 1€SS it iiiiettiiieeennnn $ 18.36
Crane, Lattice Boom 80
tOnNs Or 1€SS. .. eeenennn. $ 15.87
Crane, Lattice Boom over
B0 LOMS .t i ittt teieeeeennnns $ 19.38
Crawler TraCtor......eeeeo.. $ 15.67
Directional Drilling
oY oT= ulle J ol $ 11.67
Directional Drilling
Operator. i e nnnnn. S 17.24
Excavator 50,000 lbs or
BT $ 12.88
Excavator over 50,000 lbs...$ 17.71
Foundation Drill, Truck
Mounted. .v..eee i eeeneeennn $ 16.93
Front End Loader, 3 CY or
BT $ 13.04
Front End Loader, Over 3 CY.$ 13.21
Loader/Backhoe.............. S 14.12
MeChaniC. e e ieeeeeneeennn $ 17.10
Milling Machine............. $ 14.18

Fringes



Motor Grader, Fine Grade....$ 18.51

Motor Grader, Rough......... $ 14.63
Pavement Marking Machine....$ 19.17
Reclaimer/Pulverizer........ $ 12.88
Roller, Asphalt............. $ 12.78
Roller, Other............... $ 10.50
ST o o=} o1 ol $ 12.27
Spreader BOX.::eweeeewoeonn. $ 14.04
Trenching Machine, Heavy....$ 18.48
SEerVICer e i ittt i e e e e $ 14.51

Steel Worker
Reinforcing.......veuuno.. $ 14.00
Structural.......oeeieennenn. $ 19.29

TRAFFIC SIGNAL INSTALLER
Traffic Signal/Light Pole
WOrKeTr . v v it ittt $ 16.00

TRUCK DRIVER

Lowboy-Float.....ovvveue.n... $ 15.66
Off Road Hauler............. $ 11.88
Single Axle. ... nnnnn. $ 11.79
Single or Tandem Axle Dump
TruUCK. ¢ttt e e ettt i i e e $ 11.68
Tandem Axle Tractor w/Semi
Trailer....coeee e, $ 12.81
L D $ 15.97
WELDERS - Receive rate prescribed for craft performing

operation to which welding is incidental.

Unlisted classifications needed for work not included within

the scope of the classifications listed may be added after award only
as provided in the labor standards contract clauses (29 CFR
5.5(a) (1) (ii)) .

In the listing above, the "SU" designation means that rates

listed under the identifier do not reflect collectively bargained wage
and fringe benefit rates. Other designations indicate unions whose
rates have been determined to be prevailing.



WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can be:

* an existing published wage determination

* a survey underlying a wage determination

* a Wage and Hour Division letter setting forth a position on a wage
determination matter

* a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for
summaries of surveys, should be with the Wage and Hour Regional Office
for the area in which the survey was conducted because those Regional
Offices have responsibility for the Davis-Bacon survey program. If the
response from this initial contact is not satisfactory, then the
process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal Process
described here, initial contact should be with the Branch of
Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested
party (those affected by the action) can request review and
reconsideration from the Wage and Hour Administrator (See 29 CFR Part
1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the Interested
party's position and by any information (wage payment data, Project
description, area practice material, etc.) that the requestor

considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative Review
Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION
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U.S. DPEPARTMENT OF LABOR
DAVIS-BACON RESOURCE BOOK . . DB CONFORMANCES

SOME SPECIALTY CLASSES OFTEN REQUESTED THAT
SHOULD NOT BE APPROVED IF THE DUTIES
ARE PERFORMED BY GENERAL CRAFTS
IN THE CONTRACT WAGE DETERMINATION

SPECIALTY GENERAL CRAFT
(Often requested by contractors) - (may perform the specialty duties)
Drywall (sheetrock) ins_ta‘lle'rg | - Carpenters . |
nywall ﬁ_nisher}sl_tapers | | Painters . , |
Alarm installers Electricians

Sound and communication workers/installers
Electronic technicians

Lightning protection instatlers

Low voltage installers

HVAC mecha_nics (heating, ventilation Sheet meta] workers
and air conditioning mechanics) Plumbers
Refrigeration mechanics/workers Pipe fitters/steam fitiers
Furnace installers - | Electricians
Burner repairmen
Pipe wrappers/insulators Asbestos workers/
Mechanical (system) insulators heat & frost insulators
Batt insulation installers Carpenters
Blown insulation installers Laborers
Asbestos removal from pipes and | Asbestos/workers
boilers that will be reinsulated heat and frost insulators
Asbestos removal--- except ffom:pipes and Laborers
boilers that will be reinsulated. o
Metal building assemblers/builders/erectors | Jron workers
Laborers
Sheet metal workers
Carpenters .
Fence erectors , Ironworkers
Laborer

—

Handout 1



CITY OF SAN ANTONIO

P. O. BOX 839966
SAN ANTONIO TEXAS 78283-3966

City of San Antonio
FY 2011 — 2012 Holiday Schedule

The following are City of San Antonio Holidays as per City Ordinance 2008-11-20-1045:

City of San Antonio
FY 2011 — 2012 Holiday Schedule

Holiday Day Date

Thanksgiving Day Thursday November 24, 2011
Christmas Day (observed) | Monday December 26, 2011
New Year’s Day (observed) | Friday December 30, 2011
Martin Luther King, Jr. Day | Monday January 16, 2012
Memorial Day Monday May 28, 2012
Independence Day Wednesday July 4, 2012

Labor Day Monday September 3, 2012
Reference:

Ordinance 2008-11-20-1045 Section 9, Work Conducted on Holidays

Rev 11/11
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MAINTENANCE

N

MONITOR

DESKTOP COMPUTER

FIBER OPTIC

WEST VAULT

/7

INDUSTRIAL COMPUTER DEVICE

WIRELESS

OVERHEAD (AERIAL)
1,000" (0.31 km)

( MONITOR
I
I
|

TRANSCEIVER INTERFACE [—— - - R — FIBER OPTIC \\ /
== —— ==~~~ —{ TRANSCEIVER INTERFACE[— -~ ——~~——~~ - o _
| r | [
UNINTERRUPTIBLE I |
POWER SUPPLY !
N J/ | UNINTERRUPTIBLE |
- POWER SUPPLY
| . / :
i ~— e —— e —— —— |
| :
I
| 7/ 4,000" (1.22 km) 9,500" (2.90 km) |
]
I NN
LEGEND .
I I
ANTENNA MOUNTED
ON ATCT | MAIN FIBER OPTIC LINK |
| (12 FIBERS IN ONE CABLE) !
I ——— — - ——— REDUNDANT FIBER OPTIC LINK I
! (12 FIBERS IN ONE CABLE) | ANTENNA MOUNTED
—_—— e — | ON EAST VAULT \
I
ATCT N !
NOTES: |
TOUCHSCREEN \ |
MONITOR | 1. DISTANCES SHOWN ARE APPROXIMATE. CONTRACTOR SHALL | —_————— —
| | FIELD VERIFY PRIOR TO ORDERING CABLE. / EAST VAULT
| 2. ALL FIBER OPTIC CABLE (FOC) IS 62.5/125 MICRON, 850/1,300 |
_CAB LEVEL | _| NANOMETER MULTIMODE COMPRISED OF 12 OPTIC FIBERS. I (
~ I SINGLEMODE FOC MAY BE USED IF REQUIRED TO MEET I
UB—JUNCTION LEVEL ! PERFORMANCE REQUIREMENTS. | MONITOR
TOUCHSCREEN | | 3. PRIMARY COMMUNICATIONS SHALL UTILIZE 2 OF THE 12 PRIMARY I
MONITOR OPTIC FIBERS. REDUNDANT COMMUNICATION SHALL UTILIZE 2 OF I |
| ! THE 12 REDUNDANT OPTIC FIBERS. THIS CONFIGURATION LEAVES ! INDUSTRIAL COMPUTER WIRELESS
[ A MAXIMUM OF 10 SPARE OPTIC FIBERS IN BOTH THE PRIMARY | | DEVICE
WIRELESS | | AND REDUNDANT FIBER OPTIC CABLES.
DEVICE [~ INDUSTRIAL COMPUTER |— , 4. CONTRACTOR SHALL FURNISH AND INSTALL A FIBER OPTIC PATCH ! | |
| | PANEL (LIU) WITH JUMPERS IN EACH BUILDING.
| 5. ALL EQUIPMENT LOCATIONS SHALL BE FIELD DETERMINED AND _I FIBER OPTIC
COORDINATED WITH THE OWNER'S AUTHORIZED REPRESENTATIVE. ~ —| TRANSCEIVER INTERFACE
| FIBER OPTIC - 6. FOR LOCATIONS IN EAST VAULT AND WEST VAULT SEE FIGURES |
TRANSCEIVER INTERFACE 15 AND 16, RESPECTIVELY.
| | 7. A MINIMUM OF 100" SLACK CABLE SHALL BE PROVIDED FOR UNINTERRUPTIBLE
| EACH FOC IN MANHOLES ADJACENT BUILDINGS IN ADDITION TO POWER SUPPLY
THE REQUIRED LENGTH NECESSARY TO TERMINATE THE CABLES. N
UNINTERRUPTIBLE A MINIMUM OF 25" SLACK CABLE SHALL BE PROVIDED FOR - - _

POWER SUPPLY

ANTENNA MOUNTED
ON WEST VAULT

—— ——————

ROAMING LAPTOP

LAPTOP COMPUTER WITH
WIRELESS DEVICE

N

EACH FOC IN OTHER MANHOLES ALONG THE CABLE ROUTE.
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