

CITY OF SAN ANTONIO  
CAPITAL IMPROVEMENTS MANAGEMENT SERVICE DEPARTMENT

PROJECT NAME: Medical Center Intersection Improvements Phase VIII  
Hamilton Wolfe Road and Ewing Halsell Drive Intersection

DATE: December 21, 2011

**ADDENDUM NO. 1**

This addendum shall be included in and be considered part of the plans and specifications for the above named project. The contractor shall be required to sign an acknowledgement of the receipt of this Addendum to be turned in with bid package.

**BID PROPOSAL**

- Replace “Roadway Base Bid” Bid Tab with “Addendum No.1 Roadway Base Bid” Bid Tab. Revisions include the following items:
  - COSA item 100.1 (New Item)
  - COSA item 100.2 (New Item)
  - COSA item 101.1 (New Item)
  - COSA item 503.2 (Quantity Updated)
  - TXDOT item 658-2268 (New Item)
- Replace “Roadway Additive Alternative 1” Bid Tab with “Addendum No.1 Roadway Additive Alternative 1” Bid Tab. Revisions include the following items:
  - COSA item 100.1 (New Item)
  - COSA item 100.2 (New Item)
  - COSA item 101.1 (New Item)
- Replace “Roadway Additive Alternative 2” Bid Tab with “Addendum No.1 Roadway Additive Alternative 2” Bid Tab. Revisions include the following items:
  - COSA item 100.1 (New Item)
  - COSA item 100.2 (New Item)
  - COSA item 101.1 (New Item)
- Replace “Roadway Additive Alternative 3” Bid Tab with “Addendum No.1 Roadway Additive Alternative 3” Bid Tab. Revisions include the following items:
  - COSA item 100.1 (New Item)
  - COSA item 100.2 (New Item)
  - COSA item 101.1 (New Item)

## PLANS

### Medical Center Phase VIII Plan Sheets Base Bid.

- Replace Sheet 2 with Addendum No.1 Sheet 2. Added Sheet 144A to the plans.
- Replace Sheet 11 with Addendum No.1 Sheet 11. Updated quantities.
- Replace Sheet 11A with Addendum No.1 Sheet 11A. Updated quantities.
- Replace Sheet 70 with Addendum No.1 Sheet 70. Updated Driveway 11 design.
- Replace Sheet 79 with Addendum No.1 Sheet 79. Updated Driveway 11 design detail.
- Replace Sheet 96 with Addendum No.1 Sheet 96. Updated Driveway 11 design.
- Replace Sheet 122 with Addendum No.1 Sheet 122. Added delineators to Driveway 11.
- Added Addendum No.1 Sheet 144A. Added TXDOT Delineator design standard.

**DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  
CONTRACT SERVICES DIVISION**

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF Medical Center Intersection Improvements  
Phase VIII: Hamilton Wolfe Road and Ewing Halsell Drive Intersection

FOR WHICH BIDS WILL BE OPENED ON January 10, 2012

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH  
THE BID PACKAGE.

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

City/State/Zip Code: \_\_\_\_\_

Date: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Print Name/Title