
K:\Contracts\PROJECTS 2010-2012\Medical Center Improvements Ph. VIII\Addenda\Addendum No 2 (2).doc Page 1 of 4

 Addendum No. 2 

CITY OF SAN ANTONIO 
CAPITAL IMPROVEMENTS MANAGEMENT SERVICE DEPARTMENT 

 
PROJECT NAME: Medical Center Intersection Improvements Phase VIII 
   Hamilton Wolfe Road and Ewing Halsell Drive Intersection 
 
DATE: January 4, 2012 
 
ADDENDUM NO. 2 

 
This addendum shall be included in and be considered part of the plans and specifications for the 
above named project. The contractor shall be required to sign an acknowledgement of the receipt 
of this Addendum to be turned in with bid package. 
 
ENGINEER’S ESTIMATE 
 

Road 
 Base $2,793,887.48 
 Alt 1 $2,238,500.65 
 Alt 2 $345,632.57 
 Alt 3 $681,332.30 
 

SAWS 
 Base $223,550.20 
 Alt 1 $139,807.40 
 

CPS 
  $142,289.00 
 
 Total $6,564,999.60 
 
BID PROPOSAL 
 

• Replace “Roadway Base Bid” Bid Tab with “Addendum No.2 Roadway Base Bid” Bid 
Tab.  Revisions include the following items: 

o COSA item 308.1 (New Item) 
o TXDOT item 0681-2001 (Item Removed) 
o “Tree Relocation (Allowance)” (Item Price Updated) 

• Replace “Roadway Additive Alternative 1” Bid Tab with “Addendum No.2 Roadway 
Additive Alternative 1” Bid Tab.  Revisions include the following items: 
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o “Existing Structures at Carrasco Ave (Allowance)” (Item Price Updated) 

• Replace “Roadway Additive Alternative 3” Bid Tab with “Addendum No.2 Roadway 
Additive Alternative 3” Bid Tab.  Revisions include the following items: 

o COSA item 308.1 (New Item) 

• Replace “SAWS Base Bid” Bid Tab with “Addendum No.2 SAWS Base Bid” Bid Tab.  
Revisions include the following items: 

o Item 550 (Quantity Updated) 
 
PLANS 
 
Medical Center Phase VIII Plan Sheets Base Bid. 

• Replace Sheet 10 with Addendum No.2 Sheet 10.  Updated notes. 

• Replace Sheet 11 with Addendum No.2 Sheet 11.  Updated items and quantities. 
 

Medical Center Phase VIII Plan Sheets Additive Alternative #2. 

• Replace TCP Sheet 1 with Addendum No.2 TCP Sheet 1.  Updated and enlarged note 6. 
 
CONTRACTOR’S QUESTIONS 
 
1. Question:  Will the 3” TY C used on Hamilton Wolfe, Ewing Halsell and Cinnamon Creek on both 

Base Bid and Additive Alternative #1 be considered as “Primary and Secondary Arterials” or 
Collector and Local Type B Streets”?  Also what classification will be used for Medical Drive and 
Von Scheele? 

 
Response: All Type C Hot Mix Asphalt used on this project must meet the requirements of Primary 
and Secondary Arterials described in City of San Antonio specification 205, Hot Mix Asphaltic 
Concrete Pavement. 

 
2. Question:  Will the contractor need to pay for the SAWS impact fees and permits for the 1” irrigation 

meters? 
 
 Response: Yes.  As described under note 6 on the “Medical Drive Additive Alternative #2 Traffic 

Control Layout” sheet, the contractor will be responsible of paying all impact and permitting fees.  
This sheet is being reissued to make sure this is clear. 

 
3. Question:  In the base bid, there are two pay items for temporary traffic signals.  Could you please 

confirm if both are needed?  (Pay Items 681.1 and 681 2001).  If so, how do you want them utilized? 
 
 Response: Please disregard item 681 2001Temp Traf Signals.  This work is to be done under City of 

San Antonio specification 681.  These changes are issued as part of this addendum. 
 
4. Question:  I don’t see traffic signal pole assembly detail sheets. 
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 Response: Contractor is required to submit shop drawings for each mast arm and signal pole 

detailing the connections.  This is indicated on the Landscaping plans sheets L3.08 thru L3.10.   
 
5. Question:  Pay items are not provided for the traffic signal foundations.  Are we to include those as 

part of the lump sum price or do you wish to separate? 
 
 Response: Drill shafts are a separate pay item.  This change has been issued as part of this 

addendum. 
 
6. Question:  Item XXX.X Tree Relocation Allowance – is there to be a set amount that contractors are 

to utilize? 
 

Response: Per Special Specification 1000 “Pre-Construction Phase Tree Relocation” the allowance 
for this item is $133,300.00. 
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CITY OF SAN ANTONIO 

DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  

CONTRACT SERVICES DIVISION 

 
 
 

RECEIPT OF ADDENDUM NUMBER(S) 2  IS HEREBY ACKNOWLEDGED FOR PLANS AND  

 

SPECIFICATIONS FOR CONSTRUCTION OF   Medical Center Intersection Improvements 

Phase VIII: Hamilton Wolfe Road and Ewing Halsell Drive Intersection 

  

FOR WHICH BIDS WILL BE OPENED ON   January 10, 2012 
 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH 
THE BID PACKAGE. 

 

 

Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         
Signature 

         
Print Name/Title 


