
ADDENDUM NO. 3 - PSHQ – 30 INCH SANITARY SEWER RELOCATION 
 
CITY OF SAN ANTONIO 
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES 
 
PROJECT NAME: 
PSHQ – 30 INCH SANITARY SEWER RELOCATION 
 
DATE: March 8, 2012 
 
ADDENDUM NO.3  
 
This addendum should be included in and be considered part of the plans and 
specifications for the above named project. The contractor shall be required to sign an 
acknowledgement of the receipt of this addendum and submit with their bid. 
 
CIMS PROJECT NO:  40-00176 
________________________________________________________________________ 
 
025 UNIT PRICING FORM 
 

• Substitute and utilize the revised “025 UNIT PRICING FORM” – attached. 
 
PLANS 

• Item #1 - Revised End Station of Sewer Relocation Project to 20+51.81 due to 
Realignment.   

 
• Item #2 - Revise index to the plans; adding a survey control sheet, an Overall 

Project Layout sheet and a TCP typical section sheet.  Replace sheet 2 – Index 
Sheet in its entirety.  

 
• Item #3 - Revised and added to the survey sheet.  Replace sheet 3 – Existing 

Survey – Overall with a new Overall Project Layout sheet.  
 

• Item #4 - Replace sheet 4 in its entirety with a new Survey Control sheet.   
 

• Item #5 - Replace sheet 5 in its entirety with the revised Existing Survey – 
Overall sheet. 

 
• Item #6 - Add Santa Rosa southbound lane limits, Graham Street name, sewer 

realignment, line C and line D. Delete double exposure on street names for 
Laredo and Santa Rosa.  Replace sheet 6 – Existing Utilities in its entirety.   

 
• Item #7 - Delete special note #1.  Add six new special notes. Replace sheet 8 – 

Supplemental Notes in its entirety.   
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• Item #8 - Delete items 400 Filter Fabric and 410.2 Gravel Subgrade Filler as 
independent bid items; to be added as subsidiary items to item 848 Sewer Pipe.  
Add item 848 for the 8 inch HQ collector line.  Revise quantities to reflect the 
new realignment. Replace sheet 9 – Quantities in its entirety.  

 
• Item #9 - Add Contractor coordination notes and signs to provide lane opening 

for morning traffic to Phase 3 – TCP and Detour Layout.  Replace sheet 12 – 
Traffic Control Plan and Detour Layout – Phase 4 in its entirety.  

 
• Item #10 - Add Contractor coordination notes and signs to provide lane opening 

for morning traffic to Phase 4 – TCP and Detour Layout.  Replace sheet 13 – 
Traffic Control Plan and Detour Layout – Phase 4 in its entirety.  

 
• Item #11 - Add Contractor coordination notes and signs to provide lane opening 

for morning traffic to Phase 5 – TCP and Detour Layout.  Replace sheet 14 – 
Traffic Control Plan and Detour Layout – Phase 5 in its entirety.   

 
• Item #12 - Add Contractor coordination note to provide lane opening for 

morning traffic to Phase 8 – TCP and Detour Layout.  Replace sheet 17 – 
Traffic Control Plan and Detour Layout – Phase 8 in its entirety.  

 
• Item #13 - Add cross section to shoe one northbound lane for peak hour 

morning traffic from 6:00 am to 9:00 am.  Add new sheet 17A – TCP – Typical 
Section.  

 
• Item #14 - Realigned sewer line, revised traffic barrier notes and quantities.  

Replace sheet 23 – SW3P in its entirety.  
 

• Item #15 - Realigned sewer line, revised traffic barrier notes and quantities.  
Replace sheet 28 – Mill and Overlay Limits in its entirety.  

 
• Item #16 - Realigned sewer line.  Replace sheet 32 – Pavement Marking Layout 

in its entirety.  
 

• Item #17 - Revised end station of sewer relocation project due to realignment.  
Replace sheet 41 – Sewer Cover Sheet in its entirety.  

 
• Item #18 - Delete items 400 Filler Fabric and 410.2 Gravel Subgrade Filler as 

independent bid items; to be added as subsidiary items to items 848 sewer pipe.  
Add item 848 for the 8 inch HQ collector line.  Revise quantities to reflect the 
new realignment.  Replace sheet 42 – Sewer Index in its entirety.  

 
• Item #19 - Revised alignment 30 inch sewer line with additional manholes and 

new lengths. Revised quantities.  Corrected line B invert at MH A4.  Replace 
sheet 43 – Sanitary Sewer Plan and Profile in its entirety.  
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CITY OF SAN ANTONIO 
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  

CONTRACT SERVICES DIVISION 
 
 
 
 

RECEIPT OF ADDENDUM NUMBER(S)  3   IS HEREBY ACKNOWLEDGED FOR PLANS AND  

 

SPECIFICATIONS FOR CONSTRUCTION OF PSHQ – 30 INCH SANITARY SEWER RELOCATION 

  

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, MARCH 20, 2012 AT 2:00 P.M. 
 
THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         
Signature 

         
Print Name/Title 
  




