

ADDENDUM NO. 3

CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES

PROJECT NAME: **BITTERS RD. BULKY WASTE COLLECTION CENTER**

DATE: 04/30/2012


This addendum should be included in and be considered part of the plans and specifications for the name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and submit with their bid.

GENERAL:

- 01) The bid opening scheduled for May 1, 2012 at 2:00 p.m. has been rescheduled for May 8, 2012 at 2:00 p.m.

END OF ADDENDUM No. 3

ADDENDUM REVIEWED & APPROVED BY:



CIMS Project Manager: Stacy Gonzales

Date 04/30/2012

NOTICE TO PLANHOLDERS:

Please insert this Addendum into your copy of the Project Construction Documents.

**CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION**

RECEIPT OF ADDENDUM NUMBER(S) 3 IS HEREBY ACKNOWLEDGED FOR PLANS
AND SPECIFICATIONS FOR CONSTRUCTION OF: **BITTERS RD. BULKY WASTE
COLLECTION CENTER** FOR WHICH BIDS WILL BE OPENED ON **Tuesday May 8, 2012 at
2:00 PM**

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH
THE BID PACKAGE.

Company Name: _____

Address: _____

City/State/Zip Code: _____

Date: _____

Signature

Print Name/Title