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          CITY OF SAN ANTONIO 
P.O. Box 839966 

San Antonio, Texas 78283-3966 
 

 
ADDENDUM I 

SUBJECT:     Formal Invitation Bid (IFB) For FY 2013 – 2015 Public Works Task Order Contract  

for Storm Water Projects – Package IX

 

  Dated May 10, 2013 

DATE
 

: May 21, 2013 

 
Addendum No. 1 includes the following: 
 

1. Pre bid meeting minutes 
a. Clayton Hoelscher briefly discussed submittal information for Package IX 
b. Stephen Aniol and CoSA Project Manager Carlos Barajas described the proposed scope of 

work 
c. Engineers estimate has been revised to $8,150,000 
d. Locations will vary throughout the City  

i. Some project locations have been determined and will have plans 
e. Each project location will be issued as a separate Task Order. 
f. Project Scope includes: 

i. Contract geared towards drainage improvements 
ii. Storm sewer pipe/box and curb inlet installation 

iii. Channel upgrades 
1. Concrete riprap/earthen 

iv. Culvert improvements 
v. Outfall reconstruction 

vi. Project may be stand alone or part of another project 
vii. Paving items included as part of contract 

viii. Curb, sidewalk, retaining walls & driveways 
g. Miscellaneous work to include:  

i. Tree removal and protection 
ii. Gate/fence adjustments 

iii. Railing upgrades 
iv. Concrete rip-rap, headwalls, wing walls & flowable fill 
v. Channel, structural & street excavation 

vi. Topsoil/sodding/hydromulching 
h. No direct payment for the following items: Mobilization, Insurance & Bond, Preparing Right-

of-Way, Barricades, Signs and Traffic Handling, and Temporary Erosion, SWPPP 
i. The following items will be paid for as part of Item 540 Temporary Erosion, SWPPP 

1. Item 540.1A Rock Filter Dams (Install/Remove) (Type 1) 
2. Item 540.1B Rock Filter Dams (Install/Remove) (Type 2) 
3. Item 540.9 Temporary Sediment Control Fence 
4. Item 540.10 Curb Inlet Gravel Filters 
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5. All other items outlined in specification 540 that are required for the individual 
task order will have no direct payment, but shall be considered subsidiary to 
other bid items. 

ii. Police officer support may be required as part of the traffic control support for some 
locations 

iii. See project description and 025 form for additional mobilization clarification 
i. Contractor shall pay special attention to asphalt saw cut details for curb construction 
j. Contractor shall follow MUTCD standards for traffic control  
k. A total of 14 project signs will be required for this contract 
l. COSA Traffic Engineering will determine final working restrictions 

i. Some projects may have time restraints due to school zones (no additional 
compensation) 

ii. City of San Antonio Inspectors will perform inspection services for proposed projects 
m. The quantities and the entire bid amount for this contract are not guaranteed 
n. Contractor must pull COSA ROW permits for each project location (fees will be waived) 
o. Contract duration is for 730 calendar days 
p. Contractor invoicing will be done through CoSA’s Primelink system.  Contractors can receive 

Primelink training from CoSA 
q. Bids due Tuesday, May 28, 2013 @ 2:00 p.m. 
r. Contractors responsible for obtaining addendum(s) off of COSA website 

 
2. SBEDA Guidelines 

a. Goal Setting Committee has set a Small Business Enterprise (SBE) goal of 20%

b. Goal Setting Committee has set a Minority/Women Business Enterprise (M/WBE) 
subcontracting goal of 

 for this 
solicitation 

13%
c. Certified M/WBE’s must also be certified SBE’s 

 for this solicitation 

d. Respondents must demonstrate their intent to accomplish this requirement by submitting the 
appropriate documentation with their response (Subcontractor/Supplier Utilization 
Commitment Form) 

e. Failure of a respondent to submit the Subcontractor/Supplier Utilization Commitment Form or 
meet the subcontracting requirement will deem its response nonresponsive 

f. Awarded firm is required to submit the Subcontractor/Supplier Utilization Plan to CITY on a 
quarterly basis from the date of execution of any contract resulting from this solicitation 
(except for the last quarter of this contract term, during which firm shall submit for each 
accepted task order) 

g. To qualify as an M/WBE pursuant to SBEDA Ordinance, a vendor must also be an SBE; thus, 
participation of a qualifying M/WBE subcontractor will also count toward meeting an SBE 
subcontracting goal 

h. SBE Prime participation does NOT count towards SBE Subcontracting goal 
i. M/WBE Prime participation does NOT count towards M/WBE Subcontracting goal 
j. Contractors can have contact with SBEDA throughout the bid period 
k. SBEDA staff can assist contractors by expediting certification through the South Central Texas 

Regional Certification Agency 
l. Certified SBE firms must be headquartered or demonstrate significant business presence within 

the San Antonio Metropolitan Statistical Area (SAMSA) - Atascosa, Bandera, Bexar, Comal, 
Guadalupe, Kendall, Medina and Wilson - in order to count toward the SBE subcontracting 
goal. 
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3. Labor Compliance 

a. Pay rates must comply with prevailing wage rates and wage decision attached in the contract 
b. CPR may be submitted by sub or prime contractor (Prime contractor is responsible for all CPR 

submittals) 
c. Overtime Rates apply for this contract (anything in excess of 40 hours) 
d. Holiday rates apply 

i. Employee must get holiday off or must be paid time and a half for every holiday hour 
worked 

e. $60/day penalty to prime contractor for any employee not getting paid based on heavy highway 
rates (per occurrence) 

f. Wage and labor laws must be posted on job site (English and Spanish) and can be found on the 
City website 

 
4. Bonds 

The following sections replace the corresponding sections listed in the 081 General Conditions: 
 
11.3.1.1 PERFORMANCE BOND. A good and sufficient bond in an amount equal to one hundred 
percent (100%) of the total Contract Sum or Individual Task Order Amount, guaranteeing the full and 
faithful execution of the Work and performance of the Contract in accordance with Plans, 
Specifications and all other Contract Documents, including any extensions thereof, for the protection 
of Owner. This bond shall also provide for the repair and maintenance of all defects due to faulty 
materials and workmanship that appear within a period of one (1) year from the date of final 
Completion or acceptance of the Work by the Owner or lesser or longer periods as may be otherwise 
designated in the Contract Documents. 
 
11.3.1.2 PAYMENT BOND. A good and sufficient bond in an amount equal to 100% of the total 
Contract Sum or Individual Task Order Amount, guaranteeing the full and prompt payment of all 
claimants supplying labor or materials in the prosecution of the Work provided for in the Contract, and 
for the use and protection of each claimant. 
 
11.3.2 If the total Contract Sum or Individual Task Order Amount, is greater than $100,000, 
Performance and Payment Bonds equaling one hundred percent (100%) of the total Contract Sum or 
Individual Task Order Amount are mandatory and shall be provided by Contractor. If the total Contract 
Sum or Individual Task Order Amount is greater than $25,000 but less than or equal to $100,000, only 
a Payment Bond equaling One hundred percent (100%) of the total Contract Sum or Individual Task 
Order Amount is mandatory; provided, however, that Contractor also may elect to furnish a 
Performance Bond in the same amount if Contractor so chooses. If the total Contract Sum or Individual 
Task Order Amount is less than or equal to $25,000, Contractor may elect not to provide Performance 
and Payment Bonds; provided that in such event, no money will be paid by Owner to Contractor until 
Final Completion of all Work. If Contractor elects to provide Performance and Payment Bonds, the 
Contract Sum or Individual Task Order Amount shall be payable to Contractor through progress 
payments in accordance with these General Conditions. 

 
5. Retainage 

a. All information regarding retainage is not applicable.  Retainage shall not be held. 
 

6. Submittal documents 
a. Forms: 010, 020, 025, 030, Bid Bond, Subcontractor/Supplier Commitment Form, Signed 

Addenda and Addenda Acknowledgement form 
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7. Contractor Questions 

a. Contractor questions must be directed to Clayton Hoelscher only 
i. Questions accepted up to 4:00 PM on May 17, 2013.  

b. Will the CoSA allow the awarded contractor to set their bond for the entire contract amount 
instead of each individual task order? 

i. Please reference Section 4, Bonds of this Addendum (1) 
c. Will the CoSA have a bid item for rock excavation? 

i. Items 105.1B Channel Excavation (Rock) and 106.1B Box Culvert Excavation and 
Backfill (Rock) have been added to this contract.  Please see the revised 025 form 

d. What is the calendar day timeline for this contract? 
i. The tentative calendar day timeline for this contract is July 2013 to June 2015.  These 

dates are subject to change 
e. Is silt fence considered subsidiary to other bid items in this contract. 

i. No.  Per the 025 form, silt fence will be paid for under Item 540.9 Temporary 
Sediment Control Fence 

 
8. Replace the following forms with the attached forms 

a. Project Description 
b. 020 Bid Form 
c. 025 Unit Pricing Form 

 
 

End of Addendum 
  
 

**NOTE ADDENDUM ACKNOWLEDGEMENT FORM IS REQUIRED TO BE RETURNED WITH 
THE BID PACKAGE** 

  
 



  

CITY OF SAN ANTONIO 
 
Project Name: FY 2013 - 2015 Public Works Task Order Contract                                     Date Issued: May 10, 2013 
For Storm Water Projects – Package IX 
ID NO.: 23-01332  Page 1 of 1 
 

Form 020 Bid Form 

 
020 

 
BID FORM 

 
The estimated construction budget for this contract is $8,150.000. 
 
I.  BASE BID  

Amount of Street/Roadway Construction Base Bid (Insert Amount in Words and Numbers): 

 

                                 $     

 

 

Total Amount of Base Bid (Insert Amount in Words and Numbers): 

                                 $     

 
 
 
II. UNIT PRICES  

Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet
 

.   

 
 
III. ALLOWANCES (if applicable) 
 
 
             
Official Name of Company (legal)   Telephone No. 
 
              
Address      Fax No. 
 
              
City, State and Zip Code    E-mail Address 



PROJECT NAME: FY 2013-2015 Public Works Task Order Contract for Storm Water Projects - Package IX
PROJECT NO. 23-01332

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT ITEM SEQUENCE 
NO.

103.1 REMOVE CONCRETE CURB LF 15,000
103.3 REMOVE SIDEWALKS & DRIVEWAYS SF 40,000
103.4 REMOVE MISCELLANEOUS CONCRETE SF 6,000

104.1A STREET EXCAVATION CY 6,000
105.1A CHANNEL EXCAVATION CY 6,500
105.1B CHANNEL EXCAVATION (ROCK) CY 1,500
106.1A BOX CULVERT EXCAVATION AND BACKFILL CY 1,800
106.1B BOX CULVERT EXCAVATION AND BACKFILL (ROCK) CY 500
107.1A EMBANKMENT (FINAL) (DENS CONT) (TY A) CY 4,000
107.1B EMBANKMENT (FINAL) (ORD COMP) (TY B) CY 4,000

108.1 LIME TREATMENT SUBGRADE
(6" COMPACTED DEPTH) SY 10,500

108.2 LIME TON 500
200.1A FLEXIBLE BASE (6" COMPACTED DEPTH) SY 5,000
200.1B FLEXIBLE BASE (8" COMPACTED DEPTH) SY 5,000
202.1 PRIME COAT GAL 2,250
203.1 TACK COAT GAL 2,250

205.2A HOT MIX ASPHALTIC PAVEMENT, TYPE B (5" COMP. DEPTH) SY 2,300
205.2B HOT MIX ASPHALTIC PAVEMENT, TYPE B (6" COMP. DEPTH) SY 4,750
205.2C HOT MIX ASPHALTIC PAVEMENT, TYPE B (8" COMP. DEPTH) SY 6,500
205.2D HOT MIX ASPHALTIC PAVEMENT, TYPE B (12" COMP. DEPTH) SY 1,800
205.3 HOT MIX ASPHALTIC PAVEMENT, TYPE C (2" COMP. DEPTH) SY 7,600

205.4A HOT MIX ASPHALTIC PAVEMENT, TYPE D (1.5" THICK) SY 8,950
205.4B HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" THICK) SY 14,000

208.1A SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALTIC 
PAVEMENT (1.5" DEPTH) SY 2,220

208.1B SALVAGING, HAULING, AND STOCKPILING RECLAIMABLE ASPHALTIC 
PAVEMENT (2" DEPTH) SY 5,000

209.1 CONCRETE PAVEMENT (6" DEPTH) SY 2,000
209.1 CONCRETE PAVEMENT (10" DEPTH) (BUS PAD) SY 1,200
302.1 METAL FOR STRUCTURES (>500 LBS) LBS 1,000
306.1 STRUCTURAL EXCAVATION (>100 CY) CY 300

307.1A CONCRETE STRUCTURE (DRIVEWAY RETAINING WALLS, CLASS "A") CY 50
307.1B CONCRETE STRUCTURE (ABUTMENTS & WINGWALLS) CY 10
307.1C CONCRETE STRUCTURE (RETAINING WALLS) (< 10 CY) CY 10
307.1D CLASS "A" CONCRETE HEADWALL CY 100
307.1E CONCRETE STRUCTURE (MISCELLANEOUS) CY 25
307.1F CONCRETE STRUCTURE (ELEVATED SIDEWALKS) CY 50



PROJECT NAME: FY 2013-2015 Public Works Task Order Contract for Storm Water Projects - Package IX
PROJECT NO. 23-01332

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT ITEM SEQUENCE 
NO.

309.1A PRECAST REINFORCED CONCRETE CULVERT (3'X2') LF 50
309.1B PRECAST REINFORCED CONCRETE CULVERT (3'X3') LF 50
309.1C PRECAST REINFORCED CONCRETE CULVERT (4'X2') LF 50
309.1D PRECAST REINFORCED CONCRETE CULVERT (4'X3') LF 50
309.1E PRECAST REINFORCED CONCRETE CULVERT (4'X4') LF 150
309.1F PRECAST REINFORCED CONCRETE CULVERT (5'X2') LF 100
309.1G PRECAST REINFORCED CONCRETE CULVERT (5'X3') LF 100
309.1H PRECAST REINFORCED CONCRETE CULVERT (5'X4') LF 100
309.1I PRECAST REINFORCED CONCRETE CULVERT (5'X5') LF 150
309.1J PRECAST REINFORCED CONCRETE CULVERT (6'X3') LF 100
309.1K PRECAST REINFORCED CONCRETE CULVERT (6'X4') LF 100
309.1L PRECAST REINFORCED CONCRETE CULVERT (7'X3') LF 100
309.1M PRECAST REINFORCED CONCRETE CULVERT (7'X4') LF 100
309.1N PRECAST REINFORCED CONCRETE CULVERT (8'X4') LF 100
309.1O PRECAST REINFORCED CONCRETE CULVERT (8'X5') LF 100
401.1A REINFORCED CONCRETE PIPE (CLASS III)(18" DIA) LF 250
401.1B REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 1,000
401.1C REINFORCED CONCRETE PIPE (CLASS III)(30" DIA) LF 750
401.1D REINFORCED CONCRETE PIPE (CLASS III)(36" DIA) LF 1,000
401.1E REINFORCED CONCRETE PIPE (CLASS III)(42" DIA) LF 100
401.1F REINFORCED CONCRETE PIPE (CLASS III)(48" DIA) LF 300
401.1G REINFORCED CONCRETE PIPE (CLASS III)(54" DIA) LF 100
401.1H REINFORCED CONCRETE PIPE (CLASS III)(60" DIA) LF 400
401.1I REINFORCED CONCRETE PIPE (CLASS III)(66" DIA) EA 200
403.1 JUNCTION BOX (COMPLETE) 4'X4'X4' EA 20
403.2 JUNCTION BOX (COMPLETE) 5'X5'X5' EA 15
403.3 JUNCTION BOX (COMPLETE 6'X6'X6' EA 10
403.4 JUNCTION BOX (COMPLETE) 7'X7'X7' EA 5
403.5 JUNCTION BOX (COMPLETE) 8'X8'X8' EA 5
403.6 SPECIAL JUNCTION BOXES (COMPLETE) EA 5

403.7A INLET (TYPE I) (COMPLETE) 5' EA 20
403.7B INLET (TYPE II) (COMPLETE) 5' EA 10
403.8A INLET (TYPE I) (COMPLETE) 10' EA 40
403.8B INLET (TYPE II) (COMPLETE) 10' EA 15
403.9 INLET (COMPLETE) 15' EA 5

403.10 INLET (COMPLETE) 20' EA 5
403.14 INLET EXTENSIONS (10 FT) EA 25



PROJECT NAME: FY 2013-2015 Public Works Task Order Contract for Storm Water Projects - Package IX
PROJECT NO. 23-01332

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT ITEM SEQUENCE 
NO.

403.15 SPECIAL INLET (4-WAY) EA 5
407.4 CONCRETE COLLARS CY 125
410.2 GRAVEL SUBGRADE FILLER (100 CY < X < 1000 CY) CY 1,000
413.1 FLOWABLE FILL (LOW STRENGTH) CY 250
413.2 FLOWABLE FILL (HIGH STRENGTH) CY 1,000
413.3 FLOWABLE FILL (HIGH STRENGTH EMERGENCY REPAIR) CY 500
500.1 CONCRETE CURB, CURB AND GUTTER, AND MOUNTABLE CURB LF 17,500
502.1 CONCRETE SIDEWALKS SY 15,000
503.1 PORTLAND CEMENT CONCRETE DRIVEWAY SY 7,000
503.2 PORTLAND CEMENT CONCRETE DRIVEWAYS - COMMERCIAL SY 4,500

505.1A CONCRETE RIP-RAP (5" THICK) (100 SY < X < 4000 SY) SY 2,000
505.1B CONCRETE RIP-RAP (6" THICK) (< 4000 SY) SY 1,500
505.1C CONCRETE RIP-RAP (STONE EMBEDDED) SY 500
506.1 CONCRETE RETAINING WALLS - COMBINATION TYPE CY 300
507.1 CHAIN LINK WIRE FENCE - 4 FT HIGH LF 200
507.2 CHAIN LINK WIRE FENCE - 6 FT HIGH LF 200
508.1 RELOCATING WIRE FENCE LF 300
509.1 METAL BEAM GUARD RAIL LF 400
510 TIMBER GUARD POSTS EA 250

512.1 ADJUSTING EXISTING MANHOLES EA 15
512.2 RECONSTRUCTING EXISTING MANHOLES EA 5
512.3 VALVE\METER BOX ADJUSTMENTS EA 100
513.1 REMOVING AND RELOCATING MAILBOX (> 50 UNITS) EA 125
513.1 COMMUNITY MAILBOX SLAB SY 270
515.1 TOPSOIL (> 500 CY) CY 2,000
516.1 BERMUDA SODDING (> 2000 SY) SY 2,500
516.2 ST. AUGUSTINE SODDING (> 2000 SY) SY 8,000
517.1 BRIDGE RAILING LF 750
520.1 HYDROMULCHING (RESIDENTIAL OR COMMERCIAL) SY 5,250
522.1 SIDEWALK PIPE RAILING LF 250
523.1 ADJUSTING CHAIN LINK VEHICULAR GATE OPENING 10
523.3 ADJUSTING CHAIN LINK PEDESTRIAN GATE EA 5
523.4 ADJUSTING WROUGHT IRON VEHICULAR GATE EA 5
523.5 ADJUSTING WROUGHT IRON VEHICULAR GATE (MOTORIZED) EA 2
523.6 ADJUSTING WROUGHT IRON PEDESTRIAN GATE EA 3
524.1 CONCRETE STEPS (> 10 CY) CY 50
531.1 METRO STREET NAME, BLOCK NUMBERS (VARIES X 15") EA 20



PROJECT NAME: FY 2013-2015 Public Works Task Order Contract for Storm Water Projects - Package IX
PROJECT NO. 23-01332

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT ITEM SEQUENCE 
NO.

531.2 METRO STREET NAME, BLOCK NUMBERS (VARIES X 18") EA 20
531.3 R1-1 STOP EA 25
535.1 4 INCH WIDE YELLOW LINE (SOLID) LF 2,010

535.2A 4 INCH WIDE WHITE LINE (SOLID) LF 1,500
535.2B 4 INCH WIDE WHITE LINE (SKIP) LF 2,500
535.3 8 INCH WIDE WHITE LINE (SOLID) LF 1,000
535.5 12 INCH WIDE WHITE LINE (SOLID) LF 1,500
537.6 PAVEMENT MARKER (TYPE I-C) EA 100
535.7 24 INCH WIDE WHITE LINE (SOLID) LF 1,500
537.8 PAVEMENT MARKER (TYPE II A-A) EA 100
537.9 PAVEMENT MARKER (TYPE II C-R) EA 100

540.1A ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 1) LF 250
540.1B ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 2) LF 250
540.9 TEMPORARY SEDIMENT CONTROL FENCE LF 1,000

540.10 CURB INLET GRAVEL FILTERS LF 500
550.1 TRENCH EXCAVATION SAFETY PROTECTION LF 5,000
551.1 TEMPORARY SPECIAL SHORING SF 17,000
552.1 REMOVING AND RELOCATING IRRIGATION SYSTEMS LF 400
554.1 EROSION CONTROL MATTING SY 4,000
801.2 LEVEL IIA PROTECTIVE FENCING LF 400
801.3 LEVEL IIB PROTECTIVE FENCING LF 500
802.1 LEVEL I PRUNING, SOIL AMENDMENT, AND FERTILIZATION EA 15
802.2 LEVEL II PRUNING EA 50
805A TREE REMOVAL (8"-36" DIAMETER) EA 40
805B TREE REPLACEMENT (3" CALIPER) EA 20
SUP 1 REMOVING AND RELOCATING SIGN EA 150
SUP 2 SIDEWALK DRAIN BOX EA 25
SUP 3 REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAILBOX EA 20
SUP 4 ADJUSTING TRAFFIC SIGNAL BOX EA 25
SUP 5 POLICE OFFICER HR 250
SUP 6 REMOVAL AND HAUL OFF OF EXISTING INLET EA 10
SUP 7 TxDOT PR1 RAIL LF 500
SUP 8 ADDITIONAL MOBILIZATION* EA 5

Total CoSA Bid Amount:



PROJECT NAME: FY 2013-2015 Public Works Task Order Contract for Storm Water Projects - Package IX
PROJECT NO. 23-01332

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT ITEM SEQUENCE 
NO.

826 SAWS VALVE BOX ADJUSTMENT EA 16
833 SAWS EXISTING METER & METER BOX RELOCATION EA 2

833A SAWS ADJUSTING EXISTING METER BOX EA 12

851 SAWS ADJUSTING EXISTING MANHOLE EA 10

Total (CoSA + SAWS) Bid Amount:

Subtotal SAWS Water Bid Amount:

Total SAWS Bid Amount:

Subtotal SAWS Sanitary Sewer Bid Amount:

SAWS WATER BID ITEMS

SAWS SANITARY SEWER BID ITEMS



PROJECT NAME: FY 2013-2015 Public Works Task Order Contract for Storm Water Projects - Package IX
PROJECT NO. 23-01332

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

ALT. NO. ITEM NO. DESC. 
CODE 

S.P.     
NO BID ITEM DESCRIPTION UNIT OF 

MEASURE 
APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT ITEM SEQUENCE 
NO.

Note:
The city will pay additional mobilization* under item SUP 8 only for the following situations:
1.  If the final project construction cost plus additional mobilization fee does not surpass $10,000, then the total bid price for mobilization will be applied.
2.  In the event where the final project construction cost plus the additional mobilization fee is greater than $10,000, the additional mobilization fee will
     be adjusted so that the total payout amount is $10,000.
3.  Individual Task Orders can be lumped together as one Task Order if the project sites are no more than 5 city blocks apart from each other.  In the
     event that the sum of the construction cost for all project sites is less than $10,000, then item 1 will apply to this condition.
4.  For Task Orders with multiple sites where one or more of the sites is more than 5 city blocks apart from each other and the sum of all the sites is
     less than $10,000.
5.  For emergency Task Orders where the Project Manager requires immediate mobilization (within a 24 to 48-hour period) by the contractor.
6.  The bid items and their associated quantities are estimates only and therefore any bid items, quantities, total bid amount, are not guaranteed. 
7.  In the cases for alley projects, Additional Mobilization can only be charged beginning 6 months after the final walkthrough.

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in 
this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  

 _______________________________Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid
amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 
totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________
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Project Description  
 
Project Duration  
This task order construction contract shall be terminated seven hundred and thirty (730) calendar 
days after the date the Contract is awarded by City Council.  The construction time (in calendar 
days) for each individual site will be negotiated between the City Engineer or Project Manager and 
the Contractor.  The Contractor will be expected to begin construction for each individual site in 
accordance with Article 1- General Provisions, Section 1.2.4, Notice to Proceed and 
Commencement of Contract Times

 

 in the General Conditions-City of San Antonio Construction 
Contracts.  The Contractor may also be limited to the amount of individual project sites open at 
any given time. Liquidated damages for construction time will be assessed on a per site basis 
should the contractor fail to complete the construction in the specified calendar days as negotiated 
by the City Engineer or Project Manager.   

Project Scope 
Typical work activities anticipated for the storm water projects include: storm sewers, culverts, 
inlets, channelization, detention ponds, and outfall reconstruction.  This work may also include 
street reconstruction, such as pavement, sidewalks, driveways, concrete curbs, striping, signs, 
minor utility repairs and adjustments, necessary to complete storm water projects. 
 
Project construction may include but is not limited to: reinforced concrete pipe, concrete box 
culverts, inlets, junction boxes, manholes, concrete riprap, headwalls, wingwalls, flowable fill, 
channel excavation, structural excavation, street excavation, sidewalks, driveways, concrete curbs, 
concrete retaining walls-combination type, street reconstruction, wheel chair ramps, asphalt 
replacement, removing and relocating mail boxes, topsoil, sodding, sidewalk pipe railing, concrete 
steps, guard rail, signage, adjusting existing manholes and meter boxes and any other items 
required due to the site conditions to accomplish the project scope.   
 
Quantities included in this contract, as well as the entire bid amount are not guaranteed.  Unit 
prices established shall remain valid throughout the duration of the contract. 
 
Project Location  
The sites shall be assigned by the City Engineer or Program Manager and shall be located 
throughout the City.  Each project site will be issued as a separate Task Order and quantities will 
be provided to the Contractor. 
 
It is anticipated that some project sites may require working time restrictions. No additional cost will 
be paid to the contractor for reduced working times.  
 
Important Notes 
No direct payment shall be made for the following specification items.  Contractor shall include 
cost of these items in various other bid items: 
 
100.1  Mobilization 
100.2  Insurance and Bond 
101.1  Preparing Right-of-Way 
530.1  Barricades, Signs, and Traffic Handling 
540  Temporary Erosion, Sedimentation and Water Pollution Prevention and Control 
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The following items will be paid for as part of Item 540 Temporary Erosion, Sedimentation, and 
Water Pollution, Prevention and Control: 
 

1. Item 540.1A Rock Filter Dams (Install/Remove) (Type 1) 
2. Item 540.1B Rock Filter Dams (Install/Remove) (Type 2) 
3. Item 540.9 Temporary Sediment Control Fence 
4. Item 540.10 Curb Inlet Gravel Filters 

 
All other items outlined in specification 540 that are required for the individual task order will have 
no direct payment, but shall be considered subsidiary to other bid items. 
 
Excavation due to construction of curb, sidewalk, retaining walls, driveways, wheelchair ramps, 
and parkway grading (edge of pavement/curb to property line) shall not be paid for directly but 
shall be included in various other bid items of which it forms a component part. 
 
The City will pay additional mobilization accordingly for the following situations: 
 

1. If the final project construction cost plus additional mobilization fee does not surpass 
$10,000, then the total bid price for mobilization will be applied.   

2. In the event where the final project construction cost plus the additional mobilization fee is 
greater than $10,000, the additional mobilization fee will be adjusted so that the total project 
cost is $10,000. 

3. Individual Task Orders can be lumped together as one Task Order if the project sites are no 
more than 5 city blocks apart from each other.  In the event that the sum of the construction 
cost for all project sites within the Task Order is less than $10,000, then item 1 will apply to 
this condition. 

4. For Task Order with multiple sites where one or more of the sites is more than 5 city blocks 
apart from each other and the sum of all the sites is less than $10,000. 

5. For emergency Task Orders where the Project Manager requires immediate mobilization 
(within a 24 to 48-hour period) by the Contractor. 

 
New Curb Construction Method: 
See details in the specifications. 
 
Concrete Curb, Curb and Gutter, and Mountable (Roll Over) Curb: 
All cost to install this type of curb shall be paid under Item 500.1, Concrete Curb, Curb and Gutter 
and Mountable Curb. 
 
Sidewalk and Bridge Pipe Railing: 
All sidewalk and bridge pipe railing shall be painted in accordance with Specification 514 Paint and 
Painting. 
 
Concrete Sidewalk Drain: 
Concrete sidewalk drain shall be installed in accordance with Miscellaneous Construction 
Standard I. 
 
 
 
 
 
Unit prices established shall remain valid throughout the duration of the contract. 



  
PD-3 

 
Barricade (Item 530) Detail sheets are available on City’s Website at: 
https://www.sanantonio.gov/CIMS/CurrentVendorResources/StandardSpecificationsandDetails.aspx 
 
Elaborate detour plans are not typically required for projects constructed under this contract.  City 
of San Antonio Traffic Engineering Department will typically recommend traffic control layout at 
each project location.   
 
All Construction Detail sheets available on City’s Website at: 
https://www.sanantonio.gov/CIMS/CurrentVendorResources/StandardSpecificationsandDetails.aspx 
 
All Construction and Material Specifications for SAWS bid items are available at: 
http://www.saws.org/business_center/specs/constspecs/ 
http://www.saws.org/business_center/specs/matspecs/ 

https://www.sanantonio.gov/CIMS/CurrentVendorResources/StandardSpecificationsandDetails.aspx�
https://www.sanantonio.gov/CIMS/CurrentVendorResources/StandardSpecificationsandDetails.aspx�
http://www.saws.org/business_center/specs/constspecs/�
http://www.saws.org/business_center/specs/matspecs/�


 
 

CITY OF SAN ANTONIO 
DEPARTMENT OF PUBLIC WORKS 

 
 
 
 
 

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND  

SPECIFICATIONS FOR CONSTRUCTION OF  FY 2013 – 2015 Public Works Task Order Contract  

  

for Storm Water Projects – Package IX 

 

FOR WHICH BIDS WILL BE OPENED ON   May 28, 2013 
 
 
THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         
Signature 

         
Print Name/Title 
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