
 
City of San Antonio 

TRANSPORTATION AND CAPITAL IMPROVEMENTS 
 

ADDENDUM No. 2 
 

FORMAL INVITATION FOR BIDS (IFB) 
 
PROJECT NAME: McCullough Avenue Area Drainage – ID NO.:40-00327  
DATE: April 25, 2016 
_____________________________________________________________________________________ 
This addendum is separated into sections for convenience; however, all contractors, subcontractors, material men, 
and other parties shall be responsible for reading the entire addendum. The failure to list an item or items in all 
affected sections of this addendum does not relieve any party affected from performing as per instructions, providing 
that the information is set forth one time any place in this addendum. These documents shall be attached to and 
become part of the Contract Documents for this project. The contractor shall be required to sign an acknowledgement 
of the receipt of this addendum and submit with their proposal package. 
 
GENERAL:  
 

1. The following changes and/or additions to the Contract Documents, via this addendum, shall apply to proposals made for 
and to the execution of the various parts of the work affected thereby. 
 

2. Careful note of the Addendum shall be taken by all interested parties and all trades affected shall be fully advised in their 
performance of the work involved. 
 

GENERAL COMMENTS: 
 

1. The Solicitation Due Date has been extended to May 3, 2016 
 
2. The following form has been revised as part of this Addendum 

• Form 010 Invitation for Bids and Contract Signature Page 
• Form 025 Unit Pricing Form 
• Project Schedule 

3. The following plan sheets have been revised or added and included as part of this Addendum: 
• Quantity Summary Sheets 21, 25 
• Drainage Plan Sheet 115 

 
4. The following specification, special specifications and special provisions have been removed, added or revised as part of this 

Addendum 
• Special Provision No. 4 

 
 
QUESTIONS FROM PROSPECTIVE BIDDERS: 
 

1. Question:     Under which bid item is N147 Type C-I Inlet measured and paid? 
Response: “N147” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 

 
2. Question:     Under which bid item is N146 Type B Inlet measured and paid? 

Response: “N146” has been changed to TY C-I Inlet.  
 

3. Question:   Under which bid item is N123 Type C-I Inlet measured and paid? 
Response: “N123” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

4. Question:   Under which bid item is N124 Type C-I Inlet measured and paid? 
 Response: “N124” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
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5. Question:   Under which bid item is  N108A Type C-I Inlet measured and paid? 

Response: “N108A” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

6. Question:   Under which bid item is N99 Type C-I Inlet measured and paid? 
 Response: “N99” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

7. Question:   Under which bid item is N100 Type C-I Inlet measured and paid? 
 Response: “N100” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

8. Question:   Under which bid item is I1 Type C-I Inlet measured and paid? 
 Response: “I1” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

9. Question:   Under which bid item is I2 Type C-I Inlet measured and paid? 
 Response: “I2” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

10. Question:   Under which bid item is N97B Type C-I Inlet measured and paid? 
 Response: “N97B” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

11. Question:   Under which bid item is M63 Type C-I Inlet measured and paid? 
 Response: “M63” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

12. Question:   Under which bid item is M64 Type C-I Inlet measured and paid? 
 Response: “M64” is paid for under Item 403.15.  This item (previously 403.8) has been added to the bid forms. 
 

13. Question:   Under which bid item is N133 72” Manhole measured and paid? 
Response: “N133” is paid for under Item 465 6004.  This item has been added to the bid forms. 

 
14. Question:   When will the project schedule be provided as requested at the pre bid conference? 

Response: Project Schedule has been provided as part of this Addendum 
 

15. Questsion: …it does not appear that a Location Data Table with the gas elevations was provided. Can or will there be one 
provided? 
Response: Location Data Table with gas elevations will be provided before construction begins. Please be sure to adjust 
your bid to accommodate this unknown. 

 
 

END OF ADDENDUM No. 2 
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CITY OF SAN ANTONIO 
Issued By: Transportation and Capital Improvements                                                                Date Issued: April 25, 2016 
ID NO.:  40-00327                                                                                                                              Addendum #2 

(010) FORMAL INVITATION FOR BIDS (IFB) to CONTRACT 
McCullough Avenue Area Drainage #40-00327 

 
Sealed bids, subject to the Terms and Conditions of this Invitation for Bids and other contract provisions, will be received at the Office of 
the City Clerk, City Hall, 100 Military Plaza, 2nd floor San Antonio, Tx 78205 until 2:00 P.M. CST on Tuesday, May 3, 2016 and publicly 
read aloud in City Council Chambers at 114 W. Commerce, Municipal Plaza Building. This is the solicitation deadline. Bids must be 
submitted in a sealed envelope and clearly marked with the due date of bid, bidder name, Project Name and ID NO. The City is not 
responsible for submissions not clearly and appropriately marked. Late submissions will be rejected and returned to bidder. A Non-
Mandatory Pre-bid meeting will be held at 114 W. Commerce, San Antonio, TX 78205 in the 9th fl. conference room on Wednesday, April 
6, 2015 at 10:00 A.M. Deadline for questions: 4:00 P.M., April 14, 2016.   
 

This invitation includes the following Contract Documents:  
010 Invitation for Bids and Contract Signature Page  060 Supplemental Conditions 
020 Bid Form 075 Performance Bond 
025 Unit Pricing Form 076 Payment Bond 
040 Standard Instructions to Respondent 081 General Conditions for Construction Contracts  
041 Certificate of Interested Parties (TEC Form 1295) 095 SAWS Special Conditions 

050.01 SBEDA Guidelines ◘ Wage Decision 
         ◘ Subcontractor/Supplier Utilization Plan   

Plans, Specifications and Special Conditions may be purchased at a cost of $200.00 per set (tax included) from the office of HNTB 
Corporation, 130 E. Travis, Suite 2001, San Antonio, TX 78205; Phone: (210) 349-2277.  No refund will be made for plan sets 
that are returned.  Changes to Plans, Specifications and Special Conditions will be included in an addendum and will be posted on the 
web at www.sanantonio.gov/rfplistings along with this solicitation.  Bidder understands and agrees that bidder is responsible for 
obtaining addenda and adhering to all requirements in addenda. City is not responsible for incorrect information obtained through 
other sources. 

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part 
of the bid proposal:  

1.) 010 Invitation for Bids and Contract Signature Page  4.) Bid Bond 
2.) 020 Bid Form 5.) Subcontractor/Supplier Utilization Plan 
3.) 025 Unit Pricing Form 6.)  Signed Addenda Acknowledgement Forms 
   7.) Proof of Form 1295 with Certification Number & Date Filed 

It is understood and agreed that the work is to be substantially completed on or before 455 calendar days. This project does not 
include hazardous environmental work. This project requires 2 project sign(s).   

Small Business Economic Development Advocacy (SBEDA) Program Compliance – Respondents shall meet the subcontracting 
requirements as stated on Form 050.01 and on the Subcontractor/Supplier Utilization Plan posted with this solicitation on the City’s 
website. 

Wage Decision – Respondent shall meet the prevailing wage rate requirements established for this contract and shall reference the 
wage decision posted with this solicitation on the City’s website. 

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract 
Documents for the amount(s) shown on the accompanying bid sheet(s).  The work proposed to be done shall be accepted 
when fully completed and finished to the entire satisfaction of the City.  The undersigned certifies all prices contained in this 
bid have been carefully checked and are submitted as correct and final. The bidder by submitting this bid and signing below, 
acknowledges that he/she has received & read the entire Bid and Contract document and agrees to be bound by the terms 
therein, has received all Addenda, and agrees to the terms, conditions, and requirements of the bidder’s bid proposal and all 
documents listed in the tables above and the enabling Ordinance and associated documentation that form the entire Contract 
upon approval by the City Council. 

 

Official Name of Company (legal):  _____________________________________________________________________________ 
 
 
 
__________________________________________________/_______________ Signer’s Name: ___________________________ 
Original Signature of Person Authorized to Sign Bid/Contract          Date (Please Print or Type) 

Form 010 Invitation for Bids (IFB) to Contract Signature Page Revision 1/2016 

http://www.sanantonio.gov/rfplistings


PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

1

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

The City only will accept bid pricing to the hundredths. Any pricing 

extended out to three decimal points will be truncated to two 

decimal points in the City's favor.

100.1 MOBILIZATION LS 1

100.2 INSURANCE AND BOND LS 1

101.1 PREPARATION OF RIGHT-OF-WAY LS 1

103.1 REMOVE CONCRETE CURB ( > 10,000 L.F.) LF 7380.00

103.3 REMOVE CONCRETE SIDEWALKS & DRIVEWAYS ( > 10,000 S.F.) SF 40914.00

104 6024 REMOVING CONC (RETAINING WALLS) SY 84.00

104.1 STREET EXCAVATION (1,000 C.Y. < X < 10,000 C.Y.) CY 10044.00

106.1 BOX CULVERT EXCAVATION & BACKFILL (> 10,000 C.Y.) CY 27710.74

107.1 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 490.00

107.1 EMBANKMENT (FINAL)(ORD COMP)(TY B) CY 1135.53

108.1 LIME TREATED SUBGRADE (6" COMPACTED DEPTH) SY 17228.00

108.2 LIME (> 100 TON.) TON 285.00

168 6001 VEGETATIVE WATERING MD 264

169 6002 SOIL RETENTION BLANKETS (CL 1) (TY B) SY 83.00

192 6001 PLANT MATERIAL (4" CNTR) EA 275.00

192 6002 PLANT MATERIAL (1 - GAL) EA 172.00

192 6004 PLANT MATERIAL (5 - GAL) EA 58.00

192 6012 MULCH CY 11.00

192 6014 PLANT SOIL MIX CY 33.00

192 6026 PLANT MATERIAL (65 GAL) (TREE) EA 45.00

192 6027 PLANT MATERIAL (100 GAL) (TREE) EA 24.00

192 6067  LANDSCAPE EDGE (TYPE I) LF 73.50

203.1 TACK COAT GAL 1576.00

205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP. DEPTH) SY 12911.00

205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (12" COMP. DEPTH) SY 4317.00

205.4 HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" SURFACE) SY 15759.00

247 6041 FL BS (CMP IN PLC) (TYA GR1 - 2) (FNAL POS) CY 8453.57

308.1 DRILLED SHAFTS (24") LF 35.00

308.1 DRILLED SHAFTS (30") LF 23.00

308.1 DRILLED SHAFTS (36") LF 14.00

309.1 PRECAST REINFORCED CONCRETE CULVERT (5' x 3') LF 380.00

309.1 PRECAST REINFORCED CONCRETE BOX CULVERT (7'x4') LF 55.00

309.1 PRECAST REINFORCED CONCRETE BOX CULVERT (8'x4') LF 700.00

309.1 PRECAST REINFORCED CONCRETE BOX CULVERT (9'x5') LF 1886.00

401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 510.00

401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(30" DIA) LF 418.00



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

2

ALT. NO. ITEM NO.

DESC. 

CODE 
S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(36" DIA) LF 254.00

401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(48" DIA) LF 83.00

402 6001 TRENCH EXCAVATION PROTECTION LF 4000.00

403 6006 TEMPORARY SPL SHORING (COFFERDAM) LS 1

403.1 1 JUNCTION BOX 4'x4'x4' EA 1.00

403.13 4 INLET TYPE A (COMPLETE) EA 13.00

403.2 1 JUNCTION BOX 5'x5'x5' EA 3.00

403.3 1 JUNCTION BOX 6'x6'x6' EA 1.00

403.4 1 JUNCTION BOX 7'x7'x7' EA 1.00

403.6 1 SPECIAL JUNCTION BOX (10'X6') EA 1.00

403.6 1 SPECIAL JUNCTION BOX (11'X6') EA 1.00

403.15 4 INLET TYPE CI (COMPLETE) EA 12.00

403.16 4 INLET TYPE CII (COMPLETE) EA 1.00

403.9 1 INLET EXTENSIONS (10 FT) EA 4.00

410.1 CONCRETE SUBGRADE FILLER CY 572.08

413.1 FLOWABLE BACKFILL (LOW STRENGTH) CY 2535.83

420 6074 CL C CONC (MISC) CY 4.8

420 6143 CL S CONC (JUNCTION BOX) CY 39.9

423 6005 RETAINING WALL (SPREAD FOOTING) SF 1246

432 6022 RIPRAP (STONE COMMON) (DRY) (6 IN) CY 3.80

462 6010 CONC BOX CULV (6 FT X 3 FT) LF 59

465 6002 MANH (COMPL) (PRM) (48IN) EA 14.00

465 6003 MANH (COMPL) (PRM) (60IN) EA 2.00

465 6004 MANH (COMPL) (PRM) (72IN) EA 1.00

496 6040 REMOVE STR (RET WALL) LF 135

500.1 CONCRETE CURBING (>1,000 LF) LF 7380.00

502.1 1 CONCRETE SIDEWALKS(1,000 S.Y.< X <10,000S.Y.) SY 3408.00

502.1 1  CONCRETE SIDEWALKS (150 S.Y. < X < 1,000 S.Y.) SY 540.00

503.1 1 PORTLAND CEMENT CONCRETE DRIVEWAYS (100S.Y.<X<1000S.Y.) SY 557.00

503.2 1 PORTLAND CEMENT CONCRETE DRIVEWAYS - COMMERCIAL SY 581.00

505.1 1 CONCRETE RIPRAP (4" THICK) CY 1.02

506.1 CONCRETE RETAINING WALLS-COMB. TYPE (<20 C.Y.) CY 17.00

507.2 CHAIN LINK FENCE LF 802.00

507.5 GATES - VEHICULAR (PER OPENING) EA 2.00

507.6 WROUGHT IRON FENCE (6' HIGH) LF 190.00

0512 6009 PORT CTB (FUR & INST)(LOW PROF)(TY 1) LF 600.00

0512 6010 PORT CTB (FUR & INST)(LOW PROF)(TY 2) LF 220.00

0512 6033 PORT CTB (MOVE)(LOW PROF)(TY 1) LF 500.00

0512 6034 PORT CTB (MOVE)(LOW PROF)(TY 2) LF 120.00

0512 6057 PORT CTB (REMOVE)(LOW PROF)(TY 1) LF 600.00

0512 6058 PORT CTB (REMOVE)(LOW PROF)(TY 2) LF 220.00



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

3

ALT. NO. ITEM NO.

DESC. 

CODE 
S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

529 6066 CONCRETE CURB (RIBBON) (MOD) LF 4.00

530.1 BARRICADES, SIGNS & TRAFFIC HANDLING LS 1

531.13

4

R3-7 LEFT LANE MUST TURN LEFT OR RIGHT LANE MUST TURN 

RIGHT (30"x30")(HIGH INTENSITY) EA 3.00

531.14 4 R3-8 LANE-USE CONTROL (30"x30")(HIGH INTENSITY) EA 1.00

531.18 4 R5-1 DO NOT ENTER (30"x30")(HIGH INTENSITY) EA 4.00

531.19 4 R6-1 ONE WAY (36"x12")(HIGH INTENSITY) EA 5.00

531.21 4 R7-1 NO PARKING ANYTIME (18"x24")(HIGH INTENSITY) EA 14.00

531.22 4 R7-18 NO PARKING THIS SIDE THIS BLOCK (18"x24")(HIGH INTENSITY) EA 3.00

531.24 4 R9-3A PEDESTRIAN CROSSING PROHIBITED (18"x18")(HIGH INTENSITY) EA 1.00

531.3 4 R1-1 STOP (30")(HIGH INTENSITY) EA 13.00

531.51 4 W11A-2 PED CROSSING (30"X30")(HIGH INENSITY) EA 1.00

531.57

4

9 INCH [229mm] STREET NAME, BLOCK NUMBER (VARIES x9")(HIGH 

INTENSITY) EA 24.00

531.59 4 SPECIAL SIGN (HIGH INTENSITY) EA 2.00

531.6 4 R2-1 SPEED LIMIT (24"x30")(HIGH INTENSITY) EA 2.00

531.62 4 W16-9P AHEAD (36"x20")(HIGH INTENSITY) EA 1.00

531.7 4 R3-1 NO RIGHT TURN (24"x24")(HIGH INTENSITY) EA 1.00

531.8 4 R3-2 NO LEFT TURN (24"x24")(HIGH INTENSITY) EA 2.00

531.86 4 R3-5hTP DISTANCE (30"X8")(HIGH DENSITY) EA 1.00

531.87 4 M1-1 INTERSTATE ROUTE  (24"X24")(HIGH DENSITY) EA 1.00

531.88 4 M1-4 INTERSTATE ROUTE  (30"X24")(HIGH DENSITY) EA 1.00

531.89 4 M1-6 LOOP (24"X24")(HIGH DENSITY) EA 1.00

531.90 4 M3-1 CARDINAL DIRECTION (24"X12")(HIGH DENSITY) EA 3.00

531.91 4 M4-5 TO (24"X12")(HIGH DENSITY) EA 2.00

531.92 4 M6-1 DIRECTIONAL ARROW (21"X15")(HIGH DENSITY) EA 1.00

531.93 4 M6-3 DIRECTIONAL ARROW (21"X15")(HIGH DENSITY) EA 2.00

531.94 4 W2-1 INTERSECTION WARNING (30"X30")(HIGH DENSITY) EA 2.00

531.95 4 W4-1 MERGING TRAFFIC (30"X30")(HIGH DENSITY) EA 1.00

535.1 4 4 INCH WIDE YELLOW LINE LF 724.00

535.11 4 COMBINATION THRU/LEFT WHITE ARROW EA 3.00

535.12 4 WORD "ONLY" WORD 3.00

535.13 4 STRAIGHT WHITE ARROW EA 1.00

535.2 4 4 INCH WIDE WHITE LINE LF 1315.00

535.22 4 6 INCH WIDE WHITE LINE LF 52.00

535.23 4 24 INCH WIDE YELLOW LINE LF 415.00

535.3 4 8 INCH WIDE YELLOW LINE LF 407.00

535.4 4 8 INCH WIDE WHITE LINE LF 692.00

535.7 4 24 INCH WIDE WHITE LINE LF 313.00

535.9 4 LEFT WHITE ARROW EA 4.00



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

4

ALT. NO. ITEM NO.

DESC. 

CODE 
S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

537.6 PAVEMENT MARKER (TYPE I-C) EA 35.00

537.8 PAVEMENT MARKER (TYPE II A-A) EA 64.00

537.9 PAVEMENT MARKER (TYPE II C-R) EA 27.00

540.1 4 ROCK FILTER DAMS(INSTALL)(TYPE 1) LF 100.00

540.1 4 ROCK FILTER DAMS(REMOVE)(TYPE 1) LF 100.00

540.1 4 CURB INLET GRAVEL FILTERS LF 1122.00

540.11

4

LOW IMPACT DEVELOPMENT (LID) BEST MANAGEMENT PRACTICES 

(BMP) STRUCTURE - FILTERRA

EA

11.00

540.6 4 CONSTRUCTION EXITS (INSTALL) SY 80.00

540.6 4 CONSTRUCTION EXITS (REMOVE) SY 80.00

540.9 4 TEMPORARY SEDIMENT CONTROL FENCE LF 1886.00

551.1 TEMPORARY SPECIAL SHORING SF 29375.00

552.1 REMOVING AND RELOCATING IRRIGATION SYSTEM LF 400.00

615.1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 1.00

618.1 CONDUIT (2 INCH/PVC SCHEDULE 40) L.F. 187.00

618.2 CONDUIT (3 INCH/PVC SCHEDULE 40) L.F. 6.00

618.5 CONDUIT (3 INCH/PVC SCHEDULE 40)(BORE) L.F. 438.00

620.1 ELECTRICAL CONDUCTORS (NO. 6)(BARE) L.F. 18.00

620.2 ELECTRICAL CONDUCTORS (NO. 8)(BARE) L.F. 375.00

620.3 ELECTRICAL CONDUCTORS (NO. 6)(INSULATED) L.F. 26.00

624.5 GROUND BOXES TYPE A (122311) W/ APRON EA 4.00

624.8 GROUND BOXES TYPE D (162922) W/ APRON EA 1.00

628.1 ELECTRICAL SERVICES (PER INSTALLATION) EA 1.00

628.2 REMOVE ELECTRICAL SERVICES (PER REMOVAL) EA 1.00

633.1 BATTERY BACKUP SYSTEM EA 1.00

655.1 TYPE 332 CONTROLLER FOUNDATION EA 1.00

0662 6001 WK ZN PAV MRK NON-REMOV (W)4"(BRK) LF 380.00

0662 6004 WK ZN PAV MRK NON-REMOV (W)4"(SLD) LF 935.00

0662 6006 WK ZN PAV MRK NON-REMOV (W)6"(DOT) LF 52.00

0662 6012 WK ZN PAV MRK NON-REMOV (W)8"(SLD) LF 692.00

0662 6016 WK ZN PAV MRK NON-REMOV (W)24"(SLD) LF 304.00

0662 6017 WK ZN PAV MRK NON-REMOV (W)(ARROW) EA 5.00

0662 6018 WK ZN PAV MRK NON-REMOV (W)(DBL ARW) EA 3.00

0662 6029 WK ZN PAV MRK NON-REMOV(W)(WORD) EA 3.00

0662 6034 WK ZN PAV MRK NON-REMOV (Y)4"(SLD) LF 724.00

0662 6038 WK ZN PAV MRK NON-REMOV (Y)8"(SLD) LF 407.00

0662 6041 WK ZN PAV MRK NON-REMOV (Y)24"(SLD) LF 415.00

0662 6048 WK ZN PAV MRK REMOV (REFL) TY I-C EA 35.00

0662 6050 WK ZN PAV MRK REMOV (REFL) TY II-A-A EA 64.00



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

5

ALT. NO. ITEM NO.

DESC. 

CODE 
S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

0662 6052 WK ZN PAV MRK REMOV (REFL) TY II-C-R EA 27.00

0662 6109 WK ZN PAV MRK SHT TERM (TAB)TY W EA 114.00

0662 6111 WK ZN PAV MRK SHT TERM (TAB)TY Y-2 EA 36.00

680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (ISOLATED) EA 1.00

682.1 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (3 SECONDS) EA 7.00

682.2 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (4 SECONDS) EA 1.00

682.4 INSTSALL PEDESTRIAN SIGNAL SECTION (12 INCH) LED (2 IND) EA 8.00

683.1 LED COUNTDOWN PEDESTRIAN MODULE EA 8

684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 4) EA 239

684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 9) EA 1442

686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL)(1 ARM 24') EA 1

686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL)(1 ARM 32') EA 1

686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL)(1 ARM 48') EA 1

687.1 PEDESTAL POLE ASSEMBLY EA 6

688.3 AUDIBLE PEDESTRIAN SIGNAL UNITS [TYPE] EA 8

693.1 INTERNALLY LIGHTED STREET NAME SIGNS [ILSN SIGN 6' S] LF 3

695.2 EMERGENCY PREEMPTION PHASE SELECTOR EA 1

695.3 EMERGENCY PREEMPTION DETECTOR EA 3

695.4 EMERGENCY PREEMPTION DETECTOR CABLE EA 426

696.06 RVDD INTERFACE MODULE (2-CHANNEL) EA 2

696.11 RVDD SETUP SYSTEM EA 1

696.16 RVDD COMMUNICATION AND POWER CABLE LF 189

696.21 INSTALL RADAR VEHICLE DETECTION DEVICE EA 3

696.26 INSTALL RVDD COMMUNICATION AND POWER CABLE LF 189

802.2 TREE PRUNING AND PROTECTIONS LS 1

1003 6004 LANDSCAPE BOULDERS (TY 2) EA 29.00

1005 6003 LOOSE AGGR FOR GROUNDCOVER (TY III) CY 73.00

6001 6001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 74.00

Subtotal Base Bid Amount:
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PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

6

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT
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NO.

The City only will accept bid pricing to the hundredths. Any pricing 

extended out to three decimal points will be truncated to two 

decimal points in the City's favor.

100.1 SAWS-WT MOBILIZATION L.S. 1

100.2 SAWS-WT INSURANCE & BOND L.S. 1

550 SAWS-WT TRENCH EXCAVATION SAFETY PROTECTION L.F. 3635

818 SAWS-WT 6" PVC WATERLINE L.F. 136

818 SAWS-WT 8" PVC WATERLINE L.F. 2848

818 SAWS-WT 10" PVC WATERLINE L.F. 56

818 SAWS-WT 12" PVC WATERLINE L.F. 595

824 SAWS-WT RELAY 3/4" SHORT SERVICE EA. 12

824 SAWS-WT RELAY 3/4" LONG SERVICE EA. 20

824 SAWS-WT RELAY 1" SHORT SERVICE EA. 3

824 SAWS-WT RELAY 1" LONG SERVICE EA. 8

824 SAWS-WT RELAY 1 1/2" LONG SERVICE EA. 1

824 SAWS-WT RELAY 1 1/2" SHORT SERVICE EA. 2

824 SAWS-WT RELAY 2" LONG SERVICE EA. 1

824 SAWS-WT RELAY 4" LONG SERVICE EA. 1

826 SAWS-WT VALVE BOX ADJUSTMENT (NON-COSA STEET MAINTENCE PACKAGES) EA. 7

828 SAWS-WT 8" GATE VALVES EA. 10

828 SAWS-WT 12" GATE VALVES EA. 8

833 SAWS-WT METER BOX (NON-STANDARD METER BOX, SUCH AS TYPE 1 OR TYPE 2) EA. 48

834.1 SAWS-WT FIRE HYDRANT EA. 5

836 SAWS-WT PIPE FITTINGS, ALL SIZES AND TYPES TON 10

840 SAWS-WT 6" WATER TIE-INS EA. 10

840 SAWS-WT 8" WATER TIE-INS EA. 1

840 SAWS-WT 10" WATER TIE-INS EA. 2

840 SAWS-WT 12" WATER TIE-INS EA. 4

841 SAWS-WT HYDROSTATIC TESTING EA. 8

844 SAWS-WT 2" BLOWOFF, TEMPORARY EA. 15

COSA 413 SAWS-WT FLOWABLE FILL C.Y. 222

Subtotal Base Bid Amount:



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

7

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

The City only will accept bid pricing to the hundredths. Any pricing 

extended out to three decimal points will be truncated to two 

decimal points in the City's favor.

100.1 SAWS-SS MOBILIZATION L.S. 1

101.1 SAWS-SS PREPARING RIGHT OF WAY L.S. 1

550 SAWS-SS TRENCH EXCAVATION SAFETY PROTECTION L.F. 3169

848 SAWS-SS 8” PVC SANITARY SEWER LINE. (0’-6’) L.F. 771

848 SAWS-SS 8” PVC SANITARY SEWER LINE. (6'-10') L.F. 490

848 SAWS-SS 8” PVC SANITARY SEWER LINE. (10’-14’) LF 26

848 SAWS-SS 12” PVC SANITARY SEWER LINE. (0’-6’) L.F. 1252

848 SAWS-SS 18" PVC SANITARY SEWER LINE (0'-6') L.F. 89

848 SAWS-SS 18" PVC SANITARY SEWER LINE (6'-10') L.F. 80

848 SAWS-SS 18" PVC SANITARY SEWER LINE (10'-14') L.F. 461

852.1 SAWS-SS SANITARY SEWER MANHOLE (0' - 6') EA. 29

852.3 SAWS-SS EXTRA DEPTH MANHOLES (> 6') V.F. 44

854 SAWS-SS SANITARY SEWER LATERALS (SDR 26, ASTM 2241, 160 PSI) L.F. 1686

854.1 SAWS-SS ONE-WAY SANITARY SEWER CLEAN-OUT EA. 54

858 SAWS-SS CONCRETE ENCASEMENT, CRADLES, SADDLES AND COLLARS C.Y. 83

860 SAWS-SS VERTICAL STACKS V.F. 59

864 SAWS-SS BYPASS PUMPING LS 1

866 SAWS-SS SEWER MAIN PRE-TELEVISING (8"-15") L.F. 2548

866 SAWS-SS SEWER MAIN PRE-TELEVISING (18" - 24") LF 620

866 SAWS-SS SEWER MAIN POST-TELEVISION INSPECTION (8" - 15") L.F. 2539

866 SAWS-SS SEWER MAIN POST-TELEVISION INSPECTION (18" - 24") LF 630

Subtotal Base Bid Amount:



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

8

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

The City only will accept bid pricing to the hundredths. Any pricing 

extended out to three decimal points will be truncated to two 

decimal points in the City's favor.

1 Install Gas Main or Casing (Distance as measured along top of trench)

2" Plastic Pipe and Tracer Wire LF 2231

4" Plastic Pipe and Tracer Wire LF 1340

8" Plastic Pipe and Tracer Wire LF 290

2 Rerun and Lower Gas Service off New Main

(Main to 1ft inside Property Line)

Short Side EA 22

Long Side EA 18

Subtotal Base Bid Amount:

Total Bid Amount:

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in 

this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  

 _______________________________Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid

amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 

totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________  Date:  ____________________

Title:  _______________________________



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

9

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

2 100.1 MOBILIZATION LS 1

2 100.2 INSURANCE AND BOND LS 1

2 101.1 PREPARATION OF RIGHT-OF-WAY LS 1

2 103.1 REMOVE CONCRETE CURB (< 700 L.F.)  L.F. 315.00

2 103.3 REMOVE CONCRETE SIDEWALKS & DRIVEWAYS ( < 1,000 S.F.) SF 282.00

2 104.1 STREET EXCAVATION ( < 1,000 C.Y.) CY 275.75

2 107.1 EMBANKMENT (FINAL)(DENS CONT)(TY B) CY 35.91

2 108.1 LIME TREATED SUBGRADE (6" COMPACTED DEPTH) SY 590.00

2 108.2 LIME ( < 100 TON.) TON 10.00

2 203.1 TACK COAT GAL 53.00

2 205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP. DEPTH) SY 590.00

2 205.4 HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" SURFACE) SY 527.00

2 401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) LF 22.00

2 401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(30" DIA) LF 191.00

2 401.1 1 REINFORCED CONCRETE PIPE (CLASS III)(36" DIA) LF 75.00

2 403.2 1 JUNCTION BOX 5'x5'x5' EA 1.00

2 403.16 4 INLET TYPE C-II (COMPETE) EA 2.00

2 465 6002 MANH (COMPL) (PRM) (48IN) EA 1.00

2 500.1 CONCRETE CURBING ( < 1,000 L.F.) LF 315.00

2 502.1 CONCRETE SIDEWALKS (150 S.Y. < X < 1,000 S.Y) SY 203.00

2 503.1  PORTLAND CEMENT CONCRETE DRIVEWAYS ( < 100 S.Y.) SY 79.00

2 530.1 BARRICADES, SIGNS & TRAFFIC HANDLING LS 1

2 540.1 4 CURB INLET GRAVEL FILTERS LF 40.00

2 540.6 4 CONSTRUCTION EXITS (INSTALL) SY 80.00

2 540.6 4 CONSTRUCTION EXITS (REMOVE) SY 80.00

2 402 6001 TRENCH EXCAVATION PROTECTION LF 288.00

Subtotal Bid Alternate 2 Amount:



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

10

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

2 100.1 SAWS-WT MOBILIZATION L.S. 1

2 101.1 SAWS-WT PREPARING RIGHT OF WAY L.S. 1

2 550 SAWS-WT TRENCH EXCAVATION SAFETY PROTECTION L.F. 199

2 818 SAWS-WT 12" PVC WATERLINE L.F. 199

2 824 SAWS-WT RELAY 3/4" SHORT SERVICE EA. 2

2 824 SAWS-WT RELAY 1" SHORT SERVICE EA. 1

2 833 SAWS-WT METER BOX (NON-STANDARD METER BOX, SUCH AS TYPE 1 OR TYPE 2) EA. 3

2 836 SAWS-WT PIPE FITTINGS, ALL SIZES AND TYPES TON 1

2 840 SAWS-WT 12" WATER TIE-INS EA. 2

2 841 SAWS-WT HYDROSTATIC TESTING EA. 1

2 844 SAWS-WT 2" BLOWOFF, TEMPORARY EA. 1

2 COSA 413 SAWS-WT FLOWABLE FILL C.Y. 5

Subtotal Bid Alternate 2 Amount:

ALT. NO. ITEM NO.

DESC. 

CODE 

S.P. 

NO BID ITEM DESCRIPTION

UNIT OF 

MEASURE 

APPROX. 

QUANTITIES UNIT BID PRICE AMOUNT

ITEM 

SEQUENCE 

NO.

2 100.1 SAWS-SS MOBILIZATION L.S. 1

2 101.1 SAWS-SS PREPARING RIGHT OF WAY L.S. 1

2 550 SAWS-SS TRENCH EXCAVATION SAFETY PROTECTION L.F. 182

2 848 SAWS-SS 8” PVC SANITARY SEWER LINE. (0’-6’) L.F. 182

2 852.1 SAWS-SS SANITARY SEWER MANHOLE (0' - 6') EA. 1

2 854 SAWS-SS SANITARY SEWER LATERALS (SDR 26, ASTM 2241, 160 PSI) L.F. 195

2 854.1 SAWS-SS ONE-WAY SANITARY SEWER CLEAN-OUT EA. 6

2 864 SAWS-SS BYPASS PUMPING L.S. 1

2 866 SAWS-SS SEWER MAIN PRE-TELEVISING (8"-15") L.F. 182

2 866 SAWS-SS SEWER MAIN POST-TELEVISION INSPECTION (8" - 15") L.F. 182

Subtotal Bid Alternate 2 Amount:



PROJECT NAME: McCullough Avenue Area Drainage

PROJECT NO.: 40-00327

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

11

Total Bid Amount:

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in 

this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  

 _______________________________Acknowledged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid

amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 

totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________  Date:  ____________________

Title:  _______________________________



Update: April 2016 
2009

April 2016 Special Provisions 1 of 4 

THE FOLLOWING ITEMS ARE SPECIAL PROVISIONS TO THE 

CITY OF SAN ANTONIO 

STANDARD SPECIFICATIONS FOR CONSTRUCTION DATED 

JUNE 2008 

1. Item 531 Signs Page 2 

2. Item 535 Hot Applied Thermoplastic Pavement Markings Page 2 

3. Item 403 Storm Sewer Junction Boxes and Inlets Page 2 

4. Bid Item Summary Revisions Page 3 

5. Item 540 Temporary Erosion, Sedimentation & WPP Control Page 4 



Update: April 2016 
2009

April 2016 Special Provisions 2 of 4 

Item 531 Signs 

Section 531.7 Bid Item 

Add: 

Item 531.86 – R3-5hTP DISTANCE (30"X8")(HIGH INTENSITY) 

Item 531.87 – M1-1 INTERSTATE ROUTE  (24"X24")(HIGH INTENSITY) 

Item 531.88 – M1-4 INTERSTATE ROUTE  (30"X24")(HIGH INTENSITY) 

Item 531.89 - M1-6 LOOP (24"X24")(HIGH INTENSITY) 

Item 531.90 – M3-1 CARDINAL DIRECTION (24"X12")(HIGH INTENSITY) 

Item 531.91 - M4-5 TO (24"X12")(HIGH INTENSITY) 

Item 531.92 - M6-1 DIRECTIONAL ARROW (21"X15")(HIGH INTENSITY) 

Item 531.93 - M6-3 DIRECTIONAL ARROW (21"X15")(HIGH INTENSITY) 

Item 531.94 - W2-1 INTERSECTION WARNING (30"X30")(HIGH INTENSITY) 

Item 531.95 - W4-1 MERGING TRAFFIC (30"X30")(HIGH INTENSITY) 

Item 535 Hot Applied Thermoplastic Pavement Markings 

Section 535.7 Bid Item 

Add: 

Item 535.22 – 6 INCH WIDE WHITE LINE 

Item 535.23 – 24 INCH WIDE YELLOW LINE 

Item 403 Storm Sewer Junction Boxes and Inlets 

Section 403.6 Bid Item 

Add: 

Item 403.13 – INLET TYPE A (COMPLETE) 

Item 403.15 – INLET TYPE C-1 (COMPLETE) 

Item 403.16 – INLET TYPE C-II (COMPLETE) 

Note:  See Bid Item Summary revisions. 



Update: April 2016 
2009

April 2016 Special Provisions 3 of 4 

Bid Item Summary Revisions 

Add Item 531.86 – R3-5hTP DISTANCE (30"X8")(HIGH INTENSITY) 

Add Item 531.87 – M1-1 INTERSTATE ROUTE  (24"X24")(HIGH INTENSITY) 

Add Item 531.88 – M1-4 INTERSTATE ROUTE  (30"X24")(HIGH INTENSITY) 

Add Item 531.89 – M1-6 LOOP (24"X24")(HIGH INTENSITY) 

Add Item 531.90 – M3-1 CARDINAL DIRECTION (24"X12")(HIGH INTENSITY) 

Add Item 531.91 – M4-5 TO (24"X12")(HIGH INTENSITY) 

Add Item 531.92 – M6-1 DIRECTIONAL ARROW (21"X15")(HIGH INTENSITY) 

Add Item 531.93 – M6-3 DIRECTIONAL ARROW (21"X15")(HIGH INTENSITY) 

Add Item 531.94 – W2-1 INTERSECTION WARNING (30"X30")(HIGH INTENSITY) 

Add Item 531.95 – W4-1 MERGING TRAFFIC (30"X30")(HIGH INTENSITY) 

Add Item 535.22 – 6 INCH WIDE WHITE LINE 

Add Item 535.23 – 24 INCH WIDE YELLOW LINE 

Add Item 403.13 - INLET TYPE A (COMPLETE) 

Add Item 403.15 - INLET TYPE C-I (COMPLETE) 

Add Item 403.16 - INLET TYPE C-II (COMPLETE) 



Update: April 2016 
2009

April 2016 Special Provisions 4 of 4 

Item 531 Temporary Erosion, Sedimentation and Water Pollution 

Prevention and Control 

Section 540.4 Construction 

A. Contractor Responsibilities 

1. SW3P. Implement the City’s Storm Water Pollution Prevention Plan (SWP3) for the

project site in accordance with the specific or general storm water permit

requirements.  Prevent water pollution from storm water associated with construction

activity from entering any surface water or private property on or adjacent to the

project site. The Contractor shall effectively prevent and control erosion and

sedimentation on the site at the earliest practicable time as outlined in the approved

schedule. Control measures, where applicable, will be implemented prior to the

commencement of each construction operation or immediately after the area has been

disturbed.  Other responsibilities of Section 540.4.A.1 are as follows:

a. Storm Water Inspector(s) must be certified and attend the SAWS TPDES

Stormwater Compliance Workshop per City Ordinance 2014-06-19-0472.

b. Contractor will notify SAWS before a Notice of Termination (NOT) is filed to

conduct a final inspection in order to verify both compliance with final

stabilization and removal of temporary BMPs from the project site per City

Ordinance 2014-06-19-0472.

c. Contractor will adhere to the “EPA & TCEQ General Permit – Checklist of

Record Keeping Responsibilities City of San Antonio (COSA) – January 2015”

attached herein as part of this Special Provision.



QUANTITY SUMMARY

DRAINAGE (COSA)

DRAINAGE (TxDOT)

ROADWAY (COSA)

ROADWAY (TXDOT)

103.1

103.3

104.1

107.1

108.1

108.2

203.1

205.2

205.2

205.4

500.1

502.1

503.1

503.2

506.1

507.2

REMOVE CONCRETE CURB ( > 10,000 L.F.)

REMOVE CONCRETE SIDEWALKS & DRIVEWAYS ( > 10,000 S.F.)

STREET EXCAVATION (1,000 C.Y. < X < 10,000 C.Y.)

EMBANKMENT (FINAL)(DENS CONT)(TY B)

LIME TREATED SUBGRADE (6" COMPACTED DEPTH)

LIME (> 100 TON.)

TACK COAT

HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" SURFACE)

CONCRETE CURBING (>1,000 LF)

CONCRETE SIDEWALKS(1,000 S.Y.< X <10,000S.Y.)

PORTLAND CEMENT CONCRETE DRIVEWAYS (100S.Y.<X<1000S.Y.)

PORTLAND CEMENT CONCRETE DRIVEWAYS - COMMERCIAL

CONCRETE RETAINING WALLS-COMB. TYPE (<20 C.Y.)

 L.F.

SF

CY

CY

SY

TON

GAL

SY

SY

SY

LF

SY

SY

SY

CY

 L.F.

7380.00

40914.00

10044.00

285.00

1576.00

12911.00

4317.00

15759.00

7380.00

3408.00

557.00

581.00

17.00

SY 84.00104 6024 REMOVING CONC (RETAINING WALLS)

FL BS (CMP IN PLC) (TYA GR1 - 2) (FNAL POS)247 6041 CY 8453.57

CY432 6022

507.5

507.6 WROUGHT IRON FENCE (6' HIGH)  L.F.

CHAIN LINK FENCE

GATES - VEHICULAR (PER OPENING) EA 2.00

190.00

490.00

17228.00

802.00

MANH (COMPL) (PRM) (60IN) EA 2.00465 6003

14.00EAMANH (COMPL) (PRM) (48IN)465 6002

RIPRAP (STONE COMMON) (DRY) (6 IN) 3.80

CY505.1 CONCRETE RIPRAP (4" THICK) 1.02

540.11 LOW IMPACT DEVELOPMENT (LID) BEST MANAGEMENT PRACTICES (BMP) STRUCTURE - FILTERRA EA 11

LF

551.1 TEMPORARY SPECIAL SHORING 29375.00SF

4000TRENCH EXCAVATION SAFETY PROTECTION

1

1

1

1

1

1

1

1

1

1

HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP. DEPTH)- PG-64-22

HOT MIX ASPHALTIC PAVEMENT, TYPE B (12" COMP. DEPTH)- PG-64-22

*

*

PG-70-22 - EUCLID, BROOKLYN, ERIE, ATLANTA, WILMINGTON, NEWELL

PG-76-22 - ST. MARY'S, ELMIRA - SECONDARY ARTERIALS

*

1

1

1 4/2016 QUANTITY/ITEM REVISIONS

402 6001

MANH (COMPL) (PRM) (72IN)465 6004 EA 1.00 2

2 4/2016

413.1

410.1

403.13

403.9

403.16

403.15

403.6

403.6

403.4

403.3

403.2

403.1

401.1

401.1

401.1

401.1

309.1

309.1

309.1

309.1

107.1

106.1

2535.83

572.08

13.00

4.00

1.00

12.00

1.00

1.00

1.00

1.00

3.00

1.00

83.00

254.00

418.00

510.00

1886.00

700.00

55.00

380.00

1135.53

27710.74

2

2

1CY

CY

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

CY

CY

ITEM NUMBER/QTY REVISIONS

FLOWABLE BACKFILL (LOW STRENGTH)

CONCRETE SUBGRADE FILLER

INLET TYPE A (COMPLETE)

INLET EXTENSIONS (10 FT)

INLET TYPE CII (COMPLETE)

INLET TYPE CI (COMPLETE)

SPECIAL JUNCTION BOX (11'X6')

SPECIAL JUNCTION BOX (10'X6')

JUNCTION BOX 7'x7'x7'

JUNCTION BOX 6'x6'x6'

JUNCTION BOX 5'x5'x5'

JUNCTION BOX 4'x4'x4'

REINFORCED CONCRETE PIPE (CLASS III)(48" DIA)

REINFORCED CONCRETE PIPE (CLASS III)(36" DIA)

REINFORCED CONCRETE PIPE (CLASS III)(30" DIA)

REINFORCED CONCRETE PIPE (CLASS III)(24" DIA)

PRECAST REINFORCED CONCRETE BOX CULVERT (9'x5')

PRECAST REINFORCED CONCRETE BOX CULVERT (8'x4')

PRECAST REINFORCED CONCRETE BOX CULVERT (7'x4')

PRECAST REINFORCED CONCRETE CULVERT (5' x 3')

EMBANKMENT (FINAL)(ORD COMP)(TY B)

BOX CULVERT EXCAVATION & BACKFILL (> 10,000 C.Y.)
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NO. DATE REVISION APP.

CITY OF SAN ANTONIO

WWW.HNTB.COM

DESIGN:DRAWN: CHECK: SHEET NO.

DATE:MAR 2016

(210)349-2277

San Antonio, TX 78205

130 East Travis Street, Suite 200

TBPE FIRM REGISTRATION NO.: 420

TRANSPORTATION AND CAPITAL IMPROVEMENTS

DRAINAGE PROJECT

MCCULLOUGH AVENUE AREA

EG AR 21

PROJECT NO. 40-00327 100% SUBMITTAL



QUANTITY SUMMARY

BID ALT NO.2 (TXDOT)

BID ALT NO.2 (COSA)

MANH (COMPL) (PRM) (48IN)465 6002 EA 1.00

1

1

QUANTITY/ITEM REVISIONS4/20161

2

2 4/2016 ITEM NUMBER REV

402 6001 TRENCH EXCAVATION SAFETY PROTECTION LF 288.00

403.16

403.2

401.1

401.1

401.1

503.1

502.1

500.1

205.4

205.2

203.1

108.2

108.1

107.1

104.1

103.3

103.1

2.00

1.00

75.00

191.00

22.00

79.00

203.00

315.00

527.00

590.00

53.00

10.00

590.00

35.91

275.75

282.00

315.00

EA

EA

LF

LF

LF

SY

SY

LF

SY

SY

GAL

TON

SY

CY

CY

SF

 L.F.

2

INLET TYPE CII (COMPLETE)

JUNCTION BOX 5'x5'x5'

REINFORCED CONCRETE PIPE (CLASS III)(36" DIA)

REINFORCED CONCRETE PIPE (CLASS III)(30" DIA)

REINFORCED CONCRETE PIPE (CLASS III)(24" DIA)

 PORTLAND CEMENT CONCRETE DRIVEWAYS ( < 100 S.Y.)

CONCRETE SIDEWALKS (150 S.Y. < X < 1,000 S.Y)

CONCRETE CURBING ( < 1,000 L.F.)

HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" SURFACE)

HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP. DEPTH)

TACK COAT

LIME ( < 100 TON.)

LIME TREATED SUBGRADE (6" COMPACTED DEPTH)

EMBANKMENT (FINAL)(DENS CONT)(TY B)

STREET EXCAVATION ( < 1,000 C.Y.)

REMOVE CONCRETE SIDEWALKS & DRIVEWAYS ( < 1,000 S.F.)

REMOVE CONCRETE CURB (< 700 L.F.)
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NO. DATE REVISION APP.

CITY OF SAN ANTONIO

WWW.HNTB.COM

DESIGN:DRAWN: CHECK: SHEET NO.

DATE:MAR 2016

(210)349-2277

San Antonio, TX 78205

130 East Travis Street, Suite 200

TBPE FIRM REGISTRATION NO.: 420

TRANSPORTATION AND CAPITAL IMPROVEMENTS

DRAINAGE PROJECT

MCCULLOUGH AVENUE AREA

EG AR 25

PROJECT NO. 40-00327 100% SUBMITTAL





Activity ID Activity Name Original

Duration

Start Finish Total

Float

McCullough Ave. Area DrainageMcCullough Ave. Area Drainage 389 13-Jun-16 23-Dec-17 0

Project Milestones & LOEProject Milestones & LOE 384 20-Jun-16 23-Dec-17 0

M.1000 Project Start (NTP) Phase 1 Start 0 20-Jun-16* 0

M.1060 Phase 1 LOE 150 20-Jun-16 23-Jan-17 0

M.1010 Phase 1 Completion 0 23-Jan-17 0

M.1020 Phase 2 Start 0 24-Jan-17 0

M.1070 Phase 2 LOE 64 24-Jan-17 21-Apr-17 0

M.1030 Phase 3 Start 0 22-Apr-17 0

M.1040 Phase 2 Completion 0 22-Apr-17 0

M.1080 Phase 3 LOE 170 24-Apr-17 22-Dec-17 0

M.1050 Phase 3 Completion 0 23-Dec-17 0

Phase 1 - Newell and Elmira St. from Cofferdam to Elmira and St. Mary's St. IntersectionPhase 1 - Newell and Elmira St. from Cofferdam to Elmira and St. Mary's St. Intersection 150 20-Jun-16 23-Jan-17 0

Stage 1 - From Cofferdan to Elmira St. East of N. St. Mary's St.Stage 1 - From Cofferdan to Elmira St. East of N. St. Mary's St. 131 20-Jun-16 21-Nov-16 0

Ph1.S1.100 Mobilize and Shut Down Intersection 3 20-Jun-16 23-Jun-16 0

Ph1.S1.110 Sanitary Sewer Shutdown 7 24-Jun-16 01-Jul-16 35

Ph1.S1.120 Gas Line Shutdown 3 24-Jun-16 26-Jun-16 37

Ph1.S1.130 Cofferdam / Connection at River Outfall / Retaining Wall / Bulkhead Work 48 24-Jun-16 19-Aug-16 0

Ph1.S1.140 Water Line Shutdown 5 24-Jun-16 28-Jun-16 35

Ph1.S1.150 Street Cut and Demolition 3 11-Aug-16 13-Aug-16 0

Ph1.S1.160 Street Excavation - Benching 5 14-Aug-16 19-Aug-16 0

Ph1.S1.170 Box Culvert Install 20 20-Aug-16 12-Sep-16 0

Ph1.S1.180 Install Storm Drain Laterals / Inlets 5 13-Sep-16 18-Sep-16 0

Ph1.S1.190 Sanitary Sewer Install 8 19-Sep-16 27-Sep-16 0

Ph1.S1.200 Gas Line Install 4 19-Sep-16 23-Sep-16 10

Ph1.S1.210 Water Line Install 6 29-Sep-16 04-Oct-16 0

Ph1.S1.220 Street Embankment After Benching 8 06-Oct-16 14-Oct-16 0

Ph1.S1.230 Street Paving 10 15-Oct-16 25-Oct-16 0

Ph1.S1.240 Install Sidewalks / Signage 5 27-Oct-16 31-Oct-16 0

Ph1.S1.250 Hardscape at River 10 01-Nov-16 12-Nov-16 0

Ph1.S1.260 Landscape at River 7 14-Nov-16 21-Nov-16 0

Stage 2 - N. St. Mary's and Elmira St. IntersectionStage 2 - N. St. Mary's and  Elmira St. Intersection 35 21-Nov-16 23-Jan-17 0

Ph1.S2.100 Sanitary Sewer Shutdown 4 21-Nov-16 28-Nov-16 0

Ph1.S2.110 Gas Line Shutdown 2 21-Nov-16 26-Nov-16 1

Ph1.S2.120 Water Line Shutdown 3 21-Nov-16 27-Nov-16 0

Ph1.S2.130 Street Cut and Demolition 2 27-Nov-16 02-Dec-16 0

Ph1.S2.140 Street Excavation - Benching 2 02-Dec-16 04-Dec-16 0

Ph1.S2.150 Box Culvert Install 5 04-Dec-16 12-Dec-16 0

Ph1.S2.160 Install Storm Drain Laterals / Inlets 2 12-Dec-16 17-Dec-16 0

Ph1.S2.170 Sanitary Sewer Install 3 17-Dec-16 23-Dec-16 0

Ph1.S2.180 Gas Line Install 2 17-Dec-16 19-Dec-16 5

Ph1.S2.190 Water Line Install 4 23-Dec-16 31-Dec-16 0

Ph1.S2.200 Street Embankment After Benching 4 31-Dec-16 07-Jan-17 0

Ph1.S2.210 Street Paving 6 07-Jan-17 16-Jan-17 0

Ph1.S2.220 Install Sidewalks / Signage 2 16-Jan-17 21-Jan-17 0

Ph1.S2.230 Install Traffic Signal 2 21-Jan-17 23-Jan-17 0

Phase 2 - Elmira and Wilmington St. from St. Mary's to the Wilmington and Euclid St. IntersectionPhase 2 - Elmira and Wilmington St. from St. Mary's to the Wilmington and Euclid St. Intersection 264 13-Jun-16 21-Apr-17 209

Stage 1a - Elmira St. From St. Mary's to Wilmington St. - South SideStage 1a - Elmira St. From St. Mary's to Wilmington St. - South Side 14 24-Jan-17 09-Feb-17 0

Ph2.S1a.100 Street Cut and Demolition 1 24-Jan-17 24-Jan-17 0

Ph2.S1a.110 Street Excavation - Benching 1 26-Jan-17 26-Jan-17 0

Ph2.S1a.120 Sanitary Sewer Install 2 27-Jan-17 28-Jan-17 0

Ph2.S1a.130 Water Line Install 2 29-Jan-17 30-Jan-17 0

Ph2.S1a.140 Street Embankment After Benching 2 31-Jan-17 02-Feb-17 0

Ph2.S1a.150 Street Paving 6 03-Feb-17 09-Feb-17 0

Stage 1b - Elmira St. From St. Mary's to Wilmington St. - North SideStage 1b - Elmira St. From St. Mary's to Wilmington St. - North Side 223 13-Jun-16 04-Mar-17 250
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Ph2.S1b.100 Gas Line Shutdown 2 13-Jun-16 14-Jun-16 471

Ph2.S1b.110 Sanitary Sewer Shutdown 5 10-Feb-17 14-Feb-17 41

Ph2.S1b.120 Water Line Shutdown 4 10-Feb-17 13-Feb-17 41

Ph2.S1b.130 Street Cut and Demolition 1 14-Feb-17 14-Feb-17 41

Ph2.S1b.140 Street Excavation - Benching 1 16-Feb-17 16-Feb-17 41

Ph2.S1b.150 Box Culvert Install 2 17-Feb-17 18-Feb-17 41

Ph2.S1b.160 Install Storm Drain Laterals / Inlets 2 19-Feb-17 20-Feb-17 41

Ph2.S1b.170 Gas Line Install 1 21-Feb-17 21-Feb-17 41

Ph2.S1b.180 Street Embankment After Benching 2 23-Feb-17 24-Feb-17 41

Ph2.S1b.190 Street Paving 6 25-Feb-17 03-Mar-17 41

Ph2.S1b.200 Install Sidewalks / Signage 1 04-Mar-17 04-Mar-17 41

Stage 2a - Elmira St. and Wilmington St. IntersectionStage 2a - Elmira St. and Wilmington St. Intersection 12 10-Feb-17 23-Feb-17 0

Ph2.S2a.100 Street Cut and Demolition 1 10-Feb-17 10-Feb-17 0

Ph2.S2a.110 Street Excavation - Benching 1 11-Feb-17 11-Feb-17 0

Ph2.S2a.120 Sanitary Sewer Install 2 12-Feb-17 13-Feb-17 0

Ph2.S2a.130 Street Embankment After Benching 2 14-Feb-17 16-Feb-17 0

Ph2.S2a.140 Street Paving 6 17-Feb-17 23-Feb-17 0

Stage 2b - Wilmington St. from Elmira St. to South of EuclidStage 2b - Wilmington St. from Elmira St. to South of Euclid 25 24-Feb-17 24-Mar-17 233

Ph2.S2b.100 Sanitary Sewer Shutdown 5 24-Feb-17 28-Feb-17 253

Ph2.S2b.110 Gas Line Shutdown 2 24-Feb-17 25-Feb-17 2

Ph2.S2b.120 Water Line Shutdown 4 24-Feb-17 27-Feb-17 0

Ph2.S2b.130 Street Cut and Demolition 1 28-Feb-17 28-Feb-17 0

Ph2.S2b.140 Street Excavation - Benching 1 02-Mar-17 02-Mar-17 0

Ph2.S2b.150 Box Culvert Install 5 03-Mar-17 07-Mar-17 0

Ph2.S2b.160 Install Storm Drain Laterals / Inlets 1 09-Mar-17 09-Mar-17 0

Ph2.S2b.170 Sanitary Sewer Install 2 10-Mar-17 11-Mar-17 0

Ph2.S2b.180 Gas Line Install 1 10-Mar-17 10-Mar-17 3

Ph2.S2b.190 Water Line Install 2 12-Mar-17 13-Mar-17 0

Ph2.S2b.200 Street Embankment After Benching 2 14-Mar-17 16-Mar-17 0

Ph2.S2b.210 Street Paving 6 17-Mar-17 23-Mar-17 0

Ph2.S2b.220 Install Sidewalks / Signage 1 24-Mar-17 24-Mar-17 0

Stage 3 - Wilmington and Euclid St. IntersectionStage 3 - Wilmington and Euclid St. Intersection 25 24-Mar-17 21-Apr-17 0

Ph2.S3.100 Gas Line Shutdown 2 24-Mar-17 25-Mar-17 3

Ph2.S3.110 Sanitary Sewer Shutdown 5 25-Mar-17 30-Mar-17 0

Ph2.S3.120 Water Line Shutdown 4 25-Mar-17 28-Mar-17 0

Ph2.S3.130 Street Cut and Demolition 1 30-Mar-17 30-Mar-17 0

Ph2.S3.140 Street Excavation - Benching 1 31-Mar-17 31-Mar-17 0

Ph2.S3.150 Box Culvert Install 5 01-Apr-17 06-Apr-17 0

Ph2.S3.160 Install Storm Drain Laterals / Inlets 1 07-Apr-17 07-Apr-17 0

Ph2.S3.170 Sanitary Sewer Install 2 08-Apr-17 09-Apr-17 0

Ph2.S3.180 Gas Line Install 1 08-Apr-17 08-Apr-17 3

Ph2.S3.190 Water Line Install 2 10-Apr-17 11-Apr-17 0

Ph2.S3.200 Street Embankment After Benching 2 13-Apr-17 14-Apr-17 0

Ph2.S3.210 Street Paving 5 15-Apr-17 20-Apr-17 0

Ph2.S3.220 Install Sidewalks / Signage 1 21-Apr-17 21-Apr-17 0

Phase 3 - Euclid St. from East of Wilmington St. to West of Brooklyn St.Phase 3 - Euclid St. from East of Wilmington St. to West of Brooklyn St. 209 22-Apr-17 22-Dec-17 0

Stage 1 - Euclid St. from Wilmington to Atlanta St.Stage 1 - Euclid St. from Wilmington to Atlanta St. 43 22-Apr-17 11-Jun-17 0

Ph3.S1.100 Sanitary Sewer Shutdown 7 22-Apr-17 29-Apr-17 0

Ph3.S1.110 Gas Line Shutdown 2 22-Apr-17 23-Apr-17 6

Ph3.S1.120 Water Line Shutdown 8 22-Apr-17 30-Apr-17 0

Ph3.S1.130 Street Cut and Demolition 2 01-May-17 02-May-17 0

Ph3.S1.140 Street Excavation - Benching 2 04-May-17 05-May-17 0

Ph3.S1.150 Box Culvert Install 8 06-May-17 14-May-17 0

Ph3.S1.160 Install Storm Drain Laterals / Inlets 3 15-May-17 18-May-17 0

Ph3.S1.170 Sanitary Sewer Install 3 19-May-17 21-May-17 0
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Ph3.S1.180 Gas Line Install 1 19-May-17 19-May-17 6

Ph3.S1.190 Water Line Install 4 22-May-17 26-May-17 0

Ph3.S1.200 Street Embankment After Benching 3 27-May-17 30-May-17 0

Ph3.S1.210 Street Paving 8 01-Jun-17 09-Jun-17 0

Ph3.S1.220 Install Sidewalks / Signage 2 10-Jun-17 11-Jun-17 0

Stage 2 - Euclid and Atlanta St. IntersectionStage 2 - Euclid and Atlanta St. Intersection 24 12-Jun-17 09-Jul-17 0

Ph3.S2.100 Sanitary Sewer Shutdown 5 12-Jun-17 17-Jun-17 0

Ph3.S2.110 Gas Line Shutdown 2 12-Jun-17 13-Jun-17 2

Ph3.S2.120 Water Line Shutdown 4 12-Jun-17 16-Jun-17 0

Ph3.S2.130 Street Cut and Demolition 1 17-Jun-17 17-Jun-17 0

Ph3.S2.140 Street Excavation - Benching 1 18-Jun-17 18-Jun-17 0

Ph3.S2.150 Box Culvert Install 5 19-Jun-17 24-Jun-17 0

Ph3.S2.160 Install Storm Drain Laterals / Inlets 1 25-Jun-17 25-Jun-17 0

Ph3.S2.170 Sanitary Sewer Install 2 26-Jun-17 27-Jun-17 0

Ph3.S2.180 Gas Line Install 1 26-Jun-17 26-Jun-17 3

Ph3.S2.190 Water Line Install 2 29-Jun-17 30-Jun-17 0

Ph3.S2.200 Street Embankment After Benching 2 01-Jul-17 02-Jul-17 0

Ph3.S2.210 Street Paving 5 03-Jul-17 08-Jul-17 0

Ph3.S2.220 Install Sidewalks / Signage 1 09-Jul-17 09-Jul-17 0

Stage 3 - Euclid St. from Atlanta to Erie St.Stage 3 - Euclid St. from Atlanta to Erie St. 43 10-Jul-17 28-Aug-17 0

Ph3.S3.100 Sanitary Sewer Shutdown 7 10-Jul-17 17-Jul-17 0

Ph3.S3.110 Gas Line Shutdown 2 10-Jul-17 11-Jul-17 6

Ph3.S3.120 Water Line Shutdown 8 10-Jul-17 18-Jul-17 0

Ph3.S3.130 Street Cut and Demolition 2 20-Jul-17 21-Jul-17 0

Ph3.S3.140 Street Excavation - Benching 2 22-Jul-17 23-Jul-17 0

Ph3.S3.150 Box Culvert Install 8 24-Jul-17 01-Aug-17 0

Ph3.S3.160 Install Storm Drain Laterals / Inlets 3 03-Aug-17 05-Aug-17 0

Ph3.S3.170 Sanitary Sewer Install 3 06-Aug-17 08-Aug-17 0

Ph3.S3.180 Gas Line Install 1 06-Aug-17 06-Aug-17 6

Ph3.S3.190 Water Line Install 4 10-Aug-17 13-Aug-17 0

Ph3.S3.200 Street Embankment After Benching 3 14-Aug-17 17-Aug-17 0

Ph3.S3.210 Street Paving 8 18-Aug-17 26-Aug-17 0

Ph3.S3.220 Install Sidewalks / Signage 2 27-Aug-17 28-Aug-17 0

Stage 4 - Euclid and Erie St. IntersectionStage 4 - Euclid and Erie St. Intersection 24 29-Aug-17 25-Sep-17 0

Ph3.S4.100 Sanitary Sewer Shutdown 5 29-Aug-17 03-Sep-17 0

Ph3.S4.110 Gas Line Shutdown 2 29-Aug-17 31-Aug-17 2

Ph3.S4.120 Water Line Shutdown 4 29-Aug-17 02-Sep-17 0

Ph3.S4.130 Street Cut and Demolition 1 03-Sep-17 03-Sep-17 0

Ph3.S4.140 Street Excavation - Benching 1 04-Sep-17 04-Sep-17 0

Ph3.S4.150 Box Culvert Install 5 05-Sep-17 10-Sep-17 0

Ph3.S4.160 Install Storm Drain Laterals / Inlets 1 11-Sep-17 11-Sep-17 0

Ph3.S4.170 Sanitary Sewer Install 2 12-Sep-17 14-Sep-17 0

Ph3.S4.180 Gas Line Install 1 12-Sep-17 12-Sep-17 3

Ph3.S4.190 Water Line Install 2 15-Sep-17 16-Sep-17 0

Ph3.S4.200 Street Embankment After Benching 2 17-Sep-17 18-Sep-17 0

Ph3.S4.210 Street Paving 5 19-Sep-17 24-Sep-17 0

Ph3.S4.220 Install Sidewalks / Signage 1 25-Sep-17 25-Sep-17 0

Stage 5a - Euclid St. from Erie to Brooklyn St. - South Side 1Stage 5a - Euclid St. from Erie to Brooklyn St. - South Side 1 17 26-Sep-17 15-Oct-17 0

Ph3.S5a.100 Gas Line Shutdown 2 26-Sep-17 28-Sep-17 0

Ph3.S5a.110 Street Cut and Demolition 2 29-Sep-17 30-Sep-17 0

Ph3.S5a.120 Street Excavation - Benching 2 01-Oct-17 02-Oct-17 0

Ph3.S5a.130 Install Storm Drain Laterals / Inlets 2 03-Oct-17 05-Oct-17 0

Ph3.S5a.140 Water Line Install 2 06-Oct-17 07-Oct-17 0

Ph3.S5a.150 Gas Line Install 1 06-Oct-17 06-Oct-17 1

Ph3.S5a.160 Street Embankment After Benching 3 08-Oct-17 10-Oct-17 0
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Ph3.S5a.170 Street Temporary Paving 2 12-Oct-17 13-Oct-17 0

Ph3.S5a.180 Install Sidewalks / Signage 2 14-Oct-17 15-Oct-17 0

Stage 5b - Euclid St. from Erie to Brooklyn St. - North SideStage 5b - Euclid St. from Erie to Brooklyn St. - North Side 16 16-Oct-17 03-Nov-17 0

Ph3.S5b.100 Water Line Shutdown 2 16-Oct-17 17-Oct-17 0

Ph3.S5b.110 Street Cut and Demolition 2 19-Oct-17 20-Oct-17 0

Ph3.S5b.120 Street Excavation - Benching 2 21-Oct-17 22-Oct-17 0

Ph3.S5b.130 Sanitary Sewer Install 3 23-Oct-17 26-Oct-17 0

Ph3.S5b.140 Street Embankment After Benching 2 27-Oct-17 28-Oct-17 0

Ph3.S5b.150 Street Paving 3 29-Oct-17 31-Oct-17 0

Ph3.S5b.160 Install Sidewalks / Signage 2 02-Nov-17 03-Nov-17 0

Stage 5c - Euclid St. from Erie to Brooklyn St. - South Side 2Stage 5c - Euclid St. from Erie to Brooklyn St. - South Side 2 18 04-Nov-17 24-Nov-17 0

Ph3.S5c.100 Sanitary Sewer Shutdown 2 04-Nov-17 05-Nov-17 0

Ph3.S5c.110 Street Cut and Demolition 2 04-Nov-17 05-Nov-17 0

Ph3.S5c.120 Street Excavation - Benching 2 06-Nov-17 07-Nov-17 0

Ph3.S5c.130 Box Culvert Install 4 09-Nov-17 12-Nov-17 0

Ph3.S5c.140 Install Storm Drain Laterals / Inlets 2 13-Nov-17 14-Nov-17 0

Ph3.S5c.150 Street Embankment After Benching 3 16-Nov-17 18-Nov-17 0

Ph3.S5c.160 Street Paving 3 19-Nov-17 21-Nov-17 0

Ph3.S5c.170 Install Sidewalks / Signage 2 23-Nov-17 24-Nov-17 0

Stage 6 - Euclid and Brooklyn St. IntersectionStage 6 - Euclid and Brooklyn St. Intersection 24 25-Nov-17 22-Dec-17 0

Ph3.S6.100 Sanitary Sewer Shutdown 5 25-Nov-17 30-Nov-17 0

Ph3.S6.110 Gas Line Shutdown 2 25-Nov-17 26-Nov-17 2

Ph3.S6.120 Water Line Shutdown 4 25-Nov-17 28-Nov-17 0

Ph3.S6.130 Street Cut and Demolition 1 30-Nov-17 30-Nov-17 0

Ph3.S6.140 Street Excavation - Benching 1 01-Dec-17 01-Dec-17 0

Ph3.S6.150 Box Culvert Install 5 02-Dec-17 07-Dec-17 0

Ph3.S6.160 Install Storm Drain Laterals / Inlets 1 08-Dec-17 08-Dec-17 0

Ph3.S6.170 Sanitary Sewer Install 2 09-Dec-17 10-Dec-17 0

Ph3.S6.180 Gas Line Install 1 09-Dec-17 09-Dec-17 3

Ph3.S6.190 Water Line Install 2 11-Dec-17 12-Dec-17 0

Ph3.S6.200 Street Embankment After Benching 2 14-Dec-17 15-Dec-17 0

Ph3.S6.210 Street Paving 5 16-Dec-17 21-Dec-17 0

Ph3.S6.220 Install Sidewalks / Signage 1 22-Dec-17 22-Dec-17 0
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City of San Antonio 

TRANSPORTATION AND CAPITAL IMPROVEMENTS 
 

 

RECEIPT OF ADDENDUM NUMBER(S) 2   IS HEREBY ACKNOWLEDGED FOR PLANS AND  

 

SPECIFICATIONS FOR CONSTRUCTION OF THE McCullough Avenue Area Drainage #40-00327 

  

FOR WHICH BIDS WILL BE OPENED ON May 3, 2016 at 2:00pm  
 
THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         
Signature 

         
Print Name/Title 
  

                                                                                       Addendum No. 2                                                             Page 3 of 3 
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