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ADDENDUM NO 4           February 3, 2011 
 
Project:  Fleet Logistics and Service Facility 
  San Antonio, Texas 
 
This addendum is hereby made a part of the contract documents to the same extent as though it were originally included 
therein.  This addendum shall take precedence over the original drawings where its provisions apply.  

 
MEP Drawings: (Mechanical/ Electrical / Plumbing) 
Item       Reference/Description            

1. Sheet E4.2 
a. Change Panel PB1 400A/3P to 600A/3P connecting Panel W. 
b. Change Panel W Changes spaces to 20A/1P breakers at W/41,16,32,34 

 
 

END OF ADDENDUM 
 
 

           02/03/11 
 
 
 
  

A. A. G Engineering, LLC.F13031 | 6601 Blanco Rd. Suite 220 | San Antonio, Texas 78216 | (210) 494-9200, 



















































































 
 

CITY OF SAN ANTONIO 

DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  

CONTRACT SERVICES DIVISION 

 
 
 
 
 

RECEIPT OF ADDENDUM NUMBER  4  IS HEREBY ACKNOWLEDGED FOR PLANS AND  

SPECIFICATIONS FOR CONSTRUCTION OF   COSA FIRE DEPT. LOGISTICS/SERVICES FACILITY 

FOR WHICH BIDS WILL BE OPENED ON  WEDNESDAY, FEBRUARY 9, 2011 @ 1:00 PM 

 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 

PACKAGE. 

 

 

Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         

Signature 

         

Print Name/Title 
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