



**CITY OF SAN ANTONIO
REQUEST FOR QUALIFICATIONS (RFQ)
FOR
CONSTRUCTION MANAGER AT RISK SERVICES FOR THE HEMISFAIR PLAY ESCAPE
AMENDMENT #1
March 4, 2013**

Amendment #1 includes questions received in writing, revisions and clarification to solicitation documents and/or required forms.

I. QUESTIONS AND CLARIFICATIONS TO RFQ

1. Can you share with me the name of the architect on this Project?

Response: The Architect for this Project has not been approved by City Council. The solicitation for the design services for Hemisfair Play Escape is on-going and closes on March 12, 2013. Kindly refer to City's website www.sanantonio.gov/RFPListings for information on the design solicitation.

Clarification: The Pre-Submittal Conference meeting has been moved the **Henry B. Gonzalez Convention Center, Executive Assembly Conference Room**, located at 200 E. Market, San Antonio, TX 78205 on **Tuesday, March 12, 2013 at 2:00 p.m.** Immediately following the Pre-Submittal Conference, staff will be meeting on the back porch of the Eager House located at 434 S. Alamo for a walk through of the Hemisfair. This walk through is option and not mandatory.

II. REVISIONS TO THE RFQ AND SOLICITATION DOCUMENTS

1. Section IV, Pre-Submittal Conference, on page 5 of the RFQ which states the following:

“A Pre-Submittal Conference will be held on Tuesday, March 12, 2013 at 10:00 a.m. at Municipal Plaza Building, Conference Room B, located at 114 W. Commerce, San Antonio, Texas 78205.”

Has been revised to the following:

“A Pre-Submittal Conference will be held on Tuesday, March 12, 2013 at 2:00 p.m. at Henry B. Gonzalez Convention Center, Executive Assembly Conference Room, located at 200 E. Market, San Antonio, Texas 78205. Immediately following the Pre-Submittal Conference, staff will be meeting on the back porch of the Eager House located at 434 S. Alamo for a walk through of the Hemisfair. This walk through is option and not mandatory.”

END OF REVISIONS

No other items, dates, or deadlines for this RFQ are changed.