


BLANCO ROAD PHASE II – HILDEBRAND TO JACKSON‐KELLER 

QUESTIONS AND ANSWERS 

 

1. Is a list of subcontractors that was used to set the SBEDA goal available? 

ANSWER – The SBEDA office maintains a list of contractors and can provide contact information 

upon request. 

2. Can the cutoff date for questions be moved back? 

ANSWER – The cutoff date for questions was moved back to December 23, 2014. 

3. Can the contract time determination schedule be provided? 

ANSWER – No. 

4. Is there any federal funding associated with the project? 

ANSWER – No. 

5. Will Novachip be used? 

ANSWER – Yes. 

6. The project number on the plans and specs does not match the project number on the 010 

Invitation For Bid.  Which is correct? 

ANSWER – The correct project number is 40‐00290.  Although the plans and specs reference 40‐

00004, they are for the 40‐00290 project. 

7. Sheet 346 refers to sheet 336 for pipe bedding and backfill details and states that pipes “shall 

have” flowable fill placed as detailed on sheet 336.  Note 5 on sheet 336 states that flowable fill 

may be substituted for secondary backfill.  Please clarify the intent of the notes.  Is flowable fill 

required for the secondary lift? 

ANSWER – It is the intent of the plans to require gravel backfill around the pipe.  It is not our 

intent to require flowable fill on any pipe sections.  We have revised the sheets to make this 

more clear and to correct a specification reference to ensure we referenced the granular backfill 

section of the specification for initial backfill.  The secondary backfill can be as described in the 

Item 400 Specification for backfill described in Paragraph f. 

8. Page35 Phase A ‐Strom Sewer system C outfall on Gilbert Ln. 2nd paragraph‐ “construct storm 

sewer system C outfall at Olmos Creek..” does this note apply to just the east side system C or 

both the east and west? Or does it mean just the “outfall C10b and C10”? And not associated 

trunk line?  

ANSWER – The section of storm sewer being constructed in Phase A is exclusively on Gilbert Ln 

from OUTFALL C10a to station 11+00.  This section of the storm sewer is shown on Page 315 

(DRAINAGE PLAN AND PROFILE, STORM SYSTEM “C”, SHEET 5 OF 12) and Page 316 (DRAINAGE 

PLAN AND PROFILE, STORM SYSTEM “C”, SHEET 6 OF 12). 

OUTFALL C10 will be constructed during Phase B, Stage 1. 

OUTFALL C10b will be constructed during Phase C. 

9. Will the power poles being relocated, be installed for permanent construction, be far enough 

back from the travel lane of the temp pavement to not require concrete traffic barriers at ROW 

for protection to power poles and fire hydrants or will 6” asphalt curb be sufficient?  



ANSWER – The utility poles will be relocated to the proposed ROW.  The temporary asphalt curb 

will be sufficient when it is set a minimum of 18” in front of the poles. 

10. Page 28 shows the tree preservation schedule with 26 trees being removed. All 26 trees are 

indicated to be paid in PROW with special pay item. If additional trees are required for removal 

will the contractor be compensated?  

ANSWER – No, all tree removal is subsidiary to Item 101 PREPARING RIGHT‐OF‐WAY (no 

separate pay item).  As per City of San Antonio Standard Specifications for Construction, Item 

101 PREPARING RIGHT‐OF‐WAY: 

101.4. Clear areas shown on the plans of all obstructions, except those landscape features that 

are to be preserved. Such obstructions include but are not limited to those identified in 101.2.A, 

“Obstructions” and other items as specified on the plans. Remove vegetation and other 

landscape features not designated for preservation. 

101.2.A. Obstructions. Obstructions shall be considered to include, but not limited to, remains of 

houses not completely removed by others, foundations, floor slabs, concrete, brick, lumber, 

plaster, cisterns, septic tanks, basements, abandoned utility pipes or conduits, equipment or 

other foundations, fences, retaining walls, outhouses, shacks, and all other debris as well as 

buried concrete slabs, curbs, gutters, driveways, and sidewalks. 

This item shall also include the removal of trees, stumps, bushes, shrubs, brush, roots, 

vegetation, logs, rubbish, paved parking areas, miscellaneous stone, brick, drainage structures, 

manholes, inlets, abandoned railroad tracks, scrap iron and all debris, whether above or below 

ground, except live utility facilities.  

It is the intent of this specification to provide for the removal and disposal of all obstructions to 

the new construction together with other objectionable materials not specifically provided for 

elsewhere by the plans and specifications. 

11. Temp pavement “removal” are identified as incidental to pay item 205. Are the quantities for 

installation included in the pay items 205 HMAC Ty‐B (8.5”) 36,978sy and 205 HMAC Ty‐D (2”) 

34,735sy?  If they are included in the totals can these quantities be disclosed?  

ANSWER – HMAC quantities associated with the temporary widening are provided in the TCP 

AND SW3P SUMMARY (Page 13 and Page 14) under the following items: 

Item 205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (6” COMP. DEPTH) 

Item 205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (8.5.” COMP. DEPTH) 

Item 205.2 HOT MIX ASPHALTIC PAVEMENT, TYPE C (2” COMP. DEPTH) 

12. Page 35‐ Segment 4 ‐ Utility adjustment ‐ Does “limit work zone length to 300‘….” pertain to the 

gas line installation?  This note is not included in the gas plans page 9 of 20.  

ANSWER – This limitation applies to all activities performed within the Utility Adjustment Phase. 

13. Lime Subgrade. ”…to be used only as direct…” At what point will the contractor be given 

direction on whether lime will be used? 

           1. During observation of soils with utility install? 

           2. During observation of soils with storm install? 

           3. During the street excavation? 

           4. During the prep of raw subgrade? 

ANSWER – The Engineer and/or the Inspector can direct the Contractor to use lime at any time if 



the subgrade is judged to be unsuitable as per City of San Antonio Standard Specifications for 

Construction, Item 104 STREET EXCAVATION: 

104.4.B. If the Engineer determines that the subgrade is unsuitable, the contractor shall remove 

the unsuitable material to the limits directed by the Engineer and replace it with suitable 

material. Removal and replacement of unsuitable material will be paid by the Engineer. 
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General Decision Number: TX150016 01/02/2015  TX16 
 
Superseded General Decision Number: TX20140016 
 
State: Texas 
 
Construction Types: Heavy and Highway 
 
Counties: Atascosa, Bandera, Bastrop, Bell, Bexar, Brazos,  
Burleson, Caldwell, Comal, Coryell, Guadalupe, Hays, Kendall,  
Lampasas, McLennan, Medina, Robertson, Travis, Williamson and  
Wilson Counties in Texas. 
 
 
HEAVY (excluding tunnels and dams, not to be used for work on 
Sewage or Water Treatment Plants or Lift / Pump Stations in 
Bell, Coryell, McClennon and Williamson Counties) and HIGHWAY 
Construction Projects 
 
Note: Executive Order (EO) 13658 establishes an hourly minimum 
wage of $10.10 for 2015 that applies to all contracts subject 
to the Davis-Bacon Act for which the solicitation is issued on 
or after January 1, 2015. If this contract is covered by the 
EO, the contractor must pay all workers in any classification 
listed on this wage determination at least $10.10 (or the 
applicable wage rate listed on this wage determination, if it 
is higher) for all hours spent performing on the contract. The 
EO minimum wage rate will be adjusted annually. Additional 
information on contractor requirements and worker protections 
under the EO is available at www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0             01/02/2015 
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*  SUTX2011-006 08/03/2011 
 
                                  Rates          Fringes 
CEMENT MASON/CONCRETE    
FINISHER (Paving and    
Structures)......................$ 12.56                  
   
ELECTRICIAN......................$ 26.35                  
   
FORM BUILDER/FORM SETTER   
     Paving & Curb...............$ 12.94                  
     Structures..................$ 12.87                  
   
LABORER   
     Asphalt Raker...............$ 12.12                  
     Flagger.....................$  9.45                  
     Laborer, Common.............$ 10.50                  
     Laborer, Utility............$ 12.27                  
     Pipelayer...................$ 12.79                  
     Work Zone Barricade  
     Servicer....................$ 11.85                  
   
PAINTER (Structures).............$ 18.34                  
   
POWER EQUIPMENT OPERATOR:   
     Agricultural Tractor........$ 12.69                  
     Asphalt Distributor.........$ 15.55                  
     Asphalt Paving Machine......$ 14.36                  
     Boom Truck..................$ 18.36                  
     Broom or Sweeper............$ 11.04                  
     Concrete Pavement  
     Finishing Machine...........$ 15.48                  
     Crane, Hydraulic 80 tons  
     or less.....................$ 18.36                  
     Crane, Lattice Boom 80  
     tons or less................$ 15.87                  
     Crane, Lattice Boom over  
     80 tons.....................$ 19.38                  
     Crawler Tractor.............$ 15.67                  
     Directional Drilling  
     Locator.....................$ 11.67                  
     Directional Drilling  
     Operator....................$ 17.24                  
     Excavator 50,000 lbs or  
     Less........................$ 12.88                  
     Excavator over 50,000 lbs...$ 17.71                  
     Foundation Drill, Truck  
     Mounted.....................$ 16.93                  
     Front End Loader, 3 CY or  
     Less........................$ 13.04                  
     Front End Loader, Over 3 CY.$ 13.21                  
     Loader/Backhoe..............$ 14.12                  
     Mechanic....................$ 17.10                  
     Milling Machine.............$ 14.18                  
     Motor Grader, Fine Grade....$ 18.51                  
     Motor Grader, Rough.........$ 14.63                  
     Pavement Marking Machine....$ 19.17                  
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     Reclaimer/Pulverizer........$ 12.88                  
     Roller, Asphalt.............$ 12.78                  
     Roller, Other...............$ 10.50                  
     Scraper.....................$ 12.27                  
     Spreader Box................$ 14.04                  
     Trenching Machine, Heavy....$ 18.48                  
   
Servicer.........................$ 14.51                  
   
Steel Worker   
     Reinforcing.................$ 14.00                  
     Structural..................$ 19.29                  
   
TRAFFIC SIGNAL INSTALLER   
     Traffic Signal/Light Pole  
     Worker......................$ 16.00                  
   
TRUCK DRIVER   
     Lowboy-Float................$ 15.66                  
     Off Road Hauler.............$ 11.88                  
     Single Axle.................$ 11.79                  
     Single or Tandem Axle Dump  
     Truck.......................$ 11.68                  
     Tandem Axle Tractor w/Semi  
     Trailer.....................$ 12.81                  
   
WELDER...........................$ 15.97                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination. The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is a union rate (current union negotiated rate for local), 
a survey rate (weighted average rate) or a union average rate 
(weighted union average rate). 
 
Union Rate Identifiers 
 
A four letter classification abbreviation identifier enclosed 
in dotted lines beginning with characters other than "SU" or 
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"UAVG" denotes that the union classification and rate were 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of 
the union which prevailed in the survey for this 
classification, which in this example would be Plumbers. 0198 
indicates the local union number or district council number 
where applicable, i.e., Plumbers Local 0198. The next number, 
005 in the example, is an internal number used in processing 
the wage determination. 07/01/2014 is the effective date of the 
most current negotiated rate, which in this example is July 1, 
2014. 
 
Union prevailing wage rates are updated to reflect all rate 
changes in the collective bargaining agreement (CBA) governing 
this classification and rate. 
 
Survey Rate Identifiers 
 
Classifications listed under the "SU" identifier indicate that 
no one rate prevailed for this classification in the survey and 
the published rate is derived by computing a weighted average 
rate based on all the rates reported in the survey for that 
classification.  As this weighted average rate includes all 
rates reported in the survey, it may include both union and 
non-union rates. Example: SULA2012-007 5/13/2014. SU indicates 
the rates are survey rates based on a weighted average 
calculation of rates and are not majority rates. LA indicates 
the State of Louisiana. 2012 is the year of survey on which 
these classifications and rates are based. The next number, 007 
in the example, is an internal number used in producing the 
wage determination. 5/13/2014 indicates the survey completion 
date for the classifications and rates under that identifier. 
 
Survey wage rates are not updated and remain in effect until a 
new survey is conducted. 
 
Union Average Rate Identifiers 
 
Classification(s) listed under the UAVG identifier indicate 
that no single majority rate prevailed for those 
classifications; however, 100% of the data reported for the 
classifications was union data. EXAMPLE: UAVG-OH-0010 
08/29/2014. UAVG indicates that the rate is a weighted union 
average rate. OH indicates the state. The next number, 0010 in 
the example, is an internal number used in producing the wage 
determination. 08/29/2014 indicates the survey completion date 
for the classifications and rates under that identifier. 
 
A UAVG rate will be updated once a year, usually in January of 
each year, to reflect a weighted average of the current 
negotiated/CBA rate of the union locals from which the rate is 
based. 
 
 ---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
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1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
          END OF GENERAL DECISION 
 
 



PROJECT NAME: Blanco Road Phase II
PROJECT NO.: 40-00004

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

1

ALT.
NO.

ITEM
NO.

DESC.
CODE 

S.P.
NO. BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX.
QUANTITIES

UNIT BID 
PRICE AMOUNT

ITEM 
SEQUENCE 

NO.
The City only will accept bid pricing to the hundredths. Any pricing extended out to three 

decimal points will be truncated to two decimal points in the City's favor.
100 1 MOBILIZATION LS 1 1

100 2 INSURANCE AND BOND LS 1 2

101 1 PREPARING RIGHT-OF-WAY LS 1 3

104 1 STREET EXCAVATION CY 21441 4

106 1 BOX CULVERT EXCAVATION & BACKFILL CY 2690 5

107 1 EMBANKMENT (FINAL) (DENS CONT) (TY B) CY 73 6

107 9 EMBANKMENT (AOCS 1 THROUGH 7) CY 4700 7

108 1 LIME TREAT SUBGRADE (6") SY 1389 8

108 2 LIME TON 25 9

202 1 PRIME COAT GAL 193 10

203 1 TACK COAT GAL 4118 11

205 2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (5" COMP. DEPTH) SY 1931 12

205 2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (6" COMP. DEPTH) SY 4140 13

205 2 HOT MIX ASPHALTIC PAVEMENT, TYPE B (8.5" COMP. DEPTH) SY 36978 14

205 4 HOT MIX ASPHALTIC PAVEMENT, TYPE C (2" COMP. DEPTH) SY 34735 15

209 1 CONCRETE PAVEMENT (10" DEPTH) (BUS PAD) SY 3158 16

230 1 FLEXIBLE PAVEMENT FULL-DEPTH REPAIR (6" COMP. DEPTH) SY 835 17

230 2 CONCRETE PAVEMENT FULL-DEPTH REPAIR (6" COMP. DEPTH) SY 322 18

9600 1 TRIAXIAL GEOGRID TYPE I SY 36978 19

260 ULTRA-THIN BONDED HOT MIX WEARING COURSE (NOVACHIP SURFACE TREATMENT) SY 50710 20

307 1 CONCRETE FOR STRUCTURES (MISC) CY 1.2 21

307 1 CONCRETE STRUCTURE (TYPE E CURB RETAINING WALLS) CY 17.5 22

308 1 DRILLED SHAFTS (30") LF 203.4 23

309 1 PRECAST REINFORCED CONCRETE CULVERT (3' X 3') LF 162.61 24

309 1 PRECAST REINFORCED CONCRETE CULVERT (5' X 3') LF 751.65 25

401 1 401 REINFORCED CONCRETE PIPE (CLASS III) (24" DIA) LF 1891.36 26

401 1 401 REINFORCED CONCRETE PIPE (CLASS III) (30" DIA) LF 1796.77 27

401 1 401 REINFORCED CONCRETE PIPE (CLASS III) (36" DIA) LF 1930.53 28

401 1 401 REINFORCED CONCRETE PIPE (CLASS III) (42" DIA) LF 702.24 29

403 1 403 JUNCTION BOX 4'X4'X4' EA 10 30

403 2 403 JUNCTION BOX 5'X5'X5' EA 14 31

403 3 403 JUNCTION BOX 6'X6'X6' EA 8 32

403 4 403 JUNCTION BOX 7'X7'X7' EA 1 33

403 7 403 JUNCTION BOX 8'X8'X8' EA 2 34

403 403 CURB INLET (TY I) EA 7 35

403 403 CURB INLET (TY III) EA 21 36

403 403 CURB INLET (TY V) EA 7 37

403 403 CURB INLET TXDOT TY C EA 10 38

403 403 TRAFFIC INLET TY X-3 EA 1 39

403 403 TRAFFIC INLET TY X-4 EA 3 40

403 403 JUNCTION BOX 45 DEGREE MH EA 1 41

410 2 GRAVEL SUBGRADE FILLER CY 815 42

465 MANHOLE VERTICAL STACK EA 5 43

500 1 CONCRETE CURBING LF 12052 44

500 5 HEADER CURB LF 195 45

502 1 502 CONCRETE SIDEWALKS SY 6128 46
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2
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502 3 SIDEWALK DRAIN EA 3 47

503 1 503 PORTLAND CEMENT CONCRETE DRIVEWAYS SY 566 48

503 2 503 PORTLAND CEMENT CONCRETE DRIVEWAYS - COMMERCIAL SY 4076 49

503 4 503 ASPHALTIC CONCRETE DRIVEWAY SY 2027 50

503 5 503 GRAVEL DRIVEWAY SY 94 51

505 1 505 CONCRETE RIPRAP (5" THICK) SY 218.5 52

506 1 CONCRETE RETAINING WALLS - COMBINATION TYPE CY 96.8 53

507 1 CHAIN LINK WIRE FENCE (4') LF 100 54

507 2 CHAIN LINK WIRE FENCE (6') LF 100 55

507 3 CHAIN LINK WIRE FENCE (8') LF 100 56

507 4 GATES - PEDESTRIAN EA 5 57

507 5 GATES - VEHICULAR OPENING 5 58

508 1 RELOC WIRE FENCE LF 100 59

509 1 METAL BEAM GUARD RAIL (STEEL POST) LF 50 60

510 1 TIMBER GUARD POSTS EA 2 61

515 1 TOPSOIL CY 217 62

516 1 BERMUDA SODDING SY 984 63

516 2 ST. AUGUSTINE SODDING SY 984 64

522 1 SIDEWALK PIPE RAILING LF 150 65

523 1 523 ADJUSTING VEHICULAR GATES  EA 7 66

523 2 523 ADJUST PEDESTRIAN GATES OPENING 5 67

524 1 CONCRETE STEPS CY 7 68

525 1 CONCRETE TRAFFIC BARRIER (PORTABLE) LF 2200 69

530 1 530 BARRICADES, SIGNS AND TRAFFIC HANDLING LS 1 70

531 3 R1-1 STOP (30")(HIGH DENSITY) EA 18 71

531 6 R2-1 SPEED LIMIT (24" X 30") EA 4 72

531 13 R3-7 RIGHT LANE MUST TURN RIGHT (30" X 30") (HIGH DENSITY) EA 1 73

531 21 R7-1 NO PARKING ANYTIME (18" X 24") (HIGH DENSITY) EA 1 74

531 22 R7-18 NO PARKING THIS SIDE / THIS BLOCK (18" X 24") (HIGH DENSITY) EA 2 75

531 24 R9-3A PEDESTRIAN CROSSING PROHIBITED (18" X 18") (HIGH INTENSITY) EA 6 76

531 29 R10-6 STOP HERE ON RED (24" X 36") (HIGH DENSITY) EA 1 77

531 34 S1-1 ADVANCE SCHOOL CROSSING AND SCHOOL CROSSING (36" X 36") EA 6 78

531 35 W16-7 DIAGONAL ARROW SIGN (DIAMOND GRADE) (FLUORESCENT YELLOW GREEN) (30" X 18") EA 4 79

531 57 9 INCH STREET NAME BLOCK NUMBERS (VARIES X 9") EA 72 80

531 59 SPECIAL SIGN (HIGH DENSITY) EA 1 81

531 62 W16-9P AHEAD (36" X 20") (HIGH DENSITY) EA 2 82

531 66 S5-2A END SCHOOL ZONE (24" X 9") (HIGH DENSITY) EA 1 83

531 86 R9-3B USE CROSSWALK (18" X 12") (HIGH INTENSITY) EA 6 84

531 87 R10-1 CROSS ONLY ON PED SIGNAL (9" X 12") (HIGH INTENSITY) EA 28 85

535 1 4 INCH WIDE YELLOW LINE LF 14791 86

535 2 4 INCH WIDE WHITE LINE LF 3790 87

535 4 8 INCH WIDE WHITE LINE LF 214 88

535 7 24 INCH WIDE WHITE LINE LF 1763 89

535 8 RIGHT WHITE ARROW EA 1 90

535 9 LEFT WHITE ARROW EA 5 91

535 12 WORD "ONLY" EA 2 92

535 50 MEDIAN NOSE YELLOW EA 1 93

537 1 TRAFFIC BUTTON (TYPE W) EA 4358 94
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537 2 TRAFFIC BUTTON (TYPE Y) EA 6968 95

537 6 TRAFFIC BUTTON (TYPE I-C) EA 377 96

537 8 TRAFFIC BUTTON (TYPE II A-A) EA 2823 97

537 9 TRAFFIC BUTTON (TYPE II C-R) EA 1486 98

540 6 CONSTRUCTION EXITS (INSTALL/REMOVE) SY 2496 99

540 7 CONSTRUCTION PERIMETER FENCE LF 12500 100

540 10 CURB INLET GRAVEL FILTERS LF 1128 101

550 1 TRENCH EXCAVATION SAFETY PROTECTION LF 7235.16 102

552 1 REMOVING AND RELOCATING IRRIGATION SYSTEMS LF 200 103

554 1 EROSION CONTROL MATTING SY 67 104

615 1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 5 105

618 1 CONDUIT (2 INCH / PVC SCHEDULE 40) LF 6859 106

618 2 CONDUIT (3 INCH / PVC SCHEDULE 40) LF 2797 107

620 1 ELECTRICAL CONDUCTORS (NO. 6) (BARE) LF 105 108

620 2 ELECTRICAL CONDUCTORS (NO. 8) (BARE) LF 1625 109

620 3 ELECTRICAL CONDUCTORS (NO. 6) (INSULATED) LF 170 110

624 8 GROUND BOXES TY D (162922) WITH APRON EA 51 111

628 1 ELECTRICAL SERVICES EA 5 112

633 1 BATTERY BACKUP FOR TRAFFIC SIGNAL EA 5 113

655 1 TYPE 332 CONTROLLER FOUNDATION EA 5 114

680 2 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) EA 5 115

681 1 TEMPORARY TRAFFIC SIGNALS (PER INTERSECTION) EA 5 116

682 1 INS VEH SIG SECTION W/  BACK PLATE (12 INCH) (3 SECONDS) EA 34 117

682 4 INSTALL PEDESTRIAN SIGNAL SECTION (12 INCH) LED (2 IND) EA 28 118

684 1 TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (CONDUCTOR NO. 4) LF 1343 119

684 1 TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (CONDUCTOR NO. 9) LF 2808 120

685 4 SOLAR POWERED (PHOTOVOLTAIC) SCHOOL ZONE FLASHER ASSEMBLIES EA 2 121

686 30 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28') EA 2 122

686 31 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28') (ILSN) EA 14 123

686 280B INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28-20') (ILSN) EA 1 124

686 282B INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28-28') (ILSN) EA 1 125

687 1 PEDESTAL POLE ASSEMBLY EA 4 126

688 2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) EA 28 127

693 1 ILSN SIGN (LED) (6 FT) (DOUBLE SIDED) EA 12 128

693 2 ILSN SIGN (LED) (8 FT) (DOUBLE SIDED) EA 4 129

693 3 ILSN SIGN (LED) (6 FT) (SINGLE SIDED) EA 2 130

695 2 EMERGENCY PREEMPTION PHASE SELECTOR EA 10 131

695 3 EMERGENCY PREEMPTION DETECTOR EA 16 132

695 4 EMERGENCY PREEMPTION DETECTOR CABLE LF 2419 133

696 1 RADAR PRESENCE DETECTION DEVICE (RPDD) EA 18 134

696 3 RADAR PRESENCE DETECTION DEVICE (RADD) EA 10 135

801 2 LEVEL IIA PROTECTIVE FENCING LF 170 136

801 3 LEVEL IIB PROTECTIVE FENCING LF 64 137

802 2 LEVEL II PRUNING LS 1 138

9506 REMOVAL & REPLACEMENT OF WROUGHT IRON FENCE LF 100 139

9507 REMOVING AND REPLACING PIPE RAIL FENCE LF 110 140

9508 1 REMOVAL & REPLACEMENT WOOD FENCE LF 100 141

9508 2 REMOVAL & REPLACEMENT WOOD GATES EA 5 142
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ALT.
NO.

ITEM
NO.

DESC.
CODE 

S.P.
NO. BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX.
QUANTITIES

UNIT BID 
PRICE AMOUNT

ITEM 
SEQUENCE 

NO.

9510 1 REMOV UNDERGROUND STRUCTURES EA 1 143

662 2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 3790 144

662 2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 214 145

662 2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 14719 146

662 2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 4643 147

662 2113 WORK ZN PAV MRK SHT TERM (TAB) TY W EA 450 148

662 2114 WORK ZN PAV MRK SHT TERM (TAB) TY Y EA 1050 149

666 2132 REFL PAV MRK TY I (Y) 24" (SLD) (100MIL) LF 148 150

666 2185 REFL PAV MRK TY II (Y) 24" (SLD) LF 148 151

110 2.1 TRANSPORTATION TO DISPOSAL FACILITY (COSA) (SEGMENT 2) CY 2777 152

110 2.2 TRANSPORTATION TO DISPOSAL FACILITY (SAWS WATER) (SEGMENT 2) CY 183 153

110 2.3 TRANSPORTATION TO DISPOSAL FACILITY (CPS) (SEGMENT 2) CY 43 154

110 2.4 TRANSPORTATION TO DISPOSAL FACILITY (COSA) (SEGMENT 4) CY 1377 155

110 2.5 TRANSPORTATION TO DISPOSAL FACILITY (SAWS WATER) (SEGMENT 4) CY 123 156

110 2.6 TRANSPORTATION TO DISPOSAL FACILITY (SAWS SEWER) (SEGMENT 4) CY 156 157

110 2.7 TRANSPORTATION TO DISPOSAL FACILITY (CPS) (SEGMENT 4) CY 39 158

110 2.8 LANDFILL DISPOSAL (COSA) (SEGMENT 2) CY 2777 159

110 2.9 LANDFILL DISPOSAL (SAWS WATER) (SEGMENT 2) CY 183 160

110 2.10 LANDFILL DISPOSAL (CPS) (SEGMENT 2) CY 43 161

110 2.11 LANDFILL DISPOSAL (COSA) (SEGMENT 4) CY 1377 162

110 2.12 LANDFILL DISPOSAL (SAWS WATER) (SEGMENT 4) CY 123 163

110 2.13 LANDFILL DISPOSAL (SAWS SEWER) (SEGMENT 4) CY 156 164

110 2.14 LANDFILL DISPOSAL (CPS) (SEGMENT 4) CY 39 165

110 2.15 ROLL-OFF CONTAINERS (COSA) (SEGMENTS 2 AND 4) DAY 90 166

110 2.16 ROLL-OFF CONTAINERS (SAWS WATER) (SEGMENTS 2 AND 4) DAY 90 167

110 2.17 ROLL-OFF CONTAINERS (SAWS SEWER) (SEGMENTS 2 AND 4) DAY 90 168

110 2.18 ROLL-OFF CONTAINERS (CPS) (SEGMENTS 2 AND 4) DAY 90 169

110 4.1 REMOVAL, STORAGE AND TREATMENT OF IMPACTED GROUNDWATER(COSA)(SEG 2 & 4) GAL 2500 170

110 4.2 DISPOSAL OF IMPACTED GROUNDWATER (COSA) (SEGMENTS 2 AND 4) GAL 2500 171

110 4.3 REMOVAL, STORAGE AND TREATMENT OF IMPACTED GROUNDWATER(SAWS SEWER)(SEGS 2 & 4) GAL 2500 172

110 4.4 DISPOSAL OF IMPACTED GROUNDWATER (SAWS SEWER) (SEGMENTS 2 AND 4) GAL 2500 173

110 4.5 REMOVAL, STORAGE AND TREATMENT OF IMPACTED GROUNDWATER(SAWS WATER)(SEGS 2 & 4) GAL 2500 174

110 4.6 DISPOSAL OF IMPACTED GROUNDWATER (SAWS WATER) (SEGMENTS 2 AND 4) GAL 2500 175

110 4.7 REMOVAL, STORAGE AND TREATMENT OF IMPACTED GROUNDWATER(CPS)(SEG 2 & 4) GAL 2500 176

110 4.8 DISPOSAL OF IMPACTED GROUNDWATER (CPS) (SEGMENTS 2 AND 4) GAL 2500 177

110 5.1 DEVELOPMENT OF A SITE SPECIFIC HEALTH AND SAFETY PLAN (SEGMENTS 2 AND 4) LS 1 178

110 5.2 CONSTRUCTION MONITORING AND OVERSIGHT FOR AOCS 6 AND 7 DAY 50 179

110 6.1 PREPARATION AND SUBMITTAL OF A SPECIFIC WASTE MANAGEMENT PLAN LS 1 180

110 7.1 PREPARATION AND SUBMITTAL OF ENVIRONMENTAL OVERSIGHT REPORT LS 1 181

Total CoSA Base Bid Amount:
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SAWS Sanitary Sewer Base Bid

ALT.
NO.

ITEM
NO.

DESC.
CODE 

S.P.
NO. BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX.
QUANTITIES

UNIT BID 
PRICE AMOUNT

ITEM 
SEQUENCE 

NO.

100 Mobilization LS 1 1

101 Preparation of Right-of-Way LS 1 2

110.2.6 TRANSPORTATION TO DISPOSAL FACILITY (SAWS SEWER) (SEGMENT 4) CY 156 3

110.2.13 LANDFILL DISPOSAL (SAWS SEWER) (SEGMENT 4) CY 156 4

110.2.17 ROLL-OFF CONTAINERS (SAWS SEWER) (SEGMENTS 2 AND 4) DAY 90 5

110.4.3 REMOVAL, STORAGE AND TREATMENT OF IMPACTED GROUNDWATER(SAWS SEWER)(SEG 2 & 4) GAL 2500 6

110.4.4 DISPOSAL OF IMPACTED GROUNDWATER (SAWS SEWER) (SEGMENTS 2 AND 4) GAL 2500 7

550 Trench Excavation Safety Protection LF 1633.74 8

848 8" PVC Gravity Sanitary Sewer Line (0'-6' Cut)(ASTM 2241)(SRD 26) LF 153.5 9

848 8" PVC Gravity Sanitary Sewer Line (6'-10' Cut)(ASTM 2241)(SRD 26) LF 154.89 10

848 8" PVC Gravity Sanitary Sewer Line (10'-14' Cut)(ASTM 2241)(SRD 26) LF 221.99 11

848 15" PVC Gravity Sanitary Sewer Line (6'-10' Cut)(ASTM 2241)(SRD 26) LF 626.78 12

848 15" PVC Gravity Sanitary Sewer Line (10'-14' Cut)(ASTM 2241)(SRD 26) LF 476.58 13

851 Adjusting Existing Manholes (Watertight Ring and Cover) EA 2 14

852.1 Sanitary Sewer Manhole (0'-6') EA 6 15

852.2 Sanitary Sewer Drop Manhole (0'-6') EA 1 16

852.3 Extra Depth Manhole (>6') VF 20.6 17

854 Sanitary Sewer Laterals LF 789 18

854A One-Way Sanitary Sewer Cleanout EA 28 19

858 Concrete Encasement, Cradles, Saddles & Collars CY 18.5 20

860 Vertical Stacks VF 46 21

864 Bypass Pumping LS 1 22

866 Post-Construction Sanitary Sewer Main Television Inspection (8"-15" Main) LF 1633.74 23

866 Pre-Construction Sanitary Sewer Main Television Inspection (8"-15" Main) LF 1787.74 24

Total SAWS Sanitary Sewer Base Bid Amount:
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SAWS Water Base Bid

ALT.
NO.

ITEM
NO.

DESC.
CODE 

S.P.
NO. BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX.
QUANTITIES

UNIT BID 
PRICE AMOUNT

ITEM 
SEQUENCE 

NO.

100 Mobilization LS 1 1

101 Preparation of Right-of-Way LS 1 2

110.2.2 TRANSPORTATION TO DISPOSAL FACILITY (SAWS WATER) (SEGMENT 2) CY 183 3

110.2.5 TRANSPORTATION TO DISPOSAL FACILITY (SAWS WATER) (SEGMENT 4) CY 123 4

110.2.9 LANDFILL DISPOSAL (SAWS WATER) (SEGMENT 2) CY 183 5

110.2.12 LANDFILL DISPOSAL (SAWS WATER) (SEGMENT 4) CY 123 6

110.2.16 ROLL-OFF CONTAINERS (SAWS WATER) (SEGMENTS 2 AND 4) DAY 90 7

110.4.5 REMOVAL, STORAGE AND TREATMENT OF IMPACTED GROUNDWATER(SAWS WATER)(SEG 2 & 4) GAL 2500 8

110.4.6 DISPOSAL OF IMPACTED GROUNDWATER (SAWS WATER) (SEGMENTS 2 AND 4) GAL 2500 9

511.3 Replacing with Hot Mix Asphaltic Concrete Pavement (6" Type B, 2" Type D) SY 370 10

550 Trench Excavation Safety Protection LF 9019 11

818 6" PVC Waterline (Restrained) LF 55 12

818 8" PVC Waterline (Restrained) LF 2423 13

818 12" PVC Waterline (Restrained) LF 4614 14

818 16" PVC Waterline (Restrained) LF 1781 15

824 Relay 3/4" Short Service EA 11 16

824 Relay 3/4" Long Service EA 24 17

823 Relay 1" Short Service EA 10 18

824 Relay 1" Long Service EA 14 19

824 Relay 1 1/2" Short Service EA 1 20

824 Relay 1 1/2" Long Service EA 3 21

824 Relay 4" Short Service EA 1 22

824 Relay 4" Long Service EA 1 23

824 Relay 6" Long Service EA 1 24

824 New 3/4" Unmetered Short Service EA 1 25

824.5 Customer Shut-Off Valve EA 51 26

826 Valve Box Adjustment EA 1 27

828 4" Gate Valve EA 2 28

828 6" Gate Valve EA 1 29

828 8" Gate Valve EA 28 30

828 12" Gate Valve EA 14 31

828 16" Gate Valve EA 4 32

833 Existing Meter and New Meter Box Relocation EA 59 33

833 Meter Box EA 63 34

834 Fire Hydrant EA 13 35

836 Pipe Fittings, All Sizes and Types TON 21.7 36

840 6" Water Tie-ins EA 11 37

840 8" Water Tie-ins EA 17 38

840 12" Water Tie-ins EA 6 39

840 16" Water Tie-ins EA 1 40

841 Hydrostatic Testing EA 10 41

844 2" Blowoff, Temporary EA 27 42

846 1" Air Release Assemblies EA 8 43

856.2 8" Carrier Pipe for Jacking, Boring, Tunneling (Open Cut) LF 108 44

856.2 12" Carrier Pipe for Jacking, Boring, Tunneling (Open Cut) LF 38 45

856.3 Casing or Liner 24" (Opn Cut) LF 146 46

3000 Removal, Transp and Disposal of AC Pipe LF 3235 47

Total SAWS Water Base Bid Amount:
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CPS Energy Gas Base Bid

NOTE A:

NOTE B:

NOTE C:

NOTE D:

ALT.
NO.

ITEM
NO.

DESC.
CODE 

S.P.
NO. BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX.
QUANTITIES

UNIT BID 
PRICE AMOUNT

ITEM 
SEQUENCE 

NO.
1 Rerun and Lower Gas Service Off  New Main (Main to 1 Ft. Inside Property Line), Sizes 1/2" thru 4" (including replacing  riser 

if necessary).

SHORT SIDE 1 EA 3 1

LONG SIDE 1 EA 5 2

2
Rerun and Lower Gas Service Off  New Main to Meter, Sizes 1/2" thru 4" (including replacing  riser if necessary).

SHORT SIDE 1 EA 6 3

LONG SIDE 1 EA 7 4

4 Install Gas Main or Casing (Distance As Measured Along the Top of Trench)

2" PLASTIC PIPE AND TRACER WIRE 1 FT 2877 5

4" PLASTIC PIPE AND TRACER WIRE 1 FT 255 6

6" PLASTIC PIPE AND TRACER WIRE 1 FT 71 7

12" STEEL 1 FT 16 8

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item.

5 Install Gas Mains Joint Trench (Distance As Measured Along the Top of Trench)

6" PLASTIC PIPE WITH TRACER WIRE & 12" STEEL PIPE 1 FT 2854 9

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item.

8 Temporary Street Restoration 

ASPHALT - 6" H.M.A.C. TYPE B 1 SY 1050 10

Total CPS Gas Base Bid Amount:

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in 
this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  
 _______________________________Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid
amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 
totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

 
Title:       _______________________________

Unit prices shall include insurance costs.  CPS’ insurance requirements are specified in Exhibit GAS-1.

For each of the items below, the Contractor's work is to include:  trenching, joining, testing, coating steel, connecting new pipe to existing pipe and all necessary fittings for tie-ins such as, stopper fittings and 3-way stopper tees, sand padding, backfilling and compacting 
to consistency of original soil, installing all necessary cathodic protection devices such as CPTLB’s and anodes, replacing paving, curbs, and sidewalks removed or damaged during construction, and cleanup as may be necessary in each instance.

Trenching is considered to be the normal method of service installation and is required on all service adjustments.  A gas service can be rerun by INSERTION, when the old service is PULLED from the riser to one foot inside the property line, ONLY at the discretion of 
the CPS Inspector.

Bid quantities shown are estimates by CPS.  Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable.







 
 

CITY OF SAN ANTONIO 
TRANSPORTATION & CAPITAL IMPROVEMENTS 

 
 
 
 
 

RECEIPT OF ADDENDUM NUMBER(S)  #4   IS HEREBY ACKNOWLEDGED FOR PLANS AND  

 

SPECIFICATIONS FOR CONSTRUCTION OF BLANCO ROAD PHASE II 

  

FOR WHICH BIDS WILL BE OPENED ON  01/13/15 
 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         
Signature 

         
Print Name/Title 
  


