
 
 
ADDENDUM NO. 1 
 
PROJECT NAME: 2015-2016 TASK ORDER CONTRACT FOR TRAFFIC SIGNAL SYSTEMS 

DATE: 3/10/2015 
 
ADDENDUM NO.1 
 
This addendum should be included in and be considered part of the plans and specifications for the 
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this 
addendum and submit with their bid. 
 
CIMS PROJECT NO.: 23-12010001 
________________________________________________________________________   

 
 

FORMAL INVITATION FOR BID AND CONTRACT: 

For clarification purposes:   
 Substitute and utilize the revised Form 025 “UNIT PRICING FORM”.  Items 686.100, Sup 1, 

and Sup 2 were added to the form.    
 

 No direct payment shall be made for the following specification items. Contractor shall 
include cost of these items in various other bid items: 

 
100.1 Mobilization 
100.2 Insurance and Bond 
101.1 Preparing Right-of-Way 
530.1 Barricades, Signs, and Traffic Handling 
540 Temporary Erosion, Sedimentation and Water Pollution Prevention and Control 

 
The City will pay additional mobilization accordingly for the following situations: 

 
1. If the final project construction cost plus additional mobilization fee does not surpass 

$10,000, then the total bid price for mobilization will be applied. 
 

2. In the event where the final project construction cost plus the additional mobilization fee is 
greater than $10,000, the additional mobilization fee will be adjusted so that the total 
project cost is $10,000. 

 
  

 The information below is to replace the Special Provision to Item 686: 
 
 

 



 
ITEM 686. TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) 

Traffic signal poles and mast arms shall be provided and installed by the Contractor. 

For each task order, one item 686.100 will be included to cover the cost of the freight to deliver the 
poles. 

Section 686.7 is amended with the following bid items: 

Item 686.100 – Freight charges for delivery of mast arm poles –per each 

Item 686.124 – Install 24’ Tall Single Mast Arm with 24’ Mast Arm and 9’ ILSN arm – per each 

Item 686.128 – Install 24’ Tall Single Mast Arm with 28’ Mast Arm and 9’ ILSN arm – per each 

Item 686.132 – Install 24’ Tall Single Mast Arm with 32’ Mast Arm and 9’ ILSN arm – per each 

Item 686.136 – Install 24’ Tall Single Mast Arm with 36’ Mast Arm and 9’ ILSN arm – per each 

Item 686.140 – Install 24’ Tall Single Mast Arm with 40’ Mast Arm and 9’ ILSN arm – per each 

Item 686.144 – Install 24’ Tall Single Mast Arm with 44’ Mast Arm and 9’ ILSN arm – per each 

Item 686.148 – Install 24’ Tall Single Mast Arm with 48’ Mast Arm and 9’ ILSN arm – per each 

Item 686.155 – Install 24’ Tall Single Mast Arm with 55’ Mast Arm and 9’ ILSN arm – per each 

Item 686.160 – Install 24’ Tall Single Mast Arm with 60’ Mast Arm and 9’ ILSN arm – per each 

Item 686.165 – Install 24’ Tall Single Mast Arm with 65’ Mast Arm and 9’ ILSN arm – per each 

Item 686.224 – Install 30’ Tall Single Mast Arm with 24’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.228 – Install 30’ Tall Single Mast Arm with 28’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.232 – Install 30’ Tall Single Mast Arm with 32’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.236 – Install 30’ Tall Single Mast Arm with 36’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.240 – Install 30’ Tall Single Mast Arm with 40’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 



 
Item 686.244 – Install 30’ Tall Single Mast Arm with 44’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.248 – Install 30’ Tall Single Mast Arm with 48’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.255 – Install 30’ Tall Single Mast Arm with 55’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.260 – Install 30’ Tall Single Mast Arm with 60’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

Item 686.265 – Install 30’ Tall Single Mast Arm with 65’ Mast Arm, luminaire arm with luminaire, 
and 9’ ILSN arm – per each 

 The information below is added: 
 
SUPPLEMENTAL SPECIFICATION 1.  Police Officer 
 

SUP 1.1 DESCRIPTION: Provide uniformed off-duty police officer(s) as directed by the City of 
San Antonio Project Manager and Traffic Engineer where two-way traffic is to be maintained at major 
intersections. 

 
SUP1.2 MATERIALS: N/A 

 
SUP 1.3 CONSTRUCTION: Coordinate with City of San Antonio Construction Inspector to 
determine the duration and locations where off-duty police officers will be deployed. 

 
SUP1.4 MEASUREMENT: Police Officer services will be measured by the hour per officer. 

 
SUP 1.5 PAYMENT: The accepted quantity of man-hours shall be paid at the contract unit 
price for each hour 

 
BID ITEM: 

SUP 1- Police Officer - per Hour 
 

SUPPLEMENTAL SPECIFICATION 2.  Mobilization 
 

The City will pay additional mobilization accordingly for the following situations: 
 

1. If the final project construction cost plus additional mobilization fee does not surpass 
$10,000, then the total bid price for mobilization will be applied. 
 

2. In the event where the final project construction cost plus the additional mobilization fee is 
greater than $10,000, the additional mobilization fee will be adjusted so that the  

 
BID ITEM: 

SUP 2- Mobilization - per Each 
 



 
QUESTIONS AND RESPONSES 

1. Question:  How are time charges going to work per task order as it relates to material delivery? 

Response:  The number of days that must be met to achieve substantial completion and to 
avoid liquidated damages will be agreed upon at the time the task order is issued.  This 
timeframe should include a reasonable amount of time to acquire materials.  If an unusual 
situation arises in which material is delayed significantly from what was assumed, 
contractor shall provide documentation from the supplier showing expected arrival date as 
well as date of order to allow a decision to suspend time to be made. 
 

2. Question:  How will pole orders be released?  The number of poles in an order has an impact on 
freight costs and how that cost is spread per pole cost. 

Response:  The number of poles will vary per task order based on the project that is being 
constructed.  To help obtain the best pricing for the pole line items, a pay item for pole 
freight will be provided.  One of these freight line items will paid for each work order in 
which poles are ordered. 

 
3. Question:  When will item 680 be used on a task order? 

Response:  An item 680 will be used whenever a pole foundation will be drilled and poured 
on a task order.  This includes pole foundations that are subsidiary to other bid items. 

 
4. Question:  Will there be an item for barricades? 

Response:  No separate item will be provided for barricades.  However as stated in the 
previous section, a mobilization item has been added for task orders with a lower overall 
cost. 

 
5. Question:  Can items be added that are needed to satisfy bonding requirements (such as 

mobilization, preparation of ROW, etc.)? 

Response:  These items will not be provided as separate bid items as discussed in the 
previous section. 

 
6. Question:  Will there be reimbursement for police if needed? 

Response:  A supplemental specification addressing this issue has been added. 
 
7. Question:  Will there be reimbursement for permits required as part of the electrical service? 

Response:  The cost of the permits is included in the payment of Item 628.1. 
 
8. Question:  Will an office be required for this contract?  Specification requires an office for contracts 

over $1 million. 

Response:  No, Item 526 which governs field offices is not a part of this contract. 



 
 
9. Question:  Will lane closures be required for ITS items? 

Response:  The type of work will dictate the need for lane closures.  Lane closures will be 
required if the contractor has to block a lane to install equipment of if the equipment is 
being installed over a travel lane. 
 

10. Question:  There is no language that restricts the type of audible pedestrian equipment that will be 
accepted.  Are there restrictions? 

Response:  Equipment must meet requirements of Item 688.  The City prefers the use of the 
EZ Communicator Navigator APS by Polara. 

 
11. Question:  When would the removal of traffic signals item be used? 

Response:  This pay item will be used when an existing traffic signal is being removed and 
replaced with a new installation (such as upgrading a wood pole installation to a steel mast 
arm installation). 

 
12. Question:  When will “rock” pay items for boring and drilling be used? 

Response:  In most cases the condition of the subsurface cannot be guaranteed prior to 
issuance of the task order.  “Rock” pay items will be used on the task order in those areas in 
which rock is typically encountered (such as the northern and western parts of the City).  If 
a “rock” pay item is not included, but large amounts of rock are discovered during 
construction, contractor may request an adjustment. 

 
13. Question:  How many pavement markings items will be expected per task order since there is 

usually a mobilization fee for pavement markings? 

Response:  The amount of pavement markings will vary per task order but are typically 
only for a distance within 200 feet of an intersection on all approaches. 

 
14. Question:  How is the 30 day maintenance period for this contract defined? 

Response:  The 30 day period will begin once the contractor has completed all identified 
punch list times at a particular location.  The test period will be on a location by location 
basis.   

 
15. Question:  Can the electrical service be applied for in the City’s name rather than in the contractor’s 

name to eliminate the need to transfer? 

Response:  For this contract we will establish a process to enable the contractor to apply for 
the electrical service in the City’s name.  Once the contract is awarded and at the time the 
first task order is issued, the contractor will work with City staff on the proper procedure 
for establishing the power.   

 



 
16. Question:  When will the battery box foundation be corrected on standard sheet? 

Response:  The correction will be made at a later date.  However, for this project, the in 
ground battery box shown on the standard sheet posted with this request for bids should be 
omitted. 

 

 

 

 

 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 



PROJECT NAME: Task Order Contract for Traffic Signal System
PROJECT NO. 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

1

ALT. NO. ITEM NO.
DESC. 
CODE 

S.P.  
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES  UNIT BID PRICE AMOUNT

ITEM 
SEQUENCE 

NO.
The City only will accept bid pricing to the hundredths. Any pricing 

extended out to three decimal points will be truncated to two decimal 
points in the City's favor.

103.1 REMOVE CONCRETE CURB LF 375

103.3 REMOVE SIDEWALKS AND DRIVEWAYS SF 1250

104.1 STREET EXCAVATION CY 70

200.1 FLEXIBLE BASE (8" COMP. DEPTH) (TY A) SY 20

203.1 TACK COAT GAL 25

205.3 HOT MIX ASPHALTIC CONC. PAVEMNT,TYPE C(2" COMP DEPTH) SY 125

206.1 ASPHALT TREATED BASE (8" THICK) SY 175

208.1
SALVAGING, HAULING AND STOCKPILING RECLAIMABLE ASPH. PAVEMENT (2"
DEPTH) SY 75

308.30 DRILL SHAFTS (30 IN) LF 44

308.36 DRILL SHAFTS (36 IN) LF 91

308.48 DRILL SHAFTS (48 IN) LF 22

308.130 DRILL SHAFTS (30 IN) (ROCK) LF 44

308.136 DRILL SHAFTS (36 IN) (ROCK) LF 91

308.148 DRILL SHAFTS (48 IN) (ROCK) LF 22

500.1 CONCRETE CURB LF 250

502.1 CONCRETE SIDEWALKS (4”) SY 188

502.21 CONCRETE SIDEWALKS (RAMPS) (TYPE 1) EA 2

502.22 CONCRETE SIDEWALKS (RAMPS) (TYPE 2) EA 15

502.24 CONCRETE SIDEWALKS (RAMPS) (TYPE 4) EA 2

502.25 CONCRETE SIDEWALKS (RAMPS) (TYPE 5) EA 2

502.41 CONCRETE SIDEWALKS (RAMPS) (TYPE 21) EA 2

502.42 CONCRETE SIDEWALKS (RAMPS) (TYPE 22) EA 2

502.54 CAST IN PLACE DETECTABLE WARNING SURFACE EA 5

505.1 CONCRETE RIPRAP (5 INCHES THICK) SY 30

506.1 CONCRETE RETAINING WALLS - COMBINATION TYPE CY 5

512.3 VALVE BOX ADJUSTMENTS EA 5

531.98 REMOVE SIGN EA 10

531.99 INSTALL SIGN EA 5

533.2 ELIMINATE EXISTING PAVEMENT MARKINGS (4 IN) LF 1375

533.6 ELIMINATE EXISTING PAVEMENT MARKINGS (8 IN) LF 125

533.10 ELIMINATE EXISTING PAVEMENT MARKINGS (24 IN) LF 188

533.12 ELIMINATE EXISTING PAVEMENT MARKINGS (ARROW) EA 15

533.14 ELIMINATE EXISTING PAVEMENT MARKINGS (DOUBLE ARROW) EA 5

533.16 ELIMINATE EXISTING PAVEMENT MARKINGS (WORD) EA 5

535.01 (SLD) 4 INCH WIDE YELLOW LINE (SOLID) LF 2800



PROJECT NAME: Task Order Contract for Traffic Signal System
PROJECT NO. 

CITY OF SAN ANTONIO
 025 UNIT PRICING FORM

2

ALT. NO. ITEM NO.
DESC. 
CODE 

S.P.  
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES  UNIT BID PRICE AMOUNT

ITEM 
SEQUENCE 

NO.

535.2 (SLD) 4 INCH WIDE WHITE LINE (SOLID) LF 120

535.2 (SKP) 4 INCH WIDE WHITE LINE (SKIP) LF 400

535.4 (SLD) 8 INCH WIDE WHITE LINE (SOLID) LF 800

535.7 (SLD) 24 INCH WIDE WHITE LINE (SOLID) LF 1800

535.8 PAVEMENT MARKING (RIGHT WHITE ARROW) EA 5

535.9 PAVEMENT MARKING (LEFT WHITE ARROW) EA 25

535.11 PAVEMENT MARKING (COMBINATION THRU/LEFT WHITE ARROW) EA 8

535.12 PAVEMENT MARKING (WORD "ONLY") EA 12

535.30 PAVEMENT MARKING (MEDIAN NOSE) SF 880

535.31 24 INCH WIDE YELLOW LINE (SOLID) LF 300

537.6 PAVEMENT MARKER (TYPE I-C) EA 40

537.8 PAVEMENT MARKER (TYPE II A-A) EA 240

537.9 PAVEMENT MARKER (TYPE II C-R) EA 40

552.1 REMOVING AND RELOCATING IRRIGATION SYSTEMS LF 100

615.1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 6

618.1 CONDUIT (PVC SCHEDULE 40) (2 IN) LF 680

618.2 CONDUIT (PVC SCHEDULE 40) (3 IN) LF 1650

618.5 CONDUIT (PVC SCHEDULE 40) (3 IN) (BORE) LF 4800

618.8 CONDUIT (PVC SCHEDULE 40) (3 IN) (BORE) (ROCK) LF 1000

620.1 ELECTRICAL CONDUCTORS (NO. 6) (BARE) LF 480

620.2 ELECTRICAL CONDUCTORS (NO. 8) (BARE) LF 10000

620.3 ELECTRICAL CONDUCTORS (NO. 6) (INSULATED) LF 460

624.5 INSTALL GROUND BOXES TYPE A (122311) W/ APRON EA 4

624.8 INSTALL GROUND BOXES TYPE D (162922) W/ APRON EA 20

628.1 ELECTRICAL SERVICE (TYPE D) (120 / 240V) EA 6

628.21 ELECTRICAL SERVICE DISCONNECT EA 3

633.1 BATTERY BACKUP SYSTEM (EXTERNAL CABINET) EA 2

655.1 TYPE 332 CONTROLLER FOUNDATION EA 6

680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (ISOLATED) EA 6

681.1 TEMPORARY TRAFFIC SIGNALS EA 2

682.1 INSTALL VEHICLE SIGNAL HEAD WITH BACK PLATE (3 SEC) EA 75

682.2 INSTALL VEHICLE SIGNAL HEAD WITH BACK PLATE (4 SEC) EA 28

682.3 INSTALL VEHICLE SIGNAL HEAD WITH BACK PLATE (5 SEC) EA 10

682.4 INSTALL PEDESTRIAN SIGNAL HEAD (12 IN) LED (2 IND) EA 64

684.1 (4) TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (4 CONDUCTOR) LF 8000

684.1 (9) TRAFFIC SIGNAL CABLES (TYPE A) (14 AWG) (9 CONDUCTOR) LF 16000

685.4 INSTALL SOLAR SCHOOL ZONE FLASHER ASSEM. (ROADSIDE) EA 1

ALT. NO. ITEM NO.
DESC. 
CODE 

S.P.  
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES  UNIT BID PRICE AMOUNT

ITEM 
SEQUENCE 

NO.
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685.5 INSTALL SOLAR SCHOOL ZONE FLASHER ASSEM. (MAST ARM) EA 1

686.100 TRAF. SIGNAL POLE ASSEM. FREIGHT FOR WORK ORDER EA 6

686.124 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 24' MA) ILSN EA 2

686.128 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 28' MA) ILSN EA 2

686.132 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 32' MA) ILSN EA 4

686.136 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 36' MA) ILSN EA 5

686.140 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 40' MA) ILSN EA 6

686.144 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 44' MA) ILSN EA 5

686.148 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 48' MA) ILSN EA 5

686.155 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 55' MA) ILSN EA 1

686.160 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 60' MA) ILSN EA 1

686.165 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 65' MA) ILSN EA 1

686.224 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 24' MA) ILSN & LUM EA 1

686.228 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 28' MA) ILSN & LUM EA 1

686.232 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 32' MA) ILSN & LUM EA 1

686.236 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 36' MA) ILSN & LUM EA 2

686.240 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 40' MA) ILSN & LUM EA 2

686.244 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 44' MA) ILSN & LUM EA 2

686.248 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 48' MA) ILSN & LUM EA 2

686.255 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 55' MA) ILSN & LUM EA 1

686.260 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 60' MA) ILSN & LUM EA 1

686.265 INSTALL TRAF. SIGNAL POLE ASSEM.(SINGLE 65' MA) ILSN & LUM EA 1

687.1 INSTALL PEDESTAL POLE ASSEMBLY EA 20

688.3 INSTALL AUDIBLE PED. DETECT. (2 IN TACTILE PUSH BTN AND SIGN) EA 28

689.1 INSTALL RECTANGULAR RAPID FLASHING BEACON ASSEM. (SINGLE SIDED) EA 2

689.2 INSTALL RECTANGULAR RAPID FLASHING BEACON ASSEM. (BACK TO BACK) EA 1

693.6 INSTALL INTERNALLY LIGHTED STREET NAME SIGN (LED) (6 FT) EA 10

693.8 INSTALL INTERNALLY LIGHTED STREET NAME SIGN (LED) (8 FT) EA 22

695.2 INSTALL EMERGENCY PREEMPTION PHASE SELECTOR EA 5

695.3 INSTALL EMERGENCY PREEMPTION DETECTOR EA 20

695.4 INSTALL EMERGENCY PREEMPTION DETECTOR CABLE LF 5000

696.1 INSTALL RADAR ADVANCE DETECTION DEVICE EA 20

696.2 INSTALL RADAR PRESENCE DETECTION DEVICE EA 10

696.14 INSTALL RADAR DETECTION DEVICE COMMUNICATION CABLE LF 9000

802.1 TREE PRUNING EA 6

6007.1 REMOVING TRAFFIC SIGNALS EA 5

8100.1 INSTALL ITS TRAFFIC MONITORING CAMERA ASSEMBLY EA 5

8100.2 INSTALL ITS TRAFFIC MONITORING CAMERA CABLING LF 1500

ALT. NO. ITEM NO.
DESC. 
CODE 

S.P.  
NO BID ITEM DESCRIPTION

UNIT OF 
MEASURE 

APPROX. 
QUANTITIES  UNIT BID PRICE AMOUNT

ITEM 
SEQUENCE 

NO.
8101.1 ITS WIRELESS ACCESS POINT EA 6
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8101.2 ITS ETHERNET SWITCH EA 2

8101.3 COMMUNICATIONS POWER CABLE LF 1500

8101.4 COMMUNICATIONS ETHERNET CABLE LF 1500

SUP 1 POLICE OFFICER HR 100

SUP 2 MOBILIZATION *

 
Total Bid Amount:

NOTE; The City will pay additional mobilization* under SUP 2 accordingly for the following situations:
1.    If the final project construction cost plus additional mobilization fee does not surpass $10,000, then the total bid price for mobilization will be applied.

 _______________________________certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in 
this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.  
 _______________________________Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid
amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then 
totaling all of the extended amounts.    _______________________________ agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

 
Title:       _______________________________

-$                              

2.    In the event where the final project construction cost plus the additional mobilization fee is greater than $10,000, the additional mobilization fee will be adjusted so that the
       total project cost is $10,000.



 
Note: Addenda Acknowledgement Form for Addendum 1 is attached herein.  This form must be 
signed and submitted with the bid package. 
 

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND  

SPECIFICATIONS FOR CONSTRUCTION OF 2015-2016 TASK ORDER CONTRACT FOR TRAFFIC 
SIGNAL SYSTEMS – 23-12010001 
 
FOR WHICH BIDS WILL BE OPENED ON TUESDAY, MARCH 17, 2015 AT 2:00 P.M. 

 
THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE 
BID PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

Date:     

         
Signature 

         
Print Name/Title 
  
 


