

# **ADDENDUM NO. 2**

PROJECT NAME: 2016-2017 CONCRETE PAVEMENT & FLATWORK TASK ORDER

**CONTRACT PACKAGE 7** 

**-23-01412** 

DATE: 11/12/2015

# ADDENDUM NO.2

This addendum should be included in and be considered part of the plans and specifications for the name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and submit with their bid.

# **Formal Invitation for Bid and Contract:**

# 1. Delete and replace the following forms:

- a. 025 Unit Pricing Form
  - i. Revision to item number and description for speed hump to match detail and specification provided in addendum 1 dated 11/10/15

PROJECT NAME: FY 2016-2017 CONCRETE PAVEMENT AND FLATWORK TASK ORDER CONTRACT - PACKAGE 7 PROJECT NO. 23-01412

		DESC.	S.P.		UNIT OF	APPROX.	UNIT BID		ITEM SEQUENCE NO.
ALT. NO.	ITEM NO.	CODE	NO	BID ITEM DESCRIPTION	MEASURE	QUANTITIES	PRICE	AMOUNT	110.
				The City only will accept bid pricing to the hundredths.					
				Any pricing extended out to three decimal points will be					
				truncated to two decimal points in the City's favor.					
	103.1			REMOVE CONCRETE CURB	LF	24,000			
	103.3			REMOVE SIDEWALKS & DRIVEWAYS	SF	33,200			
	103.4			REMOVE MISCELLANEOUS CONCRETE	SF	2,500			
	104.1			STREET EXCAVATION	CY	14,500			
	107.1			EMBANKMENT (FINAL) (DENS CONT) (TY A)	CY	300			
	200.1			FLEXIBLE BASE (6" COMPACTED DEPTH)	SY	1,500			
	202.1			PRIME COAT	GAL	200			
	203.1			TACK COAT	GAL	200			
	205.2			HOT MIX ASPHALTIC PAVEMENT TYPE B (6" THICK)	SY	1,500			
	205.4			HOT MIX ASPHALTIC PAVEMENT TYPE D (2" THICK)	SY	1,500			
	500.1			CONCRETE CURB, CURB AND GUTTER, AND MOUNTABLE CURB	LF	28,000			
	502.1			CONCRETE SIDEWALKS	SY	16,700			
	503.1			PORTLAND CEMENT CONCRETE DRIVEWAY	SY	8,500			
	503.2			PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL	SY	3,000			
	503.2A			PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL (CONCRETE STREET)	SY	50,000			
	505.1			CONCRETE RIPRAP (5" THICK)	SY	400			
	506.2			CONCRETE RETAINING WALLS - COMBINATION TYPE	CY	50			
	507.1			CHAIN LINK WIRE FENCE - 4 FT. HIGH	LF	200			
	507.2			CHAIN LINK WIRE FENCE - 6 FT. HIGH	LF	200			
	507.4			GATES - PEDESTRIAN	EA	10			
	507.5			GATES - VEHICULAR	OPENING	10			
	508.1			RELOCATING WIRE FENCE	LF	100			
	508.2A			RELOCATING WROUGHT IRON FENCE	LF	100			
	509.1			METAL BEAM GUARD RAIL	LF	50			
	510			TIMBER GUARD POSTS	EA	20			
	512.1			ADJUSTING EXISTING MANHOLES (NON-SAWS)	EA	3			
	512.2			RECONSTRUCTING EXISTING MANHOLES (NON-SAWS)	EA	3			
	512.3			VALVE BOX ADJUSTMENTS (NON-SAWS)	EA	25			
	513.1			REMOVING AND RELOCATING MAILBOX	EA	150			
	513.1A			DECORATIVE MAILBOX	EA	20			
	515.1			TOPSOIL	CY	4,000			
	516.1			BERMUDA SODDING	SY	12,500			

PROJECT NAME: FY 2016-2017 CONCRETE PAVEMENT AND FLATWORK TASK ORDER CONTRACT - PACKAGE 7 PROJECT NO. 23-01412

ALT. NO.	ITEM NO.	DESC. CODE	S.P. NO	BID ITEM DESCRIPTION	UNIT OF MEASURE	APPROX. QUANTITIES	UNIT BID PRICE	AMOUNT	ITEM SEQUENCE NO.
	516.2			ST. AUGUSTINE SODDING	SY	10,000			
	522.1			SIDEWALK PIPE RAILING	LF	150			
	523.1			ADJUSTING CHAIN LINK VEHICULAR GATE	OPENING	20			
	523.3			ADJUSTING CHAIN LINK PEDESTRIAN GATE	EA	10			
	523.4			ADJUSTING WROUGHT IRON VEHICULAR GATE	EA	5			
	523.6			ADJUSTING WROUGHT IRON PEDESTRIAN GATE	EA	3			
	524.1			CONCRETE STEPS	CY	25			
	531.52			W13-1 ADVISORY SPEED SIGN (20 MPH)	EA	30			
	531.59			W17-3 - SA SPECIAL SIGN (HUMP AHEAD SYMBOL SIGN)	EA	30			
	531.59			W17-3 - SA SPECIAL SIGN (HUMP SYMBOL SIGN)	EA	30			
	535.1			4 INCH WIDE YELLOW LINE (SOLID)	LF	200			
	535.2			4 INCH WIDE WHITE LINE (SKIP)	LF	200			
	535.2			4 INCH WIDE WHITE LINE (SOLID)	LF	200			
	535.4			8 INCH WIDE WHITE LINE (SOLID)	LF	200			
	535.5			12 INCH WIDE WHITE LINE (SOLID)	LF	200			
	535.7			24 INCH WIDE WHITE LINE (SOLID)	LF	200			
	540.1			CURB INLET GRAVEL FILTERS	LF	100			
	552.1			REMOVING AND RELOCATING IRRIGATION SYSTEMS	LF	400			
	556.1			CAST IN PLACE DETECTABLE WARNING SURFACE TILE	EA	125			
	798			SPEED HUJMPS TYPE 3, ASPHALT CONCRETE CUSHIONS	EA	30			
	801.2			LEVEL IIA PROTECTIVE FENCING	LF	100			
	801.3			LEVEL IIB PROTECTIVE FENCING	LF	100			
	802.1			LEVEL II PRUNING	EA	30			
	804			NEW TREE & SHRUB PLANTING & MAINTENANCE (3" CALIPER)	EA	10			
	9506			REMOVAL AND REPLACEMENT OF WROUGHT IRON FENCE	LF	100			
	SUP 1			REMOVING AND RELOCATING SIGN	EA	100			
	SUP 2			ELEVATED SIDEWALK	LF	50			
	SUP 3			SIDEWALK DRAIN BOX	EA	10			
	SUP 4			REMOVAL AND HAUL OFF OF EXISTING ROCK/MASONRY MAILBOX	EA	20			
	SUP 5			TREE REMOVAL (8" - 36" DIAMETER)	EA	10			
	SUP 6			TCI "AT WORK" PROJECT SIGN	EA	8			
	SUP 7			ADJUSTING METAL BEAM GUARD RAIL	LF	50			
	SUP 8			REMOVAL OF EXISTING ASPHALT SPEED HUMP	SF	200			
	SUP 9			REMOVAL OF SPEED HUMP, TYPE II MODULAR RUBBER CUSHION	EA	30			
	SUP 10			ADJUSTING TRAFFIC SIGNAL BOX	EA	5			
	SUP 11			POLICE OFFICER	HR	40			
	SUP 12			ADDITIONAL MOBILIZATION*	EA	3			
						Total Co	SA Bid Amount:		

PROJECT NAME: FY 2016-2017 CONCRETE PAVEMENT AND FLATWORK TASK ORDER CONTRACT - PACKAGE 7 PROJECT NO. 23-01412

ALT. NO.	ITEM NO.	DESC. CODE	S.P. NO	BID ITEM DESCRIPTION	UNIT OF MEASURE	APPROX. QUANTITIES	UNIT BID PRICE	AMOUNT	ITEM SEQUENCE NO.
	SAWS WATI	ER BID IT	EMS						
	826			SAWS VALVE BOX ADJUSTMENT	EA	25			
	833			SAWS EXISTING METER AND METER BOX RELOCATION	EA	10			
	833A			SAWS ADJUSTING EXISTING METER BOX	EA	225			
					Su	btotal SAWS Wat	ter Bid Amount:		
	SAWS SANIT	TARY SEV	VER BI	D ITEMS					
	851			SAWS ADJUSTING EXISTING MANHOLE	EA	15			
	854A			ADJUST EXISTING SEWER CLEANOUT	EA	5			
					Subtotal SA	WS Sanitary Sew	er Bid Amount:		
						Total SAV	WS Bid Amount:		
					Te	otal (CoSA + SAW	S) Bid Amount:		

#### PROJECT NAME: FY 2016-2017 CONCRETE PAVEMENT AND FLATWORK TASK ORDER CONTRACT - PACKAGE 7

PROJECT NO. 23-01412

		DESC.	S.P.		UNIT OF	APPROX.	UNIT BID		ITEM SEQUENCE
ALT. NO.	ITEM NO.	CODE	NO	BID ITEM DESCRIPTION	MEASURE	QUANTITIES	PRICE	AMOUNT	NO.

#### Note:

The city will pay additional mobilization\* under item SUP 12 only for the following situations:

- 1. If the final project construction cost plus additional mobilization fee does not surpass \$10,000, then the total bid price for mobilization will be applied.
- 2. In the event where the final project construction cost plus the additional mobilization fee is greater than \$10,000, the additional mobilization fee will be adjusted so that the total payout amount is \$10,000.
- 3. Individual Task Orders can be lumped together as one Task Order if the project sites are no more than 5 city blocks apart from each other. In the event that the sum of the construction cost for all project sites is less than \$10,000, then item 1 will apply to this condition.
- 4. For Task Orders with multiple sites where one or more of the sites is more than 5 city blocks apart from each other and the sum of all the sites is less than \$10,000.
- 5. For emergency Task Orders where the Project Manager requires immediate mobilization (within a 24 to 48-hour period) by the contractor.
- 6. The bid items and their associated quantities are estimates only and therefore any bid items, quantities, total bid amount, are not guaranteed.

certifies that in this proposal are the unit prices intended and that		1 1 1	e-out for all of the bid items and the alterother information from this print-out.	rnates contained
bid amount will be determined by multiplying the u	<i>c c</i>	his print-out by the respective e	read as its total bid and further agrees the estimated quantities shown in the propo- ons, and requirements of the bidder's bid	osal and then
Signed:	Date:			
Title:				



Note: Addenda Acknowledgement Form for Addendum 2 is attached herein. This form must be signed and submitted with the bid package.

RECEIPT OF ADDENDUM NUMBER(S) <u>2</u> IS HEREBY ACKNOWLEDGED FOR PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF THE <u>2016-2017 CONCRETE PAVEMENT & FLATWORK TASK ORDER CONTRACT PACKAGE 7</u>

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, NOVEMBER 17, 2015 AT 2:00 P.M.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID PACKAGE.

Company Name:
Address:
City/State/Zip Code:
Date:
Signature
Print Name/Title