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City	of	San	Antonio	

TRANSPORTATION	AND	CAPITAL	IMPROVEMENTS 
 

ADDENDUM No. 2 
 

FORMAL INVITATION FOR BIDS (IFB) 
 
PROJECT NAME: Lackland Gateway Corridor Project # 23-01455 

DATE: August 24, 2016 
_____________________________________________________________________________________ 
This addendum is separated into sections for convenience; however, all contractors, subcontractors, material men, 
and other parties shall be responsible for reading the entire addendum. The failure to list an item or items in all 
affected sections of this addendum does not relieve any party affected from performing as per instructions, providing 
that the information is set forth one time any place in this addendum. These documents shall be attached to and 
become part of the Contract Documents for this project. The contractor shall be required to sign an acknowledgement 
of the receipt of this addendum and submit with their proposal package. 

 
GENERAL:  
 

1. The following changes and/or additions to the Contract Documents, via this addendum, shall apply to proposals 
made for and to the execution of the various parts of the work affected thereby. 
 

2. Careful note of the Addendum shall be taken by all interested parties and all trades affected shall be fully 
advised in their performance of the work involved. 
 

                                                                                                                                                                             
GENERAL COMMENTS: 
 

1. Bid Opening date has been changed to September 13, 2016. 
 
 
SPECIFICATIONS: 
 
  SECTION 020 BID FORM 

2.1 Substitute the revised 020 Bid Form in its entirety reflecting the Additive Alternate delineated in 01 23 00-
1, 1.03A. 
 
SECTION 024 UNIT PRICING FORM 

2.2 Substitute the revised 024 Unit Pricing Form. Reference “Questions and Answers Item #1”. Refer to 
Attachment 02.B. 

 
SECTION 01 23 00 ALTERNATES 

2.3 1.03 Schedule of Alternates: Par A.2 Change the paragraph to read as follows: 
“2. Additive Alternate Bid Item: Provide one (1) year option for extended maintenance period from 
date of final Acceptance of Project as specified in Section 32 93 10 – LANDSCAPE MAINTENANCE. At 
the Owner’s discretion, the maintenance period may be extended in one (`1) year increments for a 
total maximum maintenance period of three (3) years.” 
 
SECTION 01 40 00, QUALITY REQUIREMENTS 

2.4 Part 3, Execution: Insert the new Par. 3.06 as follows: 
  “3.06 INSPECTIONS BY OTHERS 

A.  Coordinate with and provide access to the site of the representatives of the San Antonio River 
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Authority concerning the inspection of the installation of the low impact development 
BMP’s.” 

 
  SECTION 91 91 13, EXTERIOR PAINTING 

2.5 Part 3, Execution, Par. 3.07A, Color Schedule Items 1 through 10. Change color “Gun Metal Gray” to 
“Series 1071, 7C Cool Grey, Color No. A2663, Fluoronar Semi-Gloss.” 

2.6 Part 3, Execution, Par. 3.07, Color Schedule, substitute the revised subparagraph “11. Monument Entry 
Sign” in its entirety per the following: 
“11. Monument Entry Sign: 

a.  Blade – Air Force Blue, Series 1071 287C Brite Blue, Color No. B2447, Fluoronar Semi-Gloss. 
b.  Propeller Blade – Silver, Series 1071 877C Silver, Color No. A2028, Fluoronar Semi-Gloss.” 

 
 
 
SECTION 26 56 30, SOLAR CELLULAR EMERGENCY TOWER 

2.6 REPLACE section with revised section, attached (11 pages). Attachment 02.C. 
 
  SECTION 32 91 13, SOIL PREPARATION 

2.7 Part 1, General, Par. 1.05 Source Quality Control, substitute the revised subparagraph 1.05, B.3, b,1),(a) 
as follows: 
“(a)   Testing for Soil Foodweb biological parameters, and associated indicators including soil organic 

matter and microbial activity.” 
2.8 Part 1, General, Article 1.05 Source Quality Control, Par. 2.c insert the following two additional prior 

approved soil labs: 
 3)   Soil Foodweb, Inc., (530)589-99447; www.soilfoodweb.com 
 4)   Soil Foodweb New York, Inc., (631)750-1533; www.soilfoodwebnewyork.com” 

2.9 Part 1, General, Article 1.06 Submittals, Par. A.3.b. Substitute the following revised subparagraph “b” in its 
entirety: 
“b.   Soils Testing (Soil chemistry and soil biology and soils analysis),” 

2.10 Part 2, Products, Article 2.02 Soil Additives and Amendments, Par. 8.a. Substitute the following revised 
paragraph “8.a” in its entirety per the following: 
“8.  Approved Vendors working with natural growing systems (or approved substitute): 

a.  LCE: 
1)  Sustainable Growth Texas, LLC, Austin/Houston (512)636-3711; Sustainable Growth Houston, 

LLC (936)232-5739; www.sustainablegrowthtexas.com. 
2)  Green Grow Organics, Bulverde, Texas (210)275-8200, www.greengroworganics.com 

2.11 Part 2, Products, Article 2.03 Miscellaneous, Par. A. Substitute the following Par. “A” in its entirety: 
“A.  Post-Emergence Herbicide (Riparian Areas): 

a.  Round-Up Custom by Monsanto Corp. 
b.  Rodeo by Dow Agrosciences. 

B. Pesticides” (spelling correction) 
2.12 Part 3, Execution, Article 3.02 Weed Treatment, Par. A.1. Substitute the following Par. “A.1” and “A.2” in 

its entirety: 
“A.  All site locations to receive planting where existing surface vegetation exists shall be treated with 

post-emergent herbicide. 
a.  Repeat treatment as required that no existing surface vegetation is present at the beginning of 

work on the landscape planting of the Project. 
a. Perform repeat treatments at no additional cost to the Owner. 

b.  Process encompasses initial preparation / clearing of site prior to initiation of mass grading of 
site to avoid live plants and roots being incorporated into the subgrade material. 
a.  Subsequent use of herbicide shall be only upon approval of Landscape Architect.” 

 
  SECTION 32 92 19, SEEDING 

2.13 Part 2, Products, Article 2.03 Accessories, Par. E. Substitute the revised Par. “E” in its entirety as follows: 
 “E. Herbicide and Pesticide: Refer to Section SOIL PREPARATION for products.” 
 
 SECTION 32 92 23, SODDING 
2.14 Part 2, Products, Article 2.03, Miscellaneous Landscape Materials, Par. “B”. Substitute the revised Par. “B” 

in its entirety as follows: 
 “B.  Herbicide and Pesticide: Refer to Section SOIL PREPARATION for products.” 
 
 SECTION 32 93 00, EXTERIOR PLANTS 
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2.15 Part 2, Products, Article 2.02, Plant Materials, subparagraph C.2.b. Substitute the revised subparagraph 
“b” in its entirety as follows: 

 “b.  Product well-cured, heeled-in stock.” 
2.16 Part 2, Products, Article 2.03, Miscellaneous Landscape Materials, Par. G. Substitute the revised Par. “G” 

in its entirety as follows: 
 “G.  Herbicide and Pesticide: Refer to Section SOIL PREPARATION for products.” 
2.17 Part 3, Execution, article 3.07, Bio-augmentation and Bio-stimulant Amendments. Insert the following 

new subparagraph A.4 as follows: 
“4.  Apply amendments to plant materials within bioretention BMPs upon planting as a one-time spot 

treatment for first year establishment.” 
 
SECTION 32 93 10 LANDSCAPE MAINTENANCE 

2.18 Part 1, General, Article 1.04 Quality Assurance, Par. B Vegetation, Superintendent Clarification. The 
Vegetation Superintendent will be under the employ of the City of San Antonio. 

 “1.04 B. Vegetation Superintendent: 
1. Vegetation Superintendent will be under the employ of the Owner. 
2. Vegetation Superintendent shall be the Owner’s representative to observe, test, evaluate and 

monitor the work related to watering, weeding, reinstallation of seeded areas, and application 
of herbicides and pesticides.  
a. Contractor shall coordinate with and accommodate access of the Vegetation 

Superintendent on-site to observe and inspect all installation and maintenance of work for 
the entire duration of the installation, establishment and maintenance period. 

b. Contractor shall comply with directives as may be issued by the Vegetation Superintendent 
to correct any deficiencies within the establishment and maintenance of the landscape. 

3. Responsibilities: 
a. Vegetation Superintendent shall keep a daily log to verify Contractor activities on-site to 

assist the Contractor in identifying any problems and assist the Contractor in determining 
how to address an issue if necessary, and verify that the issue has been corrected on the 
behalf of the Owner. 

b. Concerning stormwater BMPs, the Vegetation Superintendent will inspect the stormwater 
BMPs with the appropriate Contractor designated employee with the Contractor being 
responsible for the stormwater BMPs. The Vegetation Superintendent will report to the Owner 
noting deficiencies that have not been addressed. Contractor remains totally responsible for 
the performance of the BMPs and maintaining all of the required SWPPP and associated 
documentation.” 

2.19 Part 1, General, Article 1.05 Submittals; delete the subparagraph A.1 and substitute the revised 
subparagraph “A.1” in its entirety as follows: 
“1. Soils Testing (Soil Chemistry and Soil Biology Parameters).” 

2.20 Part 1, General, Article 1.05 Submittals, Par. B. Substitute the revised Paragraph “B” in its entirety as 
follows: 

 “B. Site Reports: Include date, time, personnel, condition of plants, activities, temperature, 
precipitation, irrigation applied; record: 

1. Contractor and Vegetation Superintendent: 
a. Required for each visit for establishment and maintenance purposes. 
b. Volume of water applied and area applied to. 
c. Diagnosis for treatment of unhealthy plants. 
d. Removal of dead plants, with quantity and diagnosis. 
e. Replanting. 
f. Volume of debris removed from site. 

2. Contractor: 
a. Pesticide application; provide all additional reports and recordkeeping required by law. 
b. Herbicide application; provide all additional reports and recordkeeping required by law. 

3. Contractor shall submit site reports weekly to Vegetation Superintendent with copy to 
Landscape   Architect.” 

2.21 Part 3, Execution, Article 3.04 Maintenance. Insert the following sentence at the end of subparagraph 
A.5.b: 

 “Mechanical means shall be approved by Vegetation Superintendent.” 
2.22 Part 3, Execution, Article 3.04 Maintenance, Par. C. Substitute the revised Par. “C” in its entirety as 

follows: 
“C. Liquid Biological Amendments (LBA): Apply LBAs over all planting areas (trees, shrubs, groundcovers, 
turf/grass and wildflowers at rate and frequency as to be prescribed by the LBA Contractor.” 
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2.23 Part 3, Execution, Article 3.04 Maintenance, Par. C.1.a. Insert the following sentence at the end of 
subparagraph 1.a: 

 “Refer to Section – SOIL PREPARATION, Article Soil Testing for requirements.” 
2.24 Part 3, Execution, Article 3.05 BMP Inspection and Maintenance. Insert the following new subparagraphs 

3.05,A.2 and 3.05,A.3: 
“2. Inspections as described shall be performed by the Contractor with observation by the Vegetation 

Superintendent. 
3.  All maintenance and reporting shall be performed by the Contractor.” 

2.25 Part 3, Execution, Article 3.05 BMP Inspection and Maintenance, subparagraph B.3.b. Change ponding 
period from “72 hours” to “48 hours”. 

2.26 Part 3 Execution, Article 3.05 BMP Inspection and Maintenance, Par. B.5.a. Insert the following 
subparagraph B.5.a,1). 
“1) LBA application at bioretention BMPs is a one-time spot treatment at the time of planting for the first 

year of establishment; refer to Section – EXTERIOR PLANTS.” 
2.27 Part 3, Execution, Article 3.05 BMP Inspection and Maintenance; Par. B.6 subparagraph B.6.a. Substitute 

the revised subparagraph B.6.a as follows: 
“a. Add mulch as needed to maintain at 3 inch depth.” 

2.28 Part 3, Execution, Article 3.05 BMP Inspection and Maintenance, subparagraph B.7.a. Substitute the 
following revised sentence “7.a”: 
“a. Soil Testing –Analyze soil for chemistry, biologicals and pollutant levels.” 

  
PLAN REVISIONS: 
 
 
  SHEET BR1.0 

2.29 Detail 1/BR1.0, Note 7.A. Change reference of call out “20,000 lb. vehicle (H-10)” to “10,000 lb. vehicle 
(H 5).” 

2.30 Detail 2/BR1.0, Note 7.A. Change reference of call out “20,000 lb. vehicle (H-10)” to “10,000 lb. vehicle 
(H 5).” 

 
   
 

IRRIGATION DRAWINGS 
2.31 Irrigation Legend Clarification:  The Legend does not include the solid triangle shape shown on the 

plans.  The triangle shape represents the (9) 1” Rainbird quick coupler valves, Model 44RC; refer to 
Sheets IR1.0, IR1.1, and IR1.2, and 9/IR1.3. 

 
 L-1 SERIES, HARDSCAPE PLAN ENLARGEMENTS 
2.32 Keyed Note 48, Emergency Tower 
  1. Provide two-units per specification Section – SOLAR CELLULAR EMERGENCY TOWER. 
  2. Locate units in field as to be determined by the Owner and Landscape Architect. 
   a. One unit adjacent Picnic Area. 

b. One unit adjacent drinking fountain located adjacent Monument Plaza. 
2.33 Keyed Note 49: Delete Keyed Note 49; 2-security cameras are incorporated with the Solar Cellular 

Emergency Towers. 
 
 

QUESTIONS FROM PROSPECTIVE BIDDERS: 
 

 
1. Unit prices schedule does not identify any quantities, typically, in the Form 024, the quantities are included.  Is 

bidder to provide this information?  
 
Response:  Project is a lump sum bid and as such quantities are not included. The unit price schedule does not 
list all of the tasks necessary to complete the project. The unit prices will be utilized during the course of 
construction for adds or deletions as may be required by Change Order. To assist bidders in the preparation of 
their respective bids, refer to Attachment 0.2A, Estimation of Construction Quantities – For Bidder Information 
Only. 
 
 
 

2. Can we have a complete bid tab? 
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Response: See response to Question #1. 
 

3. Can a project schedule be provided for reference? Do you have a project schedule readily available? 
 
Response: No project schedule is available at this time.    
 

4. On sheet G1.0, you state under note 11-“contractor and fabricator shall verify all quantities”, however, we have 
no quantities to verify? Are you going to provide us with quantities to verify?  
 
Response: The provided quantities are for bidder information only.  It will be up to the determine their own 
quantities and provide a lump sum bid.    
 

5. Artist is to design, fabricate, and install monument. Will installation occur prior to substantial completion? If yes, 
then will artist be responsible for monument until final acceptance?  
 
Response: Yes installation will occur prior to substantial completion and the artist will be responsible for the 
monument until final acceptance. 

 
 

6. Bid tab provided does not include all items of work. Bridge, allowances, drinking fountains and alternates to 
name a few. Will the bid tab be revised to include these missing items? Will this be a lump sum contract?  

 
 
Response: See response to question #1.  Yes, this will be a lump sum contract. 
 

7. Why such a short contract time?  Can the contract time be extended? 
 
Response: The contract time has been extended to 180 days calender as per Addendum 1. 
 
 

8. Are there any SAWS impact fees that the contractor will have to pay? 
 
Response: Yes, however COSA will setup an allowance for the project permit and impact fees. 
 

9. What are responsibilities of general contractor with the monument installation? Coordination only? Or do we 
need to install? 
 
Response: The general contractor will not be responsible for the installation of the monument but will be 
responsible for the construction of the foundation as shown in the plans.  However, the contractor will be 
required to coordinate and work with the Artist to assure that the monument is properly and safely 
installed/erected.   
 

10. Can an allowance be provided for permits and impact fees? With so many entities involved such as Air Force, 
CPS, SAWS,  Corp of Engineers, City, Bexar county, TCEQ,  it would be difficult to accurately estimate these fees. 
 
Response:  The COSA will provide an allowance for the project permit and impact fees. 
 

11. We feel that this project should allow for a 270 calendar day work schedule at a minimum to be constructed in 
a quality and safe manner.   
 
Response:  The City has made a decision to extend the project contract time to 180 calender days, if 
unforeseen circumstances arise during the course of the project the City will consider request for additional 
time. 
 

12. Can the bid date be pushed back 1 or 2 weeks? This project requires a lot of coordination with sub pricing and 
take off. We might not be able to get price together by 8/30 
 
Response:  The bid opening will be pushed back to 09/13/2016. 
 
 

13. What is the cross section of the existing concrete channel that needs to be removed? Toe downs? Piers? Etc 
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Response:  The existing configuration of the concrete channel was not available on prior as-builts however our 
best estimate is that that the riprap is approximately 6 inches thick and toe downs are likely 2’ in depth and 9 
inches in width. 
 

14. Can dirt work quantities be provided including the total cut and fill? 
 
Response:  Estimated quantities have been provided as part of this addendum for Bidders Information Only.  
Embankment and Fill estimated quantities are included.   
 

 
 

15. Is site security fence required around the entire site? What type is required? 
 
Response:  Security fence is not required around the site.  The Contractor will be responsible for securing their 
own equipment, materials, etc.  A staging location will be allowed with the median area and the contractor 
can choose to provide security fence for the staging area at their cost. 
 
 

16. Currently there is a large stockpile of asphalt millings on the project site. Will this material be removed by others 
or will the contractor be required to haul off? 
 
Response:  The millings are part of a TxDOT project.  COSA staff will assure that the millings are removed prior to 
the start of construction. 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 

 
END OF ADDENDUM No. 2 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

08/24/16 
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City	of	San	Antonio	

TRANSPORTATION	AND	CAPITAL	IMPROVEMENTS	
 

 

RECEIPT OF ADDENDUM NUMBER(S) 2   IS HEREBY ACKNOWLEDGED FOR PLANS AND  

 

SPECIFICATIONS FOR CONSTRUCTION OF THE Lackland Gateway Corridor Project # 23-01455  

FOR WHICH BIDS WILL BE OPENED ON September 13, 2016 at 2:00pm  
 

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID 
PACKAGE. 
 
 
Company Name:        

Address:         

City/State/Zip Code:       

 

Date:     

         
Signature 

         
Print Name/Title 
  



  

CITY OF SAN ANTONIO 
 
Project Name: Lackland Gateway Corridor                                                                                             Date Issued: August 3, 2016 

ID NO.: 23-01455-05-02-01    Page 1 of 1 

The estimated construction budget for this contract is $4,837,932.00 
 

Form 020 Bid Form 

020 
BID FORM 

                  
Legal Name of Company (print) 

 
I.  BASE BID  

 

Total Amount of Base Bid Insert Amount in Words and Numbers): 

            $     

 

II. ALTERNATES 

Amount of each Alternates (if applicable) insert in Numbers:  

Additive Alternate #1 -  Extended One (1) Year Landscape Maintenance Period 
 

Total Amount of Bid for Additive Alternate #1: 

______________________________________________________________________$     

 
 
        
Person Authorized to Sign Bid/Contract (Print)   Title of Person Signing  
 
               
Address       Fax No. 
 

         Local Headquarters 
          (Check one) 
City, State and Zip Code      Local Branch Office 
 
               
Telephone No.       E-mail Address 
 

Name of the proposed Project Manager:            

 
 
Name of the proposed Site Superintendent:          
 



PROJECT NAME: Lackland Gateway Corridor
PROJECT NO. 23-01455

CITY OF SAN ANTONIO
 024 UNIT PRICING FORM

ADDENDUM NO. 2
Attachment 02.B

1

ALT. NO.
DESC. 
CODE 

BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES
UNIT BID PRICE

The City only will accept bid pricing to the hundredths. Any pricing extended out to 
three decimal points will be truncated to two decimal points in the City's favor.

1 Remove concrete curb L.F. 1
2 Remove miscellaneous concrete S.F. 1
3 Remove concrete pipe L.F. 1
4 Channel excavation (150 c.y. < x < 5,000 c.y.) C.Y. 1
5 Embankment (final) (ordinary compaction) (type A) C.Y. 1
6 Concrete structure (abutments and wingwalls) C.Y. 1
7 Controlled low strength backfill C.Y. 1
8 Reinforced concrete pipe (class III)(24" diameter)  L.F. 1
9 Split conduit cap (ATT & Level 3) L.F. 1

10 SAWS concrete saddle cap C.Y. 1
11 12" PVC sanitary sewer line L.F. 1
12 Sanitary sewer manhole (0 - 6') EA 1
13 Extra depth manholes (>6') V.FT. 1
14 Concrete curb and gutter L.F. 1
15 Conc curb (type F) L.F. 1
16 Conc curb & gutter (armor curb)  L.F. 1
17 Concrete sidewalks (1,000 sy < x < 10,000 sy) S.Y. 1
18 Special finish concrete; rock salt S.F. 1
19 Sidewalk drain EA 1
20 Portland cement concrete driveways - commercial S.Y. 1
21 Concrete riprap (5" thick) S.Y. 1
22 Concrete traffic barrier (portable) (low profile concrete barrier ) (type i) L.F. 1
23 Concrete traffic barrier (portable) (low profile concrete barrier ) (type ii) L.F. 1
24 Wheel stops EA 1
25 Handicap sign EA 1
26 Handicap pavement marking EA 1
27 4 inch wide yellow line (< 100,000 lf) L.F. 1
28 4 inch wide white line (< 30,000 lf) L.F. 1
29 Rock filter dams (install/remove) (type 3) L.F. 1
30 Construction exits (install & remove) S.Y. 1
31 Temporary sediment control fence L.F. 1
32 Curb inlet gravel filters L.F. 1
33 Site wall Type 1 - Cast in place concrete retaining wall C.Y. 1
34 Site wall Type 2 - Natural boulder retaining wall S.F. 1
35 Landscape walls Type 3 S.F. 1
36 Landscape walls Type 4 S.F. 1



PROJECT NAME: Lackland Gateway Corridor
PROJECT NO. 23-01455

CITY OF SAN ANTONIO
 024 UNIT PRICING FORM

ADDENDUM NO. 2
Attachment 02.B

2

ALT. NO.
DESC. 
CODE 

BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES
UNIT BID PRICE

37 Formliner textured concrete wall finish S.F. 1
38 Natural stone curb edging L.F. 1
39 Salvaged concrete paving with decomposed granite joint infill  S.F. 1
40 Stepping boulders (2' x 3') @ LID BMP 3 EA 1
41 Concrete seat wall at picnic area (18" ht x 24" width) L.F. 1
42 Concrete circular bench - 3' diameter at picnic area EA 1
43 Concrete circular bench - 6' diameter at nodes EA 1
44 Guardrail with handrail L.F. 1
45 Guardrail with handrail and lighting L.F. 1
46 Handrail extension L.F. 1
47 Protective rail L.F. 1
48 Protective rail with concrete mow strip  L.F. 1
49 Fixed bollard Type 1  EA 1
50 Removable bollard Type 2 EA 1
51 Paver Type 1 S.F. 1
52 Paver Type 2  S.F. 1
53 Paver Type 3  S.F. 1
54 Compacted Aggregate Base at Pavers C.Y. 1
55 10" Nyloplast drains EA 1
56 8" drain line L.F. 1
57 Painting; Tnemec 3 part system S.F. 1
58 Anti-graffiti coating S.F. 1
59 ADA parking sign  EA 1
60 Interpretive Panel Support Stand  EA 1
61 Interpretive Graphic Panel (2'-8" x 3'-6")  EA 1
62 Mutt mitt dispenser  EA 1
63 Ash urn  EA 1
64 Bench  EA 1
65 Bicycle rack  EA 1
66 Waste Receptacles Litter and Recycling EA 1
67 Irrigation Control Valve; 1" size EA 1
68 Irrigation Control Valve- Drip Zone; 1" size EA 1
69 Quick Coupler Valve EA 1

70 Tree Bubbler Assembly 
PER 

TREE
1

71 Drip Irrigation 100 S.F. 1

72 Temporary Irrigation <10K S.F. 1



PROJECT NAME: Lackland Gateway Corridor
PROJECT NO. 23-01455

CITY OF SAN ANTONIO
 024 UNIT PRICING FORM

ADDENDUM NO. 2
Attachment 02.B

3

ALT. NO.
DESC. 
CODE 

BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES
UNIT BID PRICE

73 Temporary Irrigation
<100K 
S.F.

1

74 Temporary Irrigation
>100K 
S.F.

1

75 Trenching and backfill including sand envelope; 18" depth L.F. 1
76 Trenching and backfill including sand envelope; 36" depth L.F. 1
77 1/2" sch 40 PVC L.F. 1
78 3/4" sch 40 PVC L.F. 1
79 1" sch 40 PVC L.F. 1
80 1 1/4" sch 40 PVC L.F. 1
81 1 1/2" sch 40 PVC L.F. 1
82 2" sch 40 PVC L.F. 1
83 2 1/2" sch 40 PVC L.F. 1
84 4" sch 40 PVC L.F. 1
85 Single conductor copper wire with 4/64” PVC insulation L.F. 1
86 Two conductor tinned copper wire with 4/64” PVC insulation L.F. 1
87 Native seed mix  (broadcast); Drainfield Mix 100 S.F. 1
88 Native seed mix (broadcast ); Habiturf 100 S.F. 1
89 Native seed mix (broadcast ); Butterfly Seed Mix 100 S.F. 1
90 Native seed mix (broadcast ); Native Trail Mix 100 S.F. 1
91 Native seed mix (broadcast ); Modified Urban Clay Mix  100 S.F. 1
92 Native seed mix (broadcast ); Riparian Resoration Seed Mix 100 S.F. 1
93 Cool Season Grass; Cereal Rye Grain 100 S.F. 1
94 Native grasses / perennial plantings (1 gallon) EA 1
95 Native grasses / perennial plantings (3 gallon) EA 1
96 Native grasses / perennial plantings (5 gallon) EA 1
97 Shrubs (1 gallon) EA 1
98 Shrubs (3 gallon) EA 1
99 Shrubs (5 gallon) EA 1

100 Tree (2" caliper) EA 1
101 Tree (30 gallon) EA 1

102 Tree stakes
PER 

TREE
1

103 Density Buffalo (solid sod) S.Y. 1
104 Density Buffalo (strip ) L.F. 1
105 Planting Bed Soil  C.Y. 1
106 Prepared Soil C.Y. 1
107 Top Dressing S.Y. 1
108 Fine grading C.Y. 1



PROJECT NAME: Lackland Gateway Corridor
PROJECT NO. 23-01455

CITY OF SAN ANTONIO
 024 UNIT PRICING FORM

ADDENDUM NO. 2
Attachment 02.B

4

ALT. NO.
DESC. 
CODE 

BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES
UNIT BID PRICE

109 Cobble; 4" - 6" size range C.Y. 1
110 Cobble;  6" - 12"  size range C.Y. 1
111 Aggregate mulch ; 1" - 3" size range C.Y. 1
112 Protection Hydromulch Slurry; 3,000 #'s minimum per acre 100 S.F. 1
113 Protection Hydromulch Slurry; 3,500 #'s minimum per acre 100 S.F. 1
114 Protection Hydromulch Slurry; 4,000 #'s minimum per acre 100 S.F. 1
115 Erosion Control Wattle 13 L.F. 1
116 Erosion Control Blanket S.Y. 1
117 Soil Separation/Weed Barrier Fabric  S.Y. 1
118 Hardwood Mulch (double shredded) C.Y. 1
119 Bioretention Infiltration Media C.Y. 1
120 Graded Aggregate Choker Stone  C.Y. 1
121 Geotextile Separation Layer S.Y. 1
122 Impervious Bioretention Liner (Hydraulic Restriction Layer) S.Y. 1
123 Bioretention Mulch (triple shredded) C.Y. 1
124 Graded Aggregate Soil Media Barrier  C.Y. 1
125 Bioretention Underdrain piping L.F. 1
126 Underdrain Cleanout EA 1
127 Cross Vane Rocks / Boulders TON 1
128 Riffle Grade Control Bed Stability Mix C.Y. 1
129 Type A light fixture EA 1
130 Type B light fixture EA 1
131 Type C light fixture EA 1
132 Type D light fixture EA 1
133 Type F light fixture EA 1
134 Type G light fixture EA 1
135 Type H light fixture EA 1
136 Type J light fixture EA 1
137 1" PVC conduit 100 L.F. 1
138 2" PVC conduit 100 L.F. 1
139 3" PVC conduit 100 L.F. 1
140 4" PVC conduit 100 L.F. 1
141 #12 THHN/THHW conductor 100 L.F. 1
142 #10 THHN/THHW 100 L.F. 1
143 #8 THHN/THHW 100 L.F. 1
144 #6 THHN/THHW 100 L.F. 1
145 Greater Footing Depth - 18" Diameter Shaft L.F. 1
146 Greater Footing Depth - 24" Diameter Shaft L.F. 1
147 Greater Footing Depth - 30" Diameter Shaft L.F. 1



PROJECT NAME: Lackland Gateway Corridor
PROJECT NO. 23-01455

CITY OF SAN ANTONIO
 024 UNIT PRICING FORM

ADDENDUM NO. 2
Attachment 02.B
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ALT. NO.
DESC. 
CODE 

BID ITEM DESCRIPTION
UNIT OF 

MEASURE 
APPROX. 

QUANTITIES
UNIT BID PRICE

148 Lesser Footing Depth -18" Diameter Shaft L.F. 1
149 Lesser Footing Depth - 24" Diameter Shaft L.F. 1
150 Lesser Footing Depth - 30" Diameter Shaft  L.F. 1
151 Greater Casing Depth - 18" Diameter Shaft 5 L.F. 1
152 Greater Casing Depth - 24" Diameter Shaft 5 L.F. 1
153 Greater Casing Depth - 30" Diameter Shaft 5 L.F. 1
154 Lesser Casing Depth - 18" Diameter Shaft  5 L.F. 1
155 Lesser Casing Depth - 24" Diameter Shaft  5 L.F. 1
156 Lesser Casing Depth - 30" Diameter Shaft 5 L.F. 1
157 Deletion of Casing - 18" Diameter Shaft EA 1
158 Deletion of Casing - 24" Diameter Shaft EA 1
159 Deletion of Casing - 30" Diameter Shaft EA 1

 _______________________________ hereby certifies that the unit prices shown on this form in this bid proposal

are the unit prices intended for this project. These unit prices are 'complete and in place', and include but are not limited to: necessary 

superintendence, labor, machinery, equipment, tools, materials, mobilization, insurance, overhead and other miscellaneous items and cost to complete the proposed work.

It is further understood that these unit prices will be used by the City of San Antonio to adjust the final bid or contract amount through additions

to or deletions form the scope and amount of work for the project, with the mutual agreement of both parties.

 _______________________________agrees to the terms, conditions, and requirements of the bidder's bid proposal.

Signed:   _______________________________       Date:  ____________________

Title:       _______________________________
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LACKLAND CORRIDOR GATEWAY  ‐ PROJECT # WBS 23‐01455
ESTIMATION of CONSTRUCTION QUANTITIES 

FOR BIDDER INFORMATION ONLY

ITEM No. DESCRIPTION UNITS  QTY  REMARKS

EARTHWORK
REMOVE CONCRETE CURB  L.F. 121             
REMOVE MISCELLEANOUS CONCRETE S.F. 28,514        
REMOVE CONCRETE PIPE L.F. 20                
CHANNEL EXCAVATION (150 C.Y. < X < 5,000 C.Y.) C.Y. 8,810          
EMBANKMENT (FINAL) (ORD COMP) (TY A) C.Y. 20,000        

CONCRETE & CONCRETE STRUCTURES
CONCRETE STRUCTURE (ABUTMENTS AND WINGWALLS) C.Y. 33                
CONCRETE STRUCTURE (PED BRIDGE DECK)(6" DEPTH) C.Y. 27                
CONCRETE STRUCTURE (MISC)(MONUMENT SLAB) C.Y. 249             
CONCRETE STRUCTURE (MISC)(OVERLOOKS) C.Y. 34                
DRILLED SHAFTS (24") L.F. 1,470          
DRILLED SHAFTS (30") L.F. 70                

STORM SEWERS & UTILITIES
REINFORCED CONCRETE PIPE (CLASS III)(24" DIA) L.F. 122             
SPLIT CONDUIT (ATT & LEVEL 3) L.F. 1,050          
SAWS CONCRETE SADDLE CAP C.Y. 17                
12" PVC SANITARY SEWER LINE L.F. 326             
SANITARY SEWER MANHOLE (0 ‐ 6') EA. 2                  
EXTRA DEPTH MANHOLES (>6') V.F. 6                  

MISCELLANEOUS CONSTRUCTION
CONCRETE CURB AND GUTTER L.F. 1,060          
CONCRETE SIDEWALKS (1,000 SY < X < 10,000 SY) S.Y. 1,735          
SIDEWALK DRAIN EA. 3                  
PORTLAND CEMENT CONCRETE DRIVEWAYS ‐ COMMERCIAL S.Y. 2,352          
CONCRETE RIPRAP (5" THICK) S.Y. 5                  
WHEEL STOPS EA. 19                
CONC CURB (TY F1) L.F. 223             
CONC CURB & GUTTER (ARMOR CURB) L.F. 12                
HANDICAP SIGN EA. 2                  
4 INCH WIDE YELLOW LINE (< 100,000 LF) L.F. 632             
4 INCH WIDE WHITE LINE (< 30,000 LF) L.F. 306             
HANDICAP PAVEMENT MARKING EA. 2                  
ROCK FILTER DAMS (INSTALL/REMOVE) (TYPE 3) L.F. 120             
CONSTRUCTION EXITS (INSTALL & REMOVE) S.Y. 443             
TEMPORARY SEDIMENT CONTROL FENCE L.F. 584             
CURB INLER GRAVE FILTERS L.F. 20                

HARDSCAPE & SITE FURNISHINGS
PEDESTRIAN BRIDGE L.F. 180             
ASSEMBLE AND PLACE PEDESTRIAN BRIDGE EA. 2                  
STEPPING BOULDERS (2' X 3') @ LID BMP 3 EA. 25                
SITE WALL TYPE 1 ‐ CAST IN PLACE CONCRETE RETAINING WALL  C.Y.  414             
FORMLINER TEXTURED CONCRETE WALL FINISH  S.F. 1,656          
SITE WALL TYPE 2 ‐ NATURAL BOULDER RETAINING WALL  S.F. 5,432          
NATURAL STONE CURB EDGING L.F. 582             
SALVAGED CONCRETE SURFACE WITH DECOMPOSED GRANITE JOINT INFILL S.F. 282             
LANDSCAPE WALLS ‐ TYPE 3 L.F. 250             
LANDSCAPE WALLS ‐ TYPE 4 L.F. 100             
BICYCLE RACK  EA. 2                  
WASTE RECPTACLES ‐ LITTER & RECYCLING EA. 4                  
CONCRETE SEAT WALL AT PICNIC AREA (18" HT X 24" WIDTH) L.F. 20                
CONCRETE CIRCULAR BENCH ‐ 3' DIAMETER @ PICNIC AREA EA. 4                  
CONCRETE CIRCULAR BENCH ‐ 6' DIAMETER @ NODES EA. 3                  
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ITEM No. DESCRIPTION UNITS  QTY  REMARKS

GUARD RAIL ‐ WITH HANDRAIL L.F. 270             
PROTECTIVE RAIL L.F. 230             
PORTALET ENCLOSURE EA. 1                  
SHADE STRUCTURE @ PICNIC/RESTOOM AREA EA. 1                  
FIXED BOLLARD ‐ TYPE 1 EA. 6                  
REMOVABLE BOLLARD ‐ TYPE 2 EA. 6                  
MUTT MITT DISPENSER EA. 2                  
ASH URN EA. 2                  
PAVER TYPE 1 S.F. 4,200          
PAVER TYPE 2 S.F. 300             
PAVER TYPE 3  S.F. 231             
BENCH EA. 3                  
CONCRETE PICNIC TABLES AND BENCH EA. 2                  
MANUAL SWING GATE AND LOCK EA. 1                  
10" NYOPLAST DRAINS EA. 6                  
8" DRAIN LINE  L.F. 65                
SPECIAL FINISH CONCRETE ‐ ROCK SALT S.F. 2,400          
PAINTING; TENMEC 3 PART SYSTEM S.F. 8,628          
ANTI‐GRAFFITI COATING S.F. 2,926          

ADA PARK SIGN ‐ STEEL  EA. 2                  
GRAGHIC SIGN PANELS @ NODES AND BMPs EA. 5                  
ENTRY SIGN  @ SW MILITARY EA. 1                  
BUS PARKING SIGN ‐ MOUNTED ON LIGHT POLE EA. 1                  
PARKS ORDINANCE SIGN EA. 1                  

IRRIGATION/ PLUMBING
 WATER METER ‐ TAP 1"  Includes meter & SAWS impact fees EA. 1                  
 WATER METER ‐ TAP 1.5"  Includes meter & SAWS impact fees ‐ SITE IRRIGATION EA. 1                  
DRIP IRRIGATION ‐ PLANTING BEDS S.F. 6,215          
BACKFLOW PREVENTER W/XL VAULT (2") EA. 1                  
MAINLINE ‐ 2"  LF 1,900          
CONTROLLER & 1 1/2" MASTER VALVE EA. 1                  
QUICK COUPLER VALVES EA. 9                  
PAVEMENT SLEEVING L.F. 400             
TREE BUBBLERS (2 PER TREE) PRICE PER TREE  EA. 161             
TEMP IRRIGATION  ‐ LID BASIN S.F. 31,226        
TEMP IRRIGATION  ‐ SITE S.F. 190,436     
DRINKING FOUNTAIN EA. 2                  
DOMESTIC WATER SUPPLY LINE L.F. 650             
DRINKING FOUNTAIN DRAIN LINE WITH SWING CHECK VALVE L.F. 100             

PLANTING
NATIVE SEED MIX ‐BROADCAST ‐Drainfield Mix S.F. 4,133          
NATIVE SEED MIX ‐BROADCAST ‐ RIPARIAN RESTORATION SEED MIX S.F. 29,499        
NATIVE TURFGRASS ‐ MODIFIED URBAN CLAY SEED MIX S.F. 43,185        
NATIVE TURFGRASS ‐ HABITURF SEED MIX S.F. 30,357        
NATIVE BUTTERFLY SEED MIX  S.F. 1,002          
NATIVE TRAIL MIX S.F. 12,120        
NATIVE GRASSES / PERENNIAL PLANTINGS, BMPs (1 GALLON) EA. 2,028          
NATIVE GRASSES / PERENNIAL PLANTINGS, BMPs (3 GALLON) EA. 299             
NATIVE GRASSES / PERENNIAL PLANTINGS, BMPs (5 GALLON) EA. 77                
NATIVE GRASSES / PERENNIAL PLANTINGS, MONUMENT PLAZA (3 GALLON) EA. 58                
NATIVE GRASSES / PERENNIAL PLANTINGS, MONUMENT PLAZA (5 GALLON) EA. 128             
NATIVE GRASSES / PERENNIAL PLANTINGS, SITE (1 GALLON) EA. 861             
NATIVE GRASSES / PERENNIAL PLANTINGS, SITE (3 GALLON) EA. 172             
NATIVE GRASSES / PERENNIAL PLANTINGS, SITE (5 GALLON) EA. 164             
2" CAL TREES  EA. 76                
30 GALLON TREES EA. 85                
TREE STAKES ‐ 3 PER TREE  EA. 161             
BUFFALO DENSITY SODDING S.Y. 2,070          
90 DAY  MAINTANENCE MO 3                  
SOIL AMENDMENTS ‐ SUBGRADE BIOLOGICALS S.Y. 138,923     
SOIL AMENDMENTS ‐ BIOLOGICALS S.Y. 138,923     

SIGNAGE
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ITEM No. DESCRIPTION UNITS  QTY  REMARKS

PLANTING BED SOIL ‐ 12" DEPTH, FOUR WAY MIX C.Y. 295             
TURF SOIL MIX ‐ 6" DEPTH, PREPARED TOPSOIL C.Y. 3,088          
FINE GRADING ‐ SITE, EXCLUDES BMPs S.F. 145,511     
BLANCO COBBLE AGGREGATE, 75% 4‐6" + 25%6‐12" ‐ SITE, EXCLUDING BMPs C.Y. 20                
BLANCO AGGREGATE, 1"‐3"  C.Y. 35                
HYDROMULCH SLURRY COVER ‐ SEEDLESS S.Y. 120,296     
EROSION LOGS‐Terra Tubes L.F. 1,370          
EROSION CONTROL BLANKET S.Y. 1,680          
WEED BARRIER FABRIC S.F. 2,630          
HARDWOOD MULCH  ‐ PLANTING BEDS, EXCLUDES BMPs C.Y. 72                
HARDWOOD MULCH ‐ TREE PLANTINGS C.Y. 30                

LIGHTING/ ELECTRICAL
POLE BASES (DRILLING, CONCRETE, ETC) L.S. 1                  
TRENCHING (6x24") (TRENCH, BACKFILL, COMPACTION) LF 2,625          
PARKING LIGHTING PACKAGE ‐ LED EA. 3                  
MONUMENT LIGHTING PACKAGE ‐ LED, DIMMABLE, RGBW EA. 10                
WALKWAY POLE LIGHTING ‐ LED EA. 20                
WALKWAY BRIDGE LIGHTING ‐ LED EA. 54                
WALKWAY RAIL LIGHTING ‐ LED EA. 24                
BOLLARD LIGHTS ‐ LED EA. 11                
SOLAR EMERGENCY CALL BOX EA. 2                  
PEDESTAL OUTDOOR CHARGING STATION EA. 1                  

LOW IMPACT DEVELOPMENT BMPS
HIGH FLOW BYPASS STRUCTURE EA. 4                  
FINE GRADING S.F. 5,667          
BIORETENTION SOIL MEDIA  C.Y. 550             
SOIL MEDIA BARRIER C.Y. 70                
UNDERDRAIN PIPE  L.F. 590             
HARDWOOD MULCH  ‐ BMPs C.Y. 72                
30 MIL PVC LINER ‐ HYDRAULIC RESTRICTION LAYER  S.F. 6,200          
DRAINAGE STONE (WASHED NO. 57) C.Y. 200             
GEOTEXTILE SOIL SEPARATOR FABRIC S.F. 4,500          
STONE SLOPE PROTECTION (CHUTE) S.F. 430             
CLEANOUT EA. 9                  
ROCK RIPRAP (8 IN TYPE F STONE) C.Y. 320             
STREAM RESTORATION L.F. 550             
STONE FOREBAY AT SIDEWALK DRAIN ‐ 6" depth with 4‐6" river cobble C.Y. 10                
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ADDENDUM NO. 02

Lackland Corridor Gateway 26 56 30 - 1 SOLAR/CELLULAR EMERGENCY TOWER
Project No. WBS 23-0145

SECTION 26 56 30
SOLAR/CELLULAR EMERGENCY TOWER

PART 1  GENERAL
1.01 SECTION INCLUDES

A. Solar / Cellular Emergency Tower.
1.02 RELATED SECTIONS

A. Division 01: Administrative, procedural, and temporary work requirements.
B. Section 03 33 00, Cast-In-Place Concrete.
C. Section 32 16 00, Site Concrete, Curbs, Gutters, and Sidewalks.

1.03 SUBMITTALS
A. Submittals for Review:

1. Shop Drawings: Indicate tower locations, mounting, and attachment.
2. Product Data: Include product description, materials, finishes, and performance

characteristics.
3. Installation instructions.

1.04 WARRANTY
A. See Section 01 78 00 - Close Out Submittals, for additional warranty requirements.
B. Include manufacturer's warranty.

1.05 DELIVERY, STORAGE AND HANDLING
A. Store tower in dry location until installed.

PART 2  PRODUCTS
2.01 MANUFACTURER

A. Rath Security; contact Rob Tschimperle, Sales Manager, N56 W24720 N. Corporate Circle,
Sussex, WI 53089; 1-866-850-8854 ext. 125; rtschimperle@bmgmail.com.
1. Phone Tower

a. Model 2100-TSC34.
b. Housing: 9' height x 10.75" wide x 6" depth (height with solar array panel = 11'-11").

1) Constructed with 11 gauge power-coated steel (inside and out) to be painted
"Red Letter" red in color, with 4" white block lettering spelling out
"EMERGENCY" on all four sides of unit housing.

c. 85 watt solar, with cellular, red strobe beacon and photocell.
d. Must also be ADA compliant, and have the following features:

1) Call assurance LED, calls up to 5 phone numbers, "location message" capability,
remote or on-site programmable, recessed illuminated faceplate.

2) 2-year minimum warranty.
3) Cellular - GSM and CDMA

e. Power Source: Solar Array Panel constructed with a high-efficiency photovoltaic
module containing an STC power rating of 85 watts, Silicon Nitride (SiN) coating, high
transmission tempered glass and completely sealed in a reinforced anodized
aluminum frame, with a performance tolerance of +/-5%. Panel shall be approximately
1007mm x 652mm in size, and weight should be no more than 21 lbs.

2. Tower Mounting Hardware - Model 7476.
3. Dome Camera (to be attached to Phone Tower Housing).

a. 360 degree fixed view camera with 2MP (1600 x 1200 pixels), at minimum, and
containing the following minimum features and specifications:
1) Ability to be hard-mounted on camera arm or surface mounted in field with

appropriate mounting kit included in proposal.

kdeharde
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ADDENDUM NO. 02

Lackland Corridor Gateway 26 56 30 - 2 SOLAR/CELLULAR EMERGENCY TOWER
RVK Project No. 14161

2) Must have choice of continuous stream, "upon-station-activation", or motion
sensor operation capability. Must contain, at minimum, 32GB SD storage card
capability or DVR device, with up to 65GB SD/SDHC for local storage.

3) Vandal and weatherproof camera housing, to be installed on included camera
pole and mounted above the top of the phone tower housing and below the solar
array panel.

4) 360 degree view.
b. Protocols: TCP/IP, HTTP, DHCP, DNS, RTP/RTCP, PPPoE (FTP, SMTP, NTP,

SNMP)
c. Connection: RJ45 10M/100M self-adaptive Ethernet port and RS-485 interface.
d. Power: 24vac, 12 vdc, or PoE.

1) Power consumption 4W maximum.
e. Motion sensing recording option.

4. Refer to manufacturer's product specifications at the end of this section.
5. Contractor will assist San Antonio Parks and Recreation with the set-up of the phone

service through the preferred service provided of San Antonio Parks and Recreation. Cell
phone service will be in the name of San Antonio Parks and Recreation and will be billed
directly to San Antonio Parks and Recreation.

PART 3 EXECUTION
3.01 INSTALLATION

A. Install tower in accordance with manufacturer's instructions and approved Shop Drawings.
B. Set tower plumb, level and rigid.
C. Orient solar panel per optimum conditions.
D. Anchor tower securely to supporting construction.

1. Coordinate installation of concrete footing and paving.
3.02 SYSTEM INSTRUCTIONS

A. Instruction Session: After system is installed, inspected and approved, conduct a training
session for Owner in the operation and general maintenance of the system.

3.03 PROTECTION
A. Protect installed product until completion of project.
B. Replace damaged components with new replacements.

END OF SECTION
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