

CITY OF SAN ANTONIO

REQUEST FOR QUALIFICATIONS (RFQ)

AMENDMENT #3 BRACKENRIDGE PARK MASTER PLAN (RFQ:TCI12222014SY)

January 22, 2015

Amendment #3 includes list of evaluation committee members.

I. REVISIONS TO RFQ

EVALUATION COMMITTEE FOR THE BRACKENRIDGE PARK MASTER PLAN

In accordance with the Discretionary Contract Selection Process Guidelines, below are the evaluation committee members:

- Jamaal Moreno, Project Manager, Transportation & Capital Improvements
- Bill Pennell, Assistant Manager Park Planning, Parks & Recreation Department
- Maria Pfeiffer, Brackenridge Park Conservancy
- Courtney McClure, Senior Management Analyst, Transportation & Capital Improvements

Pursuant to Restriction on Communications, outlined in Section VIII of the RFQ, Respondents are prohibited from communicating with: 1) elected City officials and their staff regarding the RFQ or proposals from the time the RFQ has been released until the contract is posted as a City Council agenda item; and 2) City employees from the time the RFQ has been released until the contract is awarded.

Exceptions to the Restrictions on Communications:

Sandy Yturri, Senior Management Analyst, email: Mary, Yturri @sanantonio.gov

Respondents and/or their agents are encouraged to contact the Small Business Office of the Economic Development Department for assistance or clarification with issues specifically related to City's Small Business Economic Development Advocacy (SBEDA) Program policy and/or completion of the SBEDA form. The point of contact is Ruben A. Flores. Mr. Flores may be reached by telephone at (210) 207-3923 or by e-mail at Ruben.A.Flores@sanantonio.gov. This exception to the restriction on communication does not apply, and there is no contact permitted to the Small Business Office regarding this solicitation, after the solicitation closing date.

Questions submitted and the City's responses to those submitted questions will be posted via Amendment on the City's website http://www.sanantonio.gov/RFPListings/.

END OF AMENDMENT #3

No other items, dates, or deadlines for this RFQ are changed.