

Table of Contents for GA FIS Taxiway & Apron Improvements

Division A: City Bid Documents:

010	Formal Invitation for Bids (IFB) and Contract	1	page
020	Bid Form-Aviation	1	pages
025	Unit Price Form-Aviation	3	pages
030	Contractor's Questionnaire	3	pages
040	Standard Instructions to Respondent	8	pages
060	Supplemental Conditions	2	pages
075	Performance Bond	2	page
076	Payment Bond	1	page
077	DBE Goal Faith Effort Plan for Federally Funded Contracts (DBE Form 1)	3	pages
	Letter of Intent for Federally Funded Contracts (DBE Form 2)	2	pages
	Changes of Subcontractors/Suppliers on Federally Funded Contracts (DBE Form 3)	1	page
081	General Conditions for City of San Antonio Construction Contracts (Revised 4/15/2014 or the latest version)	107	pages
081a	Schedule Letter from CIMS	2	pages
105	Wage Decision Numbers Type: Heavy/Highway County: Bexar County in Texas TX 140016 01/03/2014 TX16 Modification No. 0	5	pages
106	City Ordinance 2008-11-20-1045 Wage and Hour Labor Standard	13	pages

Division B: Additional Requirements from the Aviation Department:

1.	Insurance Requirements	4	pages
2.	Supplemental to Standard Instructions to Respondents	1	pages
3.	Standard Instructions to Bidders for Federally Assisted Contracts (SIB-Aviation)	3	pages
4.	Additional Supplemental General Conditions Required for Aviation Dept. Projects	2	pages
5.	The Aviation Soil Management Plan	23	pages
6.	Appendices A through D for Aviation Department Soil Management Plan	67	pages
7.	Special Conditions for Construction within the Air Operations at San Antonio International Airport	6	pages
8.	Procedures for Obtaining Airport Identification Badge and Airfield Driver License.	6	pages
9.	SAT Airfield Driver's Training Program Fees 9/25/2013	2	pages
10.	Notes for Badge w ID Process 8/8/2013	1	pages
11.	Safety Bulletin 13-01	1	page
12.	Permit Procedure for Requesting to Use Crane and/or Temporary Construction Equipment in and Around Airports	2	pages
13.	FAA Underground Cable Notes	1	page
14.	Safety Notes	1	page
15.	SAAS Minimum Requirements for Contractor who elect to use SAAS Safety Plan	3	pages

Division C: Additional Requirements from the F.A.A.: 29 pages
FAA Mandatory Construction Contract Provisions

- 1) Buy American Preference-Title 49 U.S.C., Chapter 501.
- 2) Civil Rights ACT of 1964, Title VI, Contractor Contractual Requirements -49 CFR Part 21.
- 3) Airport and Airway Improvements Act of 1982, Section 520-Title 49, U.S.C. 47123.
- 4) Lobbying and Influencing Federally Employees 49 CFR Part 20.
- 5) Access to Records and Reports-49 CFR Part 26.
- 6) Disadvantaged Business Enterprise 49CFR Part 26.
- 7) Energy Conservation-40 CFR Part 18.36
- 8) Breach of Contract Terms- 49 CFR Part 18.36
- 9) Rights to Inventions- 49 CFR Part 18.36
- 10) Trade Restrictions Clause-49 CFR Part 30.
- 11) Veteran's Preference- Title 49 U.S.C. 47112

Additional Provisions for Construction Contract Exceeding \$ 2000.

- 12) Davis-Bacon Labor Provisions- 29 CFR Part 5

Additional Provisions for Construction Contract Exceeding \$ 10,000.

- 13) Equal Opportunity Clause – 41 CFR Part 60-1.4(b)
- 14) Certification of Non-Segregated Facilities – 41 CFR Part 60-1.8
- 15) Notice of Requirements for Affirmation Action – 41 CFR Part 60-4.2
- 16) Equal Employment Opportunity Specification – 41 CFR Part 60-4.3
- 17) Termination of Contract – 49 CFR Part 18.36

Additional Provisions for Construction Contract Exceeding \$ 25,000.

- 18) Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion – 49 CFR Part 29.
- 19) Contract Workhours and Safety Standards Act Requirements – 29 CFR Part 5.
- 20) Clean Air and Water Pollution Control – 49 CFR Part 18.36 (i) (12).

Division D: FAA Construction Specifications:

Part 1 - General Provisions:

Section 10:	Definition of Terms	GP 4
Section 20:	Proposal Requirements and Conditions	GP 7
Section 30:	Award & Execution of Contract	GP 9
Section 40:	Scope of Work	GP 12
Section 50:	Control of Work	GP 19
Section 60:	Control of Materials	GP 22
Section 70:	Legal Regulations and Responsibility to Public	GP 29
Section 80:	Prosecution and Progress	GP 36
Section 90:	Measurement and Payment	GP 44
Section 100:	Contractor Quality Control Program	GP 51
Section 110:	Method of Estimating Percentage of Material Within Specification Limits (PWL)	GP 60
Section 120:	Nuclear Gages	GP 62

Table of Contents for FAA Grants Projects

Page 3

Part 2 – Earthwork

Item	P-102: Safety and Security	P102-5
Item	P-103: Engineer's Field Office	P103-2
Item	P-104: Survey and Stakeout	P104-3
Item	P-105: Temporary Construction Items	P105-2
Item	P-106: Removal of Painted Pavement Markings	P106-2
Item	P-107: Pavement Demolition	P107-2
Item	P-152: Excavation and Embankment	P152-11
Item	P-155: Lime-Treated Subgrade	P155-5
Item	P-156: Temporary Air and Water Pollution, Soil Erosion and Siltation Control	P156-5

Part 3 – Flexible Base Course

Item	P-209 Crushed Aggregate Base Course	P209-5
------	-------------------------------------	--------

Part 4 – Rigid Base Courses

Item	P-304 Cement Treated Base Course	P304-9
Item	P-403 Plant Mix Bituminous Pavements (Base, Leveling or Surface Course)	P403-9

Part 5 – Fence

Item	F-162 Chain Link Fence	F162-5
------	------------------------	--------

Part 6 – Rigid Pavement

Item	P-501 Portland Cement Concrete Pavement	P501-32
------	-----------------------------------------	---------

Part 7 – Miscellaneous

Item	P-610 Structural Portland Cement Concrete	P610-8
Item	P-620 Runway and Taxiway Painting	P620-10

Part 9 – Drainage

Item	D-701 Pipe for Storm Drains and Culverts	D701-7
Item	D-751 Manholes, Catch Basins, Inlets, and Inspections Holes	D751-1

Part 10 – Turfing

Item	T-901 Seeding	T901-5
Item	T-904 Sodding	T904-3
Item	T-905 Topsoiling	T905-3

Part 11 – Lighting & Installation

Item	L-108 Underground Power Cable for Airports	L108-11
Item	L-110 Airport Underground Electrical Duct Banks and Conduits	L110-9
Item	L-112 Directional Bore	L112-2
Item	L-125 Installation of Airport Lighting System	L125-8
Item	L-127 Modification of ALCS	L127-2

Division E: Additional Technical Specifications for the Project

City of San Antonio, Capital Improvement Management Services Department Specifications:

Item	100:	Mobilization	100-1- 1
Item	101:	Preparing Right-of-Way	101- 1-3
Item	530:	Barricades, Signs and Traffic Handling	530 -1-3
Item	531:	Signs	531 -1-10
Item	700:	Project Schedule	700-1-8
Item	800:	Project Sign	800-1

Division F: Geotechnical Engineering Study for Preconstruction Soil Contamination Testing Report
By Arias and Date: March 25, 2014, amended June 16, 2014.
Pre-Construction Phase II ESA Report

Division G: FAA Advisory Circulars for the Project

AC 150/5210-5D Painting and Lighting of Vehicles Used on an Airport
AC 150/5370-2F Operational Safety on Airports during Construction