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                        CHANGE/ADDITION OF SUBCONTRACTORS/SUPPLIERS 
                       ON FEDERALLY FUNDED CONTRACTS 
 

ATTACHMENT 3 
SAN ANTONIO INTERNATIONAL AIRPORT 

CHANGE OR ADDITION OF SUBCONTRACTORS/SUPPLIERS ON FEDERALLY FUNDED CONTRACTS 
 
NAME OF PROJECT: Runway 12R-30L Electrical Improvements and Terminal Area Taxiway 

Improvements (Package 4) 
 
Name of Bidder/Proposer: _________________________________________________________________________________ 

 

The above named firm requests approval of the following addition(s) and/or deletion(s) of the Subcontractor/Supplier 
firm(s) to the approved DBE Good Faith Effort Plan for Federally Funded Contracts (DBE Form 1) and Letter of Intent 
(DBE Form 2) as originally submitted as part of the above referenced project.  No additional and/or substitute 
subcontractor/supplier shall begin work on the project until contractor receives written approval by the City. 

  
 
 

Delete 

 
 
 

Name of Firm 

 
Is firm a 

Subcontractor or 
Supplier 

 
Description of Work to 
be Performed by Firm 

 
Is firm DBE 

Certified 
Yes or No? 

Total Dollars of 
Work to be 

Performed by 
Firm 

      
      
      

 
REASON(S) FOR REMOVING EACH SUBCONTRACTOR(S)/SUPPLIER(S) LISTED ABOVE:_ ___________________________ 
                
 
                
 
                

 

Please indicate the name of the firm(s) you wish to add or substitute.  A Letter of Intent (DBE Form 2) for any 
additional/substitute subcontractor(s)/supplier(s) must be submitted to the City for approval with this form. No 
additional and/or substitute subcontractor/supplier shall begin work on the project until contractor receives 
written approval by the City. 

 
 
 

Add 

 
 
 

Name of Firm 

 
Is firm a 

Subcontractor or 
Supplier 

 
Description of Work 
to be Performed by 

Firm 

 
Is firm DBE 

Certified 
Yes or No? 

Estimated 
Dollars of 
Work to be 

Performed by 
Firm 

      
      
      

1. If a DBE Subcontractor/Supplier was deleted/terminated/replaced, was it replaced with another DBE 
Subcontractor/Supplier?  Yes ______     No ________   If not, why not: __________________________________________________ 

 _____________________________________________________________________________________________________________________ 
 _____________________________________________________________________________________________________________________ 
2. If another DBE Subcontractor/Supplier did not replace the DBE Subcontractor/Supplier, please submit for our review 

the good faith efforts used to find another DBE to perform at least the same amount of work under the contract as the 
DBE that was deleted/terminated/replaced.  

3. If a Subcontractor/Supplier is added at any time during this project, Contractor shall submit for our review and approval 
the good faith efforts used to find a DBE to perform such work.  

 

AFFIRMATION 
 

THE ABOVE INFORMATION IS TRUE AND COMPLETE TO THE BEST OF MY KNOWLEDGE AND BELIEF, I 
FURTHER UNDERSTAND AND AGREE THAT, THIS DOCUMENT SHALL BE ATTACHED THERETO AND 
BECOME A BINDING PART OF THE CONTRACT.  
 
Name & Title of Authorized Official:           
 
Signature:       
    
Approved:             

      AVIATION DEPARTMENT DBE LIAISON  



 



Runway 12R-30L Electrical Improvements 
And Terminal Area Taxiway Improvements (Package 4) May 2016 

SGC-Aviation-1 
 

Additional Supplemental General Conditions Required 
for 

Aviation Department Projects 
 
1) The use of explosives is strictly prohibited on the airport properties, including airside 

property and landside property. 
 
2)  The Contractor will be responsible for construction staking except for verifying and 

making benchmarks for horizontal and vertical control. 
 
3) Survey Layout:  

The Contractor shall employ an experienced and competent surveyor, registered in the 
State of Texas, to lay out the detail lines and grades of the work from the horizontal and 
vertical control established in those contract documents. A closed traverse and level loop 
within a close proximity of the construction site will be provided by the contractor’s 
surveyor. A copy of such work will be presented to the Architect/Engineer for review prior 
to any field layout by the Contractor.   

 
4)   This contract shall be a calendar day contract. 
 
5)         Extension of Time for Adverse Weather: 
 Extension of time for adverse weather conditions not reasonably anticipated as provided 

in Subparagraph 8.3.1 will be granted for those days where precipitation is 0.10 inch or 
greater and where the number of such days exceed the normal number of rain days in 
that particular month. This provision shall cease at the time of Substantial Completion. 
The determination of the normal number of rain days per month shall be according to 
Local Climatological Data prepared by the National Oceanic and Atmospheric 
Administration. 

 
     For the San Antonio area, the climatological data is recorded at the airport 

weather station. The Contractor may expect adverse weather for the number of 
calendar days in accordance with the following local climatological data prepared 
by NOAA. 

   
      0.10 In. or More 
      Precipitation at  
      San Antonio Airport  
 January 2 
 February 4 
 March 2 
 April 4 
 May 4 
 June 3 
 July 3 

August 3 
September 5 
October 6 
November 3 
December 3 
 
Total Days Lost 42   

 
 

 
 



Runway 12R-30L Electrical Improvements 
And Terminal Area Taxiway Improvements (Package 4) May 2016 

SGC-Aviation-2 
 

The contractor agrees that the measure of adverse weather during the period 
covered by the Specification shall be the number of days in excess of those 
shown for each month. 

 
6) Aviation Department may close the construction site due to security reasons. The 

contractor will not be compensated for any loss due to shut down for the first three 
closures. Each day shall be counted as one shut down regardless of the total hours 
involved for each day. 

 
7) Contractor shall provide, prepare and distribute agendas and minutes for all construction 

progress meetings and/or coordination meetings.  
 
8) As per FAA policy, the prime contractor must provide the Aviation Department a Buy 

American Preference certificate. 
 
9) Staging Area and Storage Area: 

 
A) The contractor needs to maintain areas in a clean condition at all times. 
B) If the contractor and/or their subcontractors store equipment, fuel, paint, and or 

other hazard material at the staging areas, and/or storage areas, the contractor will 
perform and pay their own costs for soils and water testing before use of the site, 
upon exit from the site and any site remediation that may be necessary, as directed 
by the Owner.      

C) Prior to occupying and upon vacating any staging area/and or storage areas, the 
contractor shall submit the owner a minimum of 10 photographs documenting the 
initial and final conditions of the staging area and/or storage area. Each photograph 
must have a date. During the construction, the contractor needs to provide 5 
progress photographs for each area with each payment request. 

D) The contractor shall provide a written notice to the owner two weeks in advance 
prior to vacating the staging areas and/or storage areas. 

E) The policies stated here will be applied to the areas owned by the private citizens 
and leased by the contractor for the project involved. 

F) All work and required pictures are part of subsidiary to Item 100.1, 
Mobilization/Demobilization. 

 
10) Reflective Safety Vests and Hard Hats: 

A) At a minimum, all reflective safety vests must meet ANSI Class-2, Level-2 
Standards. 

B) All construction personnel or site visitors on the project sites shall wear the hard 
hat and the reflective safety vest at all times.         

C) All construction personnel or site visitors entering AOA site must wear the reflective 
safety vest at all times, regardless inside the project site or not.  

 
11) The Aviation Department has the Soil Management Plan. The said plan can be 

downloaded from the http://www.sanantonio.gov/Aviation/EnvironmentalStewardship/Soil 
Managemnt.aspt.  All four appendixes are attached after this section. The contractor has 
to follow the instructions stated in the said Soil Management Plan to handle all required 
tests and to submit the SMP Manager Authorization Form for all import soils and/or 
exported soil for approval before the contractor can import the soil to the project site or to 
export the soil out of the airport project site, regardless the location of the project site, 
inside AOA fence or outside AOA fence. All required materials, equipment, labor, tool, 
and incidentals necessary to complete the work to meet the requirements stated on the 
Aviation Department’s Soil Management Plan are one part of subsidiary to Item 101, 
Preparing Right-of Way. 
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