

DATE: June 26, 2014

ADDENDUM NO: 2

PROJECT NO: 35-00011

OWNER: City of San Antonio

PROJECT: Barbara Jordan Deferred Maintenance

This Addendum generally is separated into Sections for convenience; however, all contractors, subcontractors, material men, and all other parties shall be responsible for reading this entire Addendum. The failure to list an item or items in all affected sections of this Addendum does not relieve any party affected from performing as per instructions, providing that the information is set forth one time any place in this Addendum. The Addendum forms a part of the Contract Documents, modifying and superseding where it is inconsistent with them. All other conditions of the Contract Documents remain unchanged.

AMENDMENT TO "020 Bid Form"

1. Description to No.1 have been modified and replaced.

End of Addendum #2

CITY OF SAN ANTONIO

Project Name: Barbara Jordan Deferred Maintenance Project
ID NO.: 35-00011

Date Issued: 6/9/2014

The estimated construction budget for this contract is \$474,000.00

Page 1 of 2

020

BID FORM

I. BASE BID

Replacement of existing roof and assembly to include gutters, downspouts, fascia, and miscellaneous metal trim.

Total Amount of Construction Base Bid (Insert Amount in Words and Numbers):

_____ \$ _____

II. ALTERNATES

Amount of each Alternate:

Additive Alternate #1 - Skylight System

Total Amount of Bid for Additive Alternate #1 (Insert Amount in Words and Numbers):

_____ \$ _____

Additive Alternate #2 – Interior Lighting (Room 100 & 101)

Total Amount of Bid for Additive Alternate #2 (Insert Amount in Words and Numbers):

_____ \$ _____

Additive Alternate #3 – Drainage Improvements

Total Amount of Bid for Additive Alternate #3 (Insert Amount in Words and Numbers):

_____ \$ _____

Additive Alternate #4 - Exterior Lighting

Total Amount of Bid for Additive Alternate #4 (Insert Amount in Words and Numbers):

_____ \$ _____

Additive Alternate #5 - Interior Lighting (Room 105, 106, 107 & 108)

Total Amount of Bid for Additive Alternate #5 (Insert Amount in Words and Numbers):

_____ \$ _____

Additive Alternate #6 - Exterior Signage

Total Amount of Bid for Additive Alternate #6 (Insert Amount in Words and Numbers):

_____ \$ _____

The Owner reserves the right to select alternates in the order of its choice and at their discretion.

Official Name of Company (legal)

Telephone No.

Address


Fax No.

City, State and Zip Code

E-mail Address

Name of the proposed **Project Manager:** _____

Name of the proposed **Site Superintendent:** _____



City of San Antonio

TRANSPORTATION AND CAPITAL IMPROVEMENTS

RECEIPT OF ADDENDUM NUMBER(S) 2 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF Barbara Jordan Deferred Maintenance #35-00011

FOR WHICH BIDS WILL BE OPENED ON July 1, 2014 at 2:00pm

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID PACKAGE.

Company Name: _____

Address: _____

City/State/Zip Code: _____

Date: _____

Signature

Print Name/Title