B CITY OF SAN ANTONIO
$” TRANSPORTATION & CAPITAL IMPROVEMENTS

ADDENDUM NO. 1

PROJECT NAME: PEGGY DRIVE EXTENSION

DATE: April 21, 2015

ADDENDUM NO. 1

This addendum should be included in and be considered part of the plans and specifications for the
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this

addendum and submit with their bid.

TCI PROJECT NO.: 40-00310

Addendum No. 1 is issued to notify, add, change and replace the following:
Formal Invitation for Bid (IFB) and Contract:

e General Conditions for Construction Contracts (Form 081) is revised in accordance with
“AMENDMENT TO GENERAL CONDITIONS FOR CITY OF SAN ANTONIO
CONSTRUCTION CONTRACTS” attached.

e The Pre-Bid Meeting was held on Tuesday, April 14, 2015, at 9:00am. A copy of the Pre-Bid
Meeting Agenda and Sign-in Sheets are attached to this Addendum No. 1.
Questions/Clarifications
1.) Are the CAD files available prior to bid?
a) CAD files will be provided to the contractor upon award of the contract.
Attachments
a) Addendum Acknowledgement Form (1 Page)

b) Amendment to General Conditions For City Of San Antonio Construction Contracts
c) Pre-Bid Conference Agenda & Sign-In Sheet.

END OF ADDENDUM

Cude Engineers
TBPE No. 455
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Note: Addenda Acknowledgement Form for Addendum _1 s attached herein. This form must
be signed and submitted with the bid package.

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF PEGGY DRIVE EXTNSION PROJECT NO. 40-
00310

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, APRIL 28, 2015 AT 2:00 P.M.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



AMENDMENT TO GENERAL CONDITIONS FOR

CITY OF SAN ANTONIO CONSTRUCTION CONTRACTS

ARTICLE XI.

INSURANCE AND BONDS, has been replaced and is amended to read:

11.1 CONTRACTOR'S LIABILITY INSURANCE

11.1.1

11.

Revised 3/25/2015

Without limiting any of the other obligations or liabilities of Contractor under the
Contract Documents, Contractor shall purchase and maintain, during the term of
the Contract and at Contractor’s own expense, the minimum liability insurance
coverage described below with insurance companies duly authorized or approved
to do business in the State of Texas and otherwise satisfactory to Owner.
Contractor also shall require each Subcontractor performing work under the
Contract, at Subcontractor’s own expense, to maintain levels of insurance
necessary and appropriate for the Work performed during the term of the
Contract, said levels of insurance comply with all applicable laws.
Subcontractor’s liability insurance shall name Contractor, Owner and Design
Consultant as additional insureds by using endorsement CG 20 26 or broader.
Certificates of insurance complying with the requirements prescribed in Section
11.1.2 herein shall show the existence of each policy, together with copies of all
policy endorsements showing Owner and Design Consultant as an additional
insured, and shall be delivered to Owner before any Work is started. Contractor
promptly shall furnish, upon the request of and without expense to Owner, a copy
of each policy required, including all endorsements, which shall indicate:

1.1.1 Workers' Compensation, with statutory limits, with the policy
endorsed to provide a waiver of subrogation as to Owner; Employer's Liability
Insurance of not less than $500,000 for each accident, $500,000 disease for
each employee and $500,000 disease policy limit;

11.1.1.2 Commercial General Liability
Insurance, Personal Injury Liability, Independent Contractor's
Liability and Products and Completed Operations and Contractual
Liability covering, but not limited to, the liability assumed under the
indemnification provisions of this Contract, fully insuring Contractor's
(and/or Subcontractor's) liability for injury to or death of Owner's
employees and all third parties, and for damage to property of third parties,
with a combined bodily injury (including death) and property
damage minimum limit of $1,000,000 per occurrence,
$2,000,000 annual aggregate. If coverage is written on a claims-made
basis, coverage shall be continuous (by renewal or extended reporting
period) for no less than sixty (60) months following completion of the
contract and acceptance of work by Owner. Coverage, including any
renewals, shall have the same retroactive date as the original policy
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11.1.2

applicable to the Project. Owner shall be named as additional insured by
using endorsement CG 20 26 or broader. The general liability policy shall
include coverage extended to apply to completed operations and XCU
hazards. The Completed Operations coverage must be maintained for a
minimum of one (1) year after final completion and acceptance of the
Work, with evidence of same filed with Owner. The policy shall include
an endorsement CG2503 amendment of limits (designated project or
premises) in order to extend the policy's limits specifically to the Project in
question.

11.1.1.3 Business Automobile Liability Insurance, covering owned, hired
and non- owned vehicles, with a combined bodily injury (including death)
and property damage minimum limit of $1,000,000 per occurrence. Such
insurance shall include coverage for loading and unloading hazards.

11.1.14 Five (5) calendar days prior to a suspension, cancellation or non-
renewal of any required line of insurance coverage, Contractor shall
provide Owner a replacement certificate of insurance with all applicable
endorsements included. Owner shall have the option to suspend
Contractor.

If any insurance company providing insurance coverage(s) required under the
Contract Documents for Contractor becomes insolvent or becomes the subject of
any rehabilitation, conservatorship, liquidation or similar proceeding, Contractor
immediately shall procure, upon first notice to Contractor or Owner of such
occurrence and without cost to Owner, replacement insurance coverage before
continuing the performance of the Work at the Project. Any failure to provide
such replacement insurance coverage shall constitute a material breach of the
Contract.

11.2 PERFORMANCE BOND AND PAYMENT BONDS

1121

Revised 3/25/2015

Subject to the provisions of Section 11.3.2 herein, Contractor shall, with the
execution and delivery of the Contract, furnish and file with Owner, in the
amounts required in this Article Xl, the surety bonds described in Section
11.3.1.1 and Section 11.3.1.2 herein, with said surety bonds in accordance with
the provisions of Chapter 2253, Texas Government Code, as amended. Each
surety bond shall be signed by Contractor, as the Principal, as well as by an
established corporate surety bonding company as surety, meeting the requirements
of Section 11.3.3 herein and approved by Owner. The surety bonds shall be
accompanied by an appropriate Power-of-Attorney clearly establishing the extent
and limitations of the authority of each signer to so sign and shall include:

General Conditions
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11.2.11 PERFORMANCE BOND. A good and sufficient bond in an amount

equal to one hundred percent (100%) of the total Contract Sum, guaranteeing
the full and faithful execution of the Work and performance of the Contract in
accordance with Plans, Specifications and all other Contract Documents,
including any extensions thereof, for the protection of Owner. This bond shall
also provide for the repair and maintenance of all defects due to faulty
materials and workmanship that appear within a period of one (1) year from
the date of final Completion or acceptance of the Work by the Owner or lesser
or longer periods as may be otherwise designated in the Contract Documents.

11.2.1.2 PAYMENT BOND. A good and sufficient bond in an amount equal

11.2.2

11.2.3

1124

Revised 3/25/2015

to 100% of the total Contract Sum, guaranteeing the full and prompt payment
of all claimants supplying labor or materials in the prosecution of the Work
provided for in the Contract, and for the use and protection of each claimant.

If the Contract Sum, including Owner-accepted Alternates and allowances, if any,
is greater than $100,000, Performance and Payment Bonds equaling one hundred
percent (100%) of the Contract Sum are mandatory and shall be provided by
Contractor. If the Contract Sum is greater than $25,000 but less than or equal to
$100,000, only a Payment Bond equaling One hundred percent (100%) of the
Contract amount is mandatory; provided, however, that Contractor also may elect
to furnish a Performance Bond in the same amount if Contractor so chooses. If
the Contract Sum is less than or equal to $25,000, Contractor may elect not to
provide Performance and Payment Bonds; provided that in such event, no money
shall be paid by Owner to Contractor until Final Completion of all Work. If
Contractor elects to provide Performance and Payment Bonds, the Contract Sum
shall be payable to Contractor through progress payments in accordance with
these General Conditions.

No surety shall be accepted by Owner that is in default, delinquent on any bonds
or that is a party to any litigation against Owner. All bonds shall be made and
executed on Owner's standard forms, shall be approved by Owner and shall be
executed by not less than one (1) corporate surety that is authorized and admitted
to do business in the State of Texas, is licensed by the State of Texas to issue
surety bonds, is listed in the most current United States Department of the
Treasury List of Acceptable Sureties and is otherwise acceptable to Owner. Each
bond shall be executed by Contractor and the surety and shall specify that legal
venue for enforcement of each bond exclusively shall lie in Bexar County, Texas.
Each surety shall designate an agent resident in Bexar County, Texas to which any
requisite statutory notices may be delivered and on which service of process may
be had in matters arising out of the suretyship.

The person or persons, partnership, company, firm, limited liability company,
association, corporation or other business entity to whom the Contract is awarded
shall, within ten (10) days after such award, sign the required Contract with
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Owner and provide the necessary surety bonds and evidence of insurance as
required under the Contract Documents. No Contract shall be binding on Owner
until:

(1) it has been approved as to form by Owner’s City Attorney;

(2) it has been executed by Owner’s City Manager;

(3) the performance and payment bonds and evidence of
insurance have been furnished to Owner by Contractor, as
required by the Contract Documents; and

(4) afully executed Contract has been delivered to Contractor.

11.2.5 The failure of Contractor to execute the Contract and deliver the required bonds
and evidence of insurance within ten (10) days after the Contract is awarded or as
soon thereafter as Owner can assemble and deliver the Contract and by the time
the Owner-scheduled Pre-Construction meeting is held shall, at Owner's option,
constitute a material breach of Contractor’s bid proposal and Owner may rescind
the Contract award and collect or retain the proceeds of the bid security. By
reason of the uncertainty of the market prices for materials and labor, and it being
impracticable and difficult to determine accurately the amount of damages
occurring to Owner by reason of Contractor's failure to execute the Contract
within ten (10) days and deliver bonds and insurance by the Owner-scheduled Pre-
Construction meeting, the filing of a bid proposal shall constitute an acceptance of
this Section 11.3.5. In the event Owner should re-advertise for bids, the
defaulting Contractor shall not be eligible to bid, and the lowest responsible bid
obtained in the re-advertisement shall be the bid referred to in this Section 11.3.

11.3 PoLicy ENDORSEMENTS AND SPECIAL CONDITIONS

11.3.1 Each insurance policy to be furnished by Contractor shall address the following
required provisions within the certificate of insurance, which shall be reflected in
the body of the insurance contract and/or by endorsement to the policy:

11.3.1.1 Owner and Design Consultant shall be named as additional
insureds on all liability coverages, using endorsement CG 20 26 or broader.
When Owner employs a Construction Manager on the Project, Contractor and
Subcontractor(s) shall include the Construction Manager on all liability
insurance policies to the same extent as Owner and Design Consultant are
required to be named as additional insureds.

11.3.1.2 Within five (5) calendar days of a suspension, cancellation or non-
renewal of any required line of insurance coverage, Contractor shall provide
Owner a replacement certificate of insurance with all applicable endorsements
included. Owner shall have the option to suspend Contractor’s performance
should there be a lapse in coverage at any time during the Contract.

Revised 3/25/2015 General Conditions
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11.3.1.3 The terms “Owner,” “City” or “City of San Antonio” shall include
all authorities, boards, bureaus, commissions, divisions, departments and
offices of Owner and the individual members, employees and agents thereof in
their official capacities, while acting on behalf of Owner.

11.3.1.4 The policy phrase or clause “Other Insurance” shall not apply to
Owner where Owner is an additional insured on the policy. The required
insurance coverage furnished by Contractor shall be the primary insurance for
all purposes for the Project, as well as the primary insurance for the additional
insureds named in the required policies.

11.3.1.5 All provisions of the Contract Documents concerning liability, duty
and standard of care, together with the indemnification provision, shall, to the
maximum extent allowable in the insurance market, be underwritten with
contractual liability coverage(s) sufficient to include such obligations with the
applicable liability policies.

11.3.2 Concerning the insurance to be furnished by the Contractor, it is a condition
precedent to acceptability which:

11.3.2.1 All policies must comply with the applicable requirements and
special provisions of this Article 11.

11.3.2.2 Any policy evidenced by a Certificate of Insurance shall not be
subject to limitations, conditions or restrictions deemed inconsistent with the
intent of the insurance requirements set forth herein, and Owner’s decision
regarding whether any policy contains such provisions and contrary to this
requirement shall be final.

11.3.2.3 All policies required are to be written through companies duly
authorized and approved to transact that class of insurance in the State of
Texas and that otherwise are acceptable to Owner.

11.3.3 Contractor agrees to the following special provisions:

11.3.3.1 Contractor hereby waives subrogation rights for loss or damage to
the extent same are covered by insurance. Insurers shall have no right of
recovery or subrogation against Owner, it being the intention that the
insurance policies shall protect all parties to the Contract and be primary
coverage for all losses covered by the policies. This waiver of subrogation
shall be included, by endorsement or otherwise, as a provision of all policies
required under this Article XI.

11.3.3.2 Insurance companies issuing the insurance policies and Contractor
shall have no recourse whatsoever against Owner for payment of any

Revised 3/25/2015 General Conditions
120



premiums or assessments for any deductibles, as all such premiums and
assessments solely are the responsibility and risk of Contractor.

11.3.3.3 Approval, disapproval or failure to act by Owner, regarding any
insurance supplied by Contractor or any Subcontractor(s), shall not relieve
Contractor of any responsibility or liability for damage or accidents as set
forth in the Contract Documents. The bankruptcy, insolvency or denial of
liability of or by Contractor’s insurance company shall likewise not exonerate
or relieve Contractor from liability.

11.3.34 Owner reserves the right to review the insurance requirements of
this Article XI during the effective period of this Contract and to adjust
insurance coverage and insurance limits when deemed necessary and prudent
by Owner’s Risk Management Division, based upon changes in statutory law,
court decisions or the claims history of Contractor and Subcontractors.
Contractor agrees to make any reasonable request for deletion, revision or
modification of particular policy terms, conditions, limitations or exclusions,
except where policy provisions are established by law or regulation binding
upon either party to this Contract or upon the underwriter of any such policy
provisions. Upon request by Owner, Contractor shall exercise reasonable
efforts to accomplish such changes in policy coverage.

11.3.35 No special payments shall be made for any insurance policies that
Contractor and Subcontractors are required to carry. Except as provided in
Section 11.5.3.4 herein, all amounts payable regarding the insurance policies
required under the Contract Documents are included in the Contract Sum.

11.3.3.6 Any insurance policies required under this Article XI may be
written in combination with any of the other policies, where legally permitted,
but none of the specified limits neither may be lowered or otherwise
negatively impacted by doing so, nor may any of the requirements or special
provisions of this Article XI be limited or circumvented by doing so.

General Conditions for Construction Contracts (Form 081) is revised as follows:

Section 1.1.11 of the General Conditions for City of San Antonio Construction Contracts

is deleted and replaced in its entirety with the following:
1.1.11 “DAY” as used in the Contract Documents shall mean Calendar Day,
unless otherwise specifically defined. A Calendar Day is a day of 24 hours,
measured from midnight to the next midnight, unless otherwise specifically
stipulated. A Working Day is measured from sunrise to sundown Monday
through Saturday, except legal holidays, or the hours during which Contractor
has been authorized and/or directed to work by Owner.

Section 3.10.6.3 of the General Conditions for City of San Antonio Construction
Contracts will be modified to include in its entirety the following:
3.10.6.3. Work shall be scheduled based upon Contractor’s six (6) day work
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week, utilizing the appropriate calendar assignments and using compatible
Project Scheduling software.

Section 8.1.3 in Article VIII. TIME has been deleted in its entirety.

Section 8.2.2 of the Special Conditions for Horizontal Projects for City of San Antonio

Construction Contracts is deleted and replaced in its entirety with the following:
8.2.2 No more than eight (8) hours of standby time shall be paid during a 24-hour
day, no more than forty-eight (48) hours shall be paid per week for standby time
and no more than two hundred and eight (208) hours per month shall be paid of
standby time. Standby time shall be computed at fifty percent (50%) of the rates
found in the Rental Rate Blue Book for Construction Equipment and shall be
calculated by dividing the monthly rate found in the Blue Book by 208, then
multiplying that total by the regional adjustment factor and the rate adjustment
factor. Operating costs shall not be charged by Contractor.

Revised 3/25/2015 General Conditions
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GIVOF SR ANTON
P TRANSPORTATION & CAPITAL IMPROVEMINTS

PRE-BID MEETING AGENDA
PEGGY DRIVE EXTENSION PROJECT 40-00310

Tuesday, April 14, 2015, 9:00 a.m.

Introduction
A. Review of Contract Requirements/Expectations
¢ Type of Contract: IFB — Low Bid Calendar Days: 240
¢ Estimated Construction Cost: $2,000,000.00
¢ Required Forms
- Sign & date the 010 IFB, 025 Forms,
- Addendum Acknowledgment forms
- Bid Bond
e SBEDA Requirements & Guidelines: Subcontractor/Supplier Utilization Plan

e Labor Compliance (Wage & Hour): Top 10 Compliance Tips

B. Submission of Responses
e  Submittal due Date: TUESDAY. APRIL 28. 2015 by 2:00 P.M.

e Hand Delivery Location: City Clerk’s Office, 2" Floor of City Hall at 100 Military Plaza (SW corner
of Commerce and Flores). Allow ample time for security screening.

C. Information Posted
e Review Website http://epay.sanantonio.gov/RFPListings/
e Pre-Bid Sign-In Sheet
¢ Amendments to the solicitation

e Responses to questions presented subsequent to Pre-Bid, & received prior to deadline for questions
will be answered via addendum.

D. Restriction on Communication (040 Forms, Section 12)

e Respondents are prohibited from communication with the city staff and city officials regarding this
solicitation with the exception of SBEDA questions up until Bid Opening date.

e  Written questions are due FRIDAY, APRIL 17, 2015 BY 4:00 P.M. (see 010 IFB)

e Responses will be given in writing via Addendum Form and posted on city’s website.

Contract Award — The following (Must be submitted within 10 days of contract award)
e Payment and Performance Bonds

e Certificate of Insurance (Article 11: General Conditions)

> Waiver of Subrogation

e Additional Insured Endorsement

Project Schedule Method — (Section 3.10 General Conditions)

¢ Project Schedule letter hand out.



Project Name: Peggy Drive Extension
Pre-Submittal Date: April 14, 2015

H ' 0, : (ITY OF SAN ANTONIO
SBEDA Requirements: 10% M/WBE Subcontracting Program SRR RGP MREHEES

l. Small Business Economic Development Advocacy (SBEDA) Program API's Applied:

= M/MWBE Subcontracting Program - 10% must be subcontracted to certified M/WBE(s) designated within the San
Antonio Metropolitan Statistical Area (SAMSA)
¢ All MIWBE(s) must also be certified as SBE

= Respondents must demonstrate their commitment to meeting the subcontracting requirements by submitting a signed
Subcontractor/Supplier Utilization Plan form with their bid response
+ Failure to submit the Subcontractor/Supplier Utilization Plan form or meet the subcontracting requirements will

deem the bid response NON-RESPONSIVE
= Only first tier certified M/WBE(s) will count toward the subcontracting requirements
= SBE or M/WBE Prime participation does NOT count toward the Subcontracting requirements

Il Eligibility Criteria

= Certified through the South Central Texas Regional Certification Agency (SCTRCA) as: SBE and MBE/WBE
(AABE/ABE/HABE/NABE/WBE)

= Headquartered in the SAMSA or demonstrate “significant business presence” in the SAMSA (20% of total company
employees regularly based in the SAMSA for at least one year) (SAMSA counties are: Atascosa, Bandera, Bexar,
Comal, Guadalupe, Kendall, Medina, or Wilson)

11l Waivers

= Afull or partial waiver of a specified subcontracting goal may be requested, for good cause, by submitting the
Respondent Subcontracting Waiver Request form with the solicitation bid response
¢ Form is available at: http://www.sanantonio.gov/SBO/Forms.aspx
+ Waiver request must fully document subcontractor unavailability despite good faith efforts to comply with the goal
¢ Please refer to the Good Faith Effort Tips Sheet for SBEDA waiver for additional information on how to complete a
Respondent/\lendor Subcontracting Waiver
http://www.sanantonio.gov/Portals/0/Files/SBO/Forms/GFETips07232013FinalVersion.pdf

V. Central Vendor Registry (CVR)/ San Antonio eProcurement System (SAePS)

= Al contractors/consultants (Prime or Sub) wishing to do business with the City must first register in the CVR / SAePS
To begin the registration process, please go to: http://www.sanantonio.gov/purchasing/SAePS.aspx
= Fortechnical assistance please call (210) 207-0118

V. COSA Vendor Listing

= The City of San Antonio has a new and improved vendor search function. Please visit the COSA Vendor Listing at
http://sanantonio.gov/purchasing/vendorinformation/cosavendorlisting.aspx to view or to download a listing of certified
and non-certified vendars registered with the City.

For questions regarding SBEDA requirements, contact Ruben A. Flores at (210) 207-3923 or the Economic
Development Department at 207-3922



Good Faith Effort Tips f for SBEDA Wawers_

1. Attend Pre Submtttat Conference Respondent should indicate whether they attended the relevant pre- subm|tta| conference
Tip: To receive credit for attending a pre-submittal conference, the attendes must be a person who will be directly involved with the profect
(.e.. owner, project manager, estimator, efc.). The Economic Development Department's (EDD) Small Business Office (SBO) will obtain a
copy of the sign-in sheet to confirm atfendance.

2. Subdivide the Work: Respondent should demonstrate subdivision of the work into commercially useful disciplines or work elements that can be
economically performed by certified small, minority and/or women-owned business enterprises (S/M/WBEs), when feasible. It is the respondent’s
responsibility to demonstrate that sufficient work was made available to SIM/WBEs to meet specified SBEDA requirements.
Tip: The work should be subdivided into categories or disciplines to allow for maximum SBE and MWBE participation. For example:
Project Name: Annual Contract for Various Departments Lawn Maintenance
Work Elements: Grounds Maintenance - 50%
Landscaping —20%
Irrigation System Maintenance and Repair— 10%
Litter/Removal Services — 10%
Weed and Vegetation Control - 10%

3. Advertise: Respondent should advertise in general circulation, trade publications, or minority/women’s business focused media for S/IMWBE
subcontractors at a reasonable time prior to the bid due date. A copy of the advertisement, showing the advertisement date(s), name of publication(s),
type of work and amount of work being solicited, must be provided.

Tip: A copy of the advertisement should he submited, including the date(s) of advertisement and name of publication.

* 4. Use Public Databases and Minority/Women's Business Focused Organizations/Services: Respondent should provide evidence of using the
~ City's NIGP Search website, the South Central Texas Regional Certification Agency (SCTRCA), and other organizations' vendor directories/listings to
= solicit S/IM/WBE subcontractors.

. Tips: a.) Respondents may acquire a list of potential SIMWBE subcontractors from the COSA Vendor Listing at  http://sanantonio.gov/
purchasing/vendorlisting.aspx fhrough NIGP code search engine ; b)) SCTRCA’s online listing of S/IM/WBEs is available at
http:lisctrea.oral, c.) Respondents may use the services and assistance of the SBA, local chambers of commerce, SIM/MWBE business
associations, and other local outreach programs for locating and contacting S/IM/WBEs; d.) To confirm if a potential SIM/WBE
subcontractor meets the City's SBEDA program eligibility, the respondent may contact EDD’s SBO; e) Contact the Small Business Office

5. Provide Relevant Information to Small Businesses: Provide documentation that respondent provided S/IM/WBEs with information regarding
contract requirements, solicitation timing, and how to obtain plans and specifications, at a reasonable time (7-10 days) prior to the bid due date.
Tip: This documentation can include ad copies, emails, faxes or any other correspondence between respondent and S/M/WBEs indicaling
outreach efforts.

6. Directly Solicit Small Businesses: Respondent must provide documentation of directly soliciting S/MMWBE subcontractors. Copies of emails and

~ fax notices sent directly to SBEs and MWBEs should be submitted. A direct solicitation may include the type of work, amount of work, and a brief

i specific description of the work being solicited.

Tip: Send emails or faxes to SIMWBEs detailing the specific scope of work determined would lend fo a subconfracting opportunity. Follow
-up with a call to the S/IM/WBEs to make sure they received your email or fax (some emails go directly to spam boxes). Document the S/M/
WBE company name, contact person, phone numberfemail address, certifications, resuft of contact (left message. no answer, efc.) bid
recelved and reason for rejection.

: 7. Offer Assistance: Respondent must provide documentation of efforts to assist SIMMWBES in obtaining bonding, insurance or equipment.
Tip: Submitting the offer to assist with bonding/insurance/equipment included in the ad copy. emails and/or fax correspondences during S/
MAWBE outreach efforts satisfies this requirement.

8. Document bid and negotiation results: Respondent should negotiate in good faith with interested SIMIWBEs. The respondent should provide

documentation of all the negofiations with SIMMWBEs, unsuccessful and/or bids received but not accepted, and provide the following contact informa-

tion: company name, telephone number, contact person, price bid (if applicable) and the reasoning for rejecting the bid for each unsuccessful bid.
Tip: If price was the reason for rejecting the bid, the respondent should document the price bid by both the rejected SIM/WBE and the
accepled low bidder for that particular scope of work.

9. Follow-Up with Vendors: Respondents must show evidence that they conducted a strong effort to include SIMMWEBES in their response.
lip: Provide evidence that respondent altempted to reach SIMAVBES multiple times and provide documentation of response from S/M/
WBEs contacted.

10. Fill out SBEDA Respondent/Vendor Subcontractor Waiver Request located at http://lwww.sanantonio.gov/SBO/Forms.aspx and attach
all Good Faith Effort documentation.
Tip: Respondents must submit this form with documentation or the waiver request will not be processed by the EDD SBO. As a reminder,
respondents must afso submit the Subcontractor/Supplier Utilization Plan with their response.

Version: July 23, 2013



Pay time-and-a-half to workers who work on any of the 7 listed City Holidays.

Pay time-and-a-half to workers who work in excess of 40 hours in a given week.

Workers must be classified for the work performed, in accordance to the Wage Determination.

.« | Prime Contractor is accountable and responsible for ensuring that all workers are paid the
prevailing wage rates, including subcontractors.

AL L s B )

Certified payrolls must be submitted through the LCP Tracker System, weekly.

T STLTTES

A R

Apprentices must be registered in an Apprenticeship Training Program which is approved by
£ the US Department of Labor.

SRR

P

o T

All workers must be paid on an hourly rate basis. No piece work or day labor rates.

Site Visits may be conducted to ensure proper work classification and wage rates.

_ It workers are underpaid, restitution to the worker is required and the City will impose
penalties in accordance to the contract.

Should you have any questions during the project, contact the LCO assigned to the project or e-mail laborcomplianceo(fice-lcof@sanantonio.gov.
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CITY OF SAN ANTONIO
- TRANSPORTATION & CAPITAL IMPROVEMENTS

Avgust 11, 2014

Dear Contractor;
For all current and future projects awarded be the City of San Antonio, kindly be aware
that you are required to adhere to the ferms and conditions of the General Conditions for
City of San Antonio Constiuction Contracts (hereafier referred to- as the “General
Conditions™). It is through those General Conditions that the Cityis able to ensure projects
ate built correctly and the project proceeds as required by the City. B

Schedule Requirement

~ One of the key provisions of those General Conditions is Section 3.10, titled Contractor’s
Project Schedules. Under the City’s General Conditions, among other obligations, a
Contractor is obligated to create and maintain a Critical Path Method (hereafter referred to

as “CPM™) Project Schedule, showing the manner of execution of Work by whlch the
Contractor intends to follow, in order to complete the Project within th alloffed tifhe. This
GPM Schedule is required to be in Primavera 5.0 or Contractor 4.1 or greater submitted
electromcallv to the CIMS Schedule and Project Manager,

' Schadule Updates

After acceptance of the Contractor’s CPM Project Schedule the City, pursuant to Section
3.10.9 of the General Conditions, Contractor is required to submit a thorough schedule
update, 10 reflect progress to date on the Project and fo reflect the current plans of
Contractor to complete the Project on a monthly b3515

- If Contractor has failed to submit an updated Project schedule, the City reserves the right
to withhold payment until the Contractor complies with the schedule update reqmrement
Time Impact Analysis

Under Section 3.10 et al. of the General Conditions, if a Contractor knows of an event that
has occurred or will occur that will impact Contractor’s submitted and approved schedule,
the Contractor is required to notify the City of the occurrence of the event causing the
Impact to the schedule within twenty (20) calendar days of the event. Failure to file such
notification of an impact to the schedule with the City, results in the forfeiture of the
Contractor’s right to request a time extension or tlme suspension, based on the occurrence
of that event.

P.O. Box 839966 » San Antonio, Texas 78283-3966




Additionally, when changes are initiated or impacts are experienced, the Contractor
electronically shall submit to the City a written Time Impact Analysis describing the
influence of cach change or impact. A Time Impact Analysis will be required as
justification for making time adjustments to the Confract’s completion date.

Recovery / Acceleration Schedule

Finally, nnder Section 3.10.2 of the General Conditions, upon submission of the schedule
update by the Contractor and review by the City, if the City concludes that the Contractor
rate of Work is inadequate such that the Contractor will be unable to meet the confract
Milestones or the contract’s Substantial Completion date, the City then “may give written
notice to the Contractor and direct the Contractor, at Contractor’s sole expense, t0 propose
and adopt a plan to accelerate the Work so that the Work conforms to the Project Schedule
and Project Milestones previously agreed upon™ by the City and the Confracior.

If you have any questions about any of the information contained in this letter, or if yon
" wish to discuss any of the itéms addressed herein, do not hesitate to contact Thomas
Gonzalez at (210) 207-1328 or CIMS.Schedules(@sanantonio.gov.

CC: Razi Hosseini, P.E.
Ruben Guerrero, P.E.
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