CITY OF SAN ANTONIO

Project Name: Barbara Drive Area Drainage Date Issued: December 28, 2016
ID NO.: 23-01398 Page 1 of 2

ADDENDUM #1

The estimated construction budget for this contract is $5,148,297.00

020
BID FORM

Legal Name of Company (print)
I. BASE BID

Amount of Street/Roadway Construction Base Bid (Insert Amount in Words and Numbers):

Total Amount of Base Bid (Including City, SAWS Water, SAWS Sewer) (Insert Amount in Words and
Numbers):

Il. ALTERNATES
Amount of each Alternate (if applicable) insert in Words and Numbers: Write N/A, if not applicable

Total Amount of Bid for Additive Alternate #1 - TRIB 4 DRAINAGE IMPROVEMENTS (COSA + SAWS)

(Insert Amount in Words and Numbers):

Total Amount of Bid for Additive Alternate #2 - PEDESTRAIN ILLUMINATION (COSA) (Insert Amount in Words and

Numbers):

Total Amount of Bid for Additive Alternate #3 (ADDRNDUM #1) - CHANNEL EXCAVATION AND
TRANSPORT/DISPOSAL OF MATERIAL TO LANDFILL FACILITY (COSA) (Insert Amount in Words and

Numbers):

I11. UNIT PRICES

Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.

Form 020 Bid Form



Project Name: McCullough Avenue Area Drainage
ID NO.: 40-00327

Person Authorized to Sign Bid/Contract (Print)

Address

Title of Person Signing

City, State and Zip Code

Telephone No.

Name of the proposed Project Manager:

Fax No.
[ ] Local Headquarters

(Check one)
[] Local Branch Office

E-mail Address

Name of the proposed Site Superintendent:
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