

#### **ADDENDUM NO. 4**

CITY OF SAN ANTONIO  
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES

PROJECT NAME: **2013 – 2015 INDEFINITE DELIVERY CONTRACT FOR CIMS  
CONSTRUCTION**

DATE: December 12, 2012

This addendum should be included in and be considered part of the plans and specifications for the name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this addendum and submit with their bid.

CIMS PROJECT NO.: **40-05010**

---

#### **REVISIONS TO THE DOCUMENTS:**

1. Increased quantities for items 507.1, 507.2, 509.1, 510
2. Added Bid Items:
  - a. SUP 8 – Solid Wood Screen Fence
  - b. SUP 9 – Post & Cable
  - c. SUP 10 – Cedar Post Installation
3. Added “Fence Specifications and Specific Requirements for SUP 8-10”.

END OF ADDENDUM No. 4

---

**CITY OF SAN ANTONIO  
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES  
CONTRACT SERVICES DIVISION**

RECEIPT OF ADDENDUM NUMBER(S) 4 IS HEREBY ACKNOWLEDGED FOR PLANS  
AND SPECIFICATIONS FOR **2013 – 2015 INDEFINITE DELIVERY CONTRACT FOR  
CIMS CONSTRUCTION** FOR WHICH BIDS WILL BE OPENED ON **December 18, 2012.**

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE  
BID PACKAGE.

Company Name: \_\_\_\_\_

Address: \_\_\_\_\_

City/State/Zip Code: \_\_\_\_\_

Date: \_\_\_\_\_

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Print Name/Title