City of San Antonio

Department of Capital Improvements Management Services

Department of Aviation

Project Name: Runway 3/21 Extension — New Exit Twy, Twy Repairs, and
Perimeter Rd Reconstruction — Re-Bid at San Antonio International
Airport

Project No. 33-00160

Date: February 15,2013

Addendum No. 2

This addendum shall be included in, and be considered a part of the plans and
specification for the above named project. The Contractor shall be required to sign an
Acknowledgement of the receipt of this Addendum at the time he receives it. The
Acknowledgement must also be submitted with the bid package.

Addendum No. 2 is issued to notify you of the revisions and/or corrections to the
following items that were posted on the CoSA website and/or included in the hard copy
of the bid packages.

[. Remove the ‘025 Unit Pricing Form’ in its entirety and replace with the attached
‘025 Unit Pricing Form’, Addendum No. 2.

I. Division A, 080 General Conditions for City of San Antonio Construction
Contracts, remove Article II, Paragraph 2.2.3 and replace with the following:

“Unless otherwise provided in the Contract Documents, Contractor shall be furnished,
free of charge, up to five (5) complete sets of the Plans and Specifications by Design
Consultant. Additional complete sets of Plans and Specifications, if requested by
Contractor will be furnished at reproduction cost to Contractor.”

III. Item P-150, Demolition:

1. Add the following pay item to Section 150-4.1 General:

Item P-150-4.8 Removal of Concrete Culvert — lump sum

IV. Item 681, Temporary Traffic Signals:

2. Remove Section 681.5 and replace with the following:

681.5 PAYMENT: The work performed and materials furnished in accordance with the Item
and measured as provided under “Measurement” will be paid for at the unit price bid for the
“Temporary Traffic Signals?” This price is full compensation for supplying all equipment
materials and incidentals necessary for the system to function as intended; including all
maintenance and repair to ensure continuous operation.



V. Responses to contractor questions prior to and including the Pre-Submittal
Conference held on 2/12/2013 are attached (including the Agenda and Sign-In
sheet).

List of Attachments

[e—

Addendum Number Two (2) Acknowledgement Form

‘025 Unit Pricing Form’

Responses to contractor questions prior to and including the Pre-Submittal
Conference held on 2/12/2013 (including the Agenda and Sign-In sheet).

W

End of Addendum No. 2

TYSON K. DUN"AN

LA L L L Y SRR R e T,



CITY OF SAN ANTONIO

RECEIPT OF ADDENDUM NUMBER TWO (2) IS HEREBY ACKNOWLEDGED FOR PLANS
AND SPECIFICATIONS FOR CONSTRUCTION OF RUNWAY 3/21 EXTENSION — NEW EXIT
TAXIWAY, TAXIWAY REPAIRS, AND PERIMETER ROAD RECONSTRUCTION - RE-
BID FOR WHICH BIDS WILL BE OPENED ON TUESDAY, FEBRUARY 26, 2013.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



This Page Intentionally Left Blank



6401 Z "ON wnpusppy €102 ‘Gl Aenigay
¥SS'L [e9 (AS/IED Z°0) }80D 2Wid 1202 Gl
862'C AS (ydaq pajoedwo) ,g8) oseq d|qixa|d 1002 vl
89.'L AS (ydaq pepedwo) 1) aseq d|qixa)d 1'002 €l
89.°L AS (.8) @peibang psjeal | -awr L'80l 4]
862'C AS (.9) apeibang pajeal]-awi L'801 L
oLe AD (¥ AD@uoQ suaq)(feurd) usunjuequ3 1’201 ]}
Geo'l AD (A" 000°0}>X>000"}) UoheAedx3 1931S L'v0L 6
80¢'S 48 9])210U07) SNOBUE||SISI[A DAOWY €01 8
2.8'GS 4s ('4'S 000'01 <) Aempeoy 2}210U00 BAOWSY £'€0l L
I S Aepp-jo-jybry Bunedaid L'10L 9
I S abeubis puy Bunybi pely Aiesodws) 5’001 G
L ST sapeoieqg g odA) pue | adA| ¥'00L 14
Z e 12x1ely 21ns0| Aemuny djqenod paiybi €001 €
b ST puog pue soueinsu| z'00lL r4
b ST (00 uonoag ul suoneywi| Jad %g) uoleziIqop 1’001 b
mo_,_.m_unom_m LNNOWY 301dd aig LN | STLUNVND (FUNSYIN NOILdI¥OS3a 3Ll g ON | 3409 1-oN waw
Wall "XO¥ddY | 40 1INN 'd's | 0s3a
09100-€€ "ON LOAr0dd
LIOATY TYNOLLVNIALNI OINOINV NVS LV
aig Isvs Arg-2¥ - @ JALTANNAd ANV ‘SIIVdTd AML ‘AML LIXd MAN-NOISNALXA 17/€-M¥ :HNVN LOdr0dd

YO DNIOIId LINN $T0
OINOINV NVS 40 ALID



610¢ ¢ 'ON wnpuappy €102 ') Aenigay

bl AS (4 Am}) (snowsy/iteisul) six3 uoloNIsUO) 9'0¥S (1]
G0€ AS (anowsyy|leIsul) s)x3 uonoNLIsuoD 9'0¥S 62
Ge 41 (2 @dA 1) (enoway|jeisu)) sweq Jayi4 300y (N0)4¢ 8z
4 &3 "ydSeoidde 1od 5uo] walsAg |eubig oujel ._.:M_WMHNM Fi89 Le
g6 e3 (M 2dA]) uonng ouel| L'LEG T4
r4 eg (Ausuaq ybIH) (,0€X.2) Hwi paads |-2y 9'1€g T4
b s BuipueH oyjes | pue ‘sublg ‘sepeolueg L'0€S ve
199'1 AS ('A’S 000'2>) buippos epnuwieg 1’916 €z
LS 41 (‘47 002>) ey psens weag [elo|y 160G e
o€ AS (A'S 001>) ($1yL ,G) deidry sjaiouo)d 1'G0S Ie
g CE! Jusunesi| pu3 Ajojes v'LoY 0z
962 1 (.2x.€) HanIND a1810U0) PIDIOJUIDY JSEDdBId 1'60€ 61
zl AD (sllempeaH) ainjonig 8j910u0) 1°L0€ 8l
89.'L AS (deaQ ,01) uswaned 9ja10u0) 1’602 Ll
862'2 AS (wdeq dwo) &) v AL * JwAd dnjedsy Xl JOH 2’50z 9l
m_oz.wnom_w LNNOWY 3018d aig LN | STLINVND (FUNSYIN NOILdI¥OS3a W31l aig ON | 3009 -5\ waw
WALl "XO¥ddv | 4O L1INN ‘d's | 0s3a
09100-€£€ "ON LOAr0dd
LIOJIIV TYNOLLVNYALNI OINOLNV NVS LV
alg Isvd d1g-9¥ - @ YALTANTIAd ANV ‘SATVATT AMI ‘AML LIXd MAN-NOISNALXT 17/€-M¥ :HNVN LOAr0¥d

04 ONIOTId LINN $T0
OINOINV NVS 40 ALID



6i0¢ T 'ON wnpusppy £10Z ‘Gl Aieniqa4
gev'Le AS (%2) apeibang pajeas | -swr (uideq) Yyoul-9 }'8-651-d 144
686'02 AS 9s1n0g aseqqng aebaibby (Ydaq) youl-9 L'6-¥Sl-d cF
009'Z1 AD uoljeAeox3 payisseoun L'¥-2Sl-d (A4
9 oy Buiggnig pue buues|d L'y-LGL-d (R4
3 (3] HOAIND 8)243U0D JO [eAOWDY 8v-0Sid B0y
4 e3 ajoyuely AejUES JO |eAoway L'¥051-d 0¥
I e3 19]u| Bunsix3 jo |eroway 9'%-061-d 6¢
08l AS (9 Am ) Juswaned sja10uo) Bunsix3 4o i Youl-Z S¥-0Gl-d 8¢
. (sauep ydaQ) uswadliojuiay ‘eseq ‘abp3 pauaxoiyl N
sy 0l AS Buipnjoul ‘uswaned 9}315U07) YoUu|-gl JO |BAOWIDY v¥-05l-d L&
. sbuppepn et
0009 48 Juawaned Aemixe | /Aemuny Bunsix3 jo jeaoway €v-0sl-d %
002 41 SISO [EJON YNM |IBIPIENS) [BISN JO [BAOWISY Zy05S1-d Gg
. Jusiwaned ped ise|g Jo Jap|jnoys et
006 1 AS ‘Aemixe] snouiwnyig Youj-f 0} You|-g JO [EACLIRY L'y-0S1-d ve
059 41 uonoajold A1ajes uoneaedxy yousi] 1065 €€
002 41 (Y Am |} souay jonuo) uswipas Aesodws | 6'0¥S z€
028'y 41 20ua4 |0u09) Judlwipes Aesodwa | 6'0vS e
o S3AILILNYND [FHNSVYAN ON | 3a02
moﬂmm@n_vmw INNOWY F0Id QI LINN | P50 o 1 a0 LN NOILdINOS3a WALl Aig as | os3q [ONWAL
09100-€€ 'ON LOAr0O¥ud
IOV TVNOILVNYALNI OINOLNV NVS LV
aig 3Isvg AI9-39 - QI YALANIIAd ANV ‘SAIIVdTd AML ‘AMI LIXT MAN-NOISNALXA 17/€-MY :HINVN LOA[0Ud

INYOA DNIDRId LIN $20
OINOLINV NVS 40 ALID



60+ Z "ON wnpuappy £10Z ‘gl Aieniga4
. ausogJarem ‘sbuppep o
0es'e 4S JuUsWwianed Aemixe| pue Aemuny oe|g 9AI108]18Y-UON ¥'G-0¢9d 65
aulogialem s
06¢ 3S ‘sBunyen Juswaned Aemuny ajiypA 2A109)80Y €'5-029d 89
. aulogisajem e
oec’s 3S ‘sBupjiey Juswaned Aemixe | MO|[DA SAO3)4OY ¢'5029d L5
(Y Am]) aulogisiem o
0s 4S ‘sbupjiepy Juswaned Aemixe | MOJ[DA SAI03)0Y 1'5-029-d os
002 [es (Y Am1) 120D NoB ] Snoulwng }'G-£09-d GG
ozg'cl e 180D 3Wid snhouiunig 1'6-209d ¥
. JUsWsAed 3}aJoUo) Juswa) o _
i s PUBILIOH Pa2IOJUIDY PauUSNoIYL You| OZ - You| gL as k05 5
. juswaned .
eecsl AS 9J8JoU0?) JUSWAY puBUOg padlojuidy (Yidaa) youl-gL 1'8-105-d ¢s
059 AS (Y Am1) ouqed juswoned £'8-€0p-d LS
052 uoyl (9 Am1) AepanQ snoulwnyg Z'8-€0v-d 05
G0G'L AS 8s1nog soeuNg snoulwnpg (Yidaq) youl-g 1'8-€0td 6v
050'2 AS (pda@ wioN youj-gL) ieday sseq pajesl] juswe) Z'8-v0¢-d 8y
G0zZ'st AS asIno) aseq pajeal] wawa) (Ydsq) youl-9 L'8-v0g-d ¥
Geo'l AS asino) aseq aebaibby paysnid (yideq) youl-g 1'6-602-d ov
ele uoj awr] Z'8-651-d S
O SIILILNYND |38nsvan on | 3a0o
m_oq\,_m_m_ﬁm_mw LNNOWY 0 AIgLINN |75 o | o LN NOILdINDS3a WALl Aig ‘xs | osag [ONWL
09100-€€ "ON LOArO¥dd
LIOAIV TYNOILYNYALNI OINOLNV NVS LV
alg 3svg AI9-99 - QY YALTNNIAd ANV ‘SHIVATY AML ‘AML LIXT MAN-NOISNILXH 1Z/€-M ¥ :HANVN 103r0¥dd

W04 DNIOTYd LINN §20
OINOLNV NVS 40 ALID



640G Z "ON Wnpuappy €102 ‘gl Aenigag
056'8 47 $10J03UUOD PUE 'SPOY PUS) ‘8sI0dIBIUNOD DAY O/ L# £6-801-1 €L
00L'E} a1 31980 AM G DMY 8# Z'6-801-1 2L
002’1 41 319D AM G DMV 9# 1'G-801-1 b
(‘019 ‘suonepunoj ‘sa|qed pauopuege ‘saim punolb
L S ‘sIawlojsuel) ‘sdule| ‘sueo aseq ‘S10}oNpuod/S3|qeD 0.
‘6unyBi| Buisixe Buipnjou]) uonijowaq [eoHIO8(3
006 AD Buyiosdo). 1'G-G06-L | 69
| oy (¥ Am1) j0u09 Uo|s0.3 104 Buipeag YINN-01pAH 251061 89
S oy [onuo) uoIs013 1o} Buipsss YoINN-0IPAH 1'G 10671 19
z el ojoyuel Jamas Alejues paiey Vv Z'6-162-a 99
z eq 19U] 9jeID) JOMaS ULOIS PoleY YV 1'6-162-Q 59
zvl 41 A sse|Q ‘edid 81e10u0Q paaIojuIsy Youl-g| 1'6-102-Q ¥9
0L AS Buinooin Juswaned Aemuny L'p-129d €9
062"t 4s PIOH MY dnise|dowway | pawliojaid £'6-029d 29
5e6'L 48 SdHdS onseidouusy | pswiojeld 9'6-029d 19
ool 48 JusWwaned Aemixe | v:mA‘W%B%W_oxﬁmmw\ﬂwmﬂwmﬁwﬂ §'6-0¢9-d 09
m_o_,_“,_mwmﬂ_um_w INnOWY | 30md aig LiNn | STLELNVID | 3HNSYEN NOILdINOSIA W3LI I ON | 2322 | oNwal
09100-£€ "ON LOdr0dud
LIOdAIV TYNOILVNYALNI OINOINV NVS LV
aig asvd a1g-2¥ - Q¥ YALINTIAd ANV ‘SHIVATI AML ‘AML LIXd MAN-NOISNALXA 17/¢-M¥ :ANVN LOAO¥d

INAIOJ ONIDTEd LINM $20
OINOINV NVS J0 ALIO



6409 Z 'ON wnpuappy €102 ‘gl Aenige4

r4 e3 swaned-u| ‘sjybr ebp3 Aemuny 8'6-G21-1 g8

6 e3 AMOOZ ‘1owlojsuel) UONE|OS] 1'§-GZL-1 18

L S Buyse] pue Bunoadsul 9'6-6Z1-1 98

9 e3 (aInpo 2) a2e1d Ul 818|dwo) maN ‘ubig soueping 6'6-621-1 68

L e3 (ainpoy 2) paieoolay ‘ubig soueping ¥'6-621-1 ¥8

6 eq MmaN ‘aseq Wb Z'6-621-1 £8

16 e3 pajeas|3 ‘syybi ebp3 Aemixe| 1'G-6Z1-1 z8

L S Bunsa| pue uopoadsu| 2GGLL-T 18

8 e3 x0g [INd/a|0ypUBH [BoU}03(T L'G-GLL-T 08

| S Bunse] pue uonosdsul G'G-0L1-1 6.

99e|d U| 919|dwo) ‘onQg oy

006 41 paseosus 2181o0uoD DA OF SINPayos you|-+ Aeppn-+ €G0LLT 8.

002 41 yueaon@ buysix3 Jo uonesyipoN Z'6-0LL-1 oy

0098 11 39ld U} ajldwiod veoL-1| oz

‘1on@ pasesus pues DA OF 3INpayds youl-z Aepp-1
G0l e3 uoljeulwIa | UoidaUU0Y 8|qe) G'G-801-1 Gl
l S1 Bunsa] pue Buioadsu ¥'6-801-1 7
ON SIILIINVAD |3UNSYIW oN | 3000
uoﬂmmﬁﬂ_umw INNOWY 30 A LN | o LINA NOILdIYNDS3a W3l aig os | Dsag | ONWaL

09100-£€ "ON 1OH(0¥Ud
JIOLITV TVNOILVNYALNI OINOLNV NVS 1V
aig asvg arg-19 - Q4 YALANRIEd ANV ‘SYIVATY AML ‘AML LIXd MAN-NOISNALXA 1Z/€-M¥ :ANVN LOAr0dYd

IWJO4 DNIODRAd LINN $T0
OINOLINYV NVS 40 ALID



6402 Z "ON Wnpusppy €10z ‘51 Alenigad
:INNOWY dig 3Sve V.1OL
€6 e3 sBe| uoneoyuap| NI 16 orsszi1| 68
S0 STILINVND |FHNSYIN oN | 3a09
mo_,_“,_mm_ﬁn_um_m INNOWY 301dd QI8 LiNn | STELRVID | NSV NOLLdINOS3A WALl dig ON | 2322 | oNwau

09100-£¢ "ON LOAOud

LHOdEIV TYNOILLVNYALNI OINOLNY NVS LV

aig asve QIE-TY - Q¥ YALANTIAD ANV ‘SMIVATY AML ‘AML LIXd MEN-NOISNALXE 17/6-MY¥ :HNVN LOArOud

WAHOAd ONIDIId LINM $20
OINOLNYV NVS 40 ALID



6108 Z "ON wnpusppy €102 ‘Gl Aienigad

'} "ON dIg 3LYNYILTV JAILIAAY LINNOWY TYLOL
. auljogiolem S
geo's 48 .wmc_v_._m_)_ Juswaned >m>>_xm._. MO||DA DAY ¢'6-029d L6 b
00L'6 1:13) 180D BlWild snoulwiig 1'6-209-d| 96 l
0G2'21 AS 8sIN0Y 8%eung snoulwnyig (yidaq) youl-g L'8-€0b-d| 6 I
00Z'8L AS asinog eseq ajebaibby paysni) (Ydaq) youl-g 1'6-602d| 6 |
oLy uoj. awn 2965L-d| €6 L
0026l AS (%2) epeibqng pajeai] -swi (yidaq) you|-9 1'8-651-d| 26 L
002°8L AS 8sIn0) aseqqng sieba1b6by (yidaq) you-9 L'G-¥Sl-d 16 l
000'8 AD uofjeAeox3 palissefoun L'y-2Gl-d| 06 I
o SAILILNYND [THNSVYAW ON | 3a02 'ON | ON
m_oz_\,_m_m_ﬁn_um_m INNONY J214d AIg LINN worddy I 46 1NN NOILdI¥OS3A WALl aIg as | osaa | wau Fiw
09100-€£€ "ON LOArodd
LIAOJYIV TYNOLLVNYALNI OINOLNV NVS LV
| I1VYNY3ALTVY aavy alg-3¥ - Q¥ YALFNNIEd ANV ‘SYIVITT AML ‘AML LIXT MAN-NOISNALXH 1Z/€-MY “HNVN LOAr0¥d

Y04 ONIOIId LINN STO
OINOINV NVS 40 ALID



6406 Z "ON wnpusppy £102 G} Aleniqa

PpIL

:ne(] :pausis

‘[esodoad piq s, 19ppiq ayY1 Jo sjuawaImbaa pue ‘suonIpuod ‘suiia) 33 03 saaade 'SJUNOWE PapUuaIXa Ay jo [[e Suiperol

uay pue [esodo.d ay) ut umoys sapuenb parewise aandadsal ayy £q Ino-juuid sty3 ur umoys sadiid piq Jwun ay) Suid(dn[nw £q pauILLIaISP 3q [{IM JUNowWe

piq [€303 [e1D1JO0 Y Jey3 S9aade Jayling pue piq [e10] S11 Se peal 3 [[IM UMOYS JUNOWE PIq [e10} 3y ey} saaide pue safoimouoe

mo-juLid 1Y) Wo.lj UoBeULIOUT 19410 ou pue saorad 31un asay) Suisn pajenge) aq [[Im piq s3 eyl pue papusiul saorid Jun oy axe fesodouad styy

Ul p3uleju0d SaleuIa)[e 3y} pue Swiajl piq 3yl Jo [[e 10§ Ino-jurid Jendwod a)o[dwod S|y} uo umoys s8o1id 11un 3y 3ey) sayn.dad

‘1 'ON 171V + dIg 3Sv4d INNOWV 1vLOl1

| 'ON Qig ILYNYALTY
3AILIAJY INNOWY Y101

did 3Svd LNNONY 1v1Ol

‘ON
S3ILILNVYND | 3HYNSYIN ON 34000 |.
m_o—y_\,_m_m_q.d_.m_vm_w 1INNONY 301dd 4ig 1INN XOuddY | 40 LINA NOILdJIJOS3a 3Ll alg a's | os3q ON W3l
09100-€€ "ON LDArOdd
LAOIIV TYNOLLYNYA.LNI OINOLNV NVS LV
AYYNNNS gId d1d-9¥ - ¥ YaLGAIYEd ANV ‘SUIVATY AML ‘AML LIXd MAN-NOISNALXA 17/€-M¥ 'HANVN LOAr0O¥d

IO DNIDIAd LINN §T0
OINOLNV NVS 40 ALID



This Page Intentionally Left Blank



Runway 3/21 Extension — New Exit Twy, Twy Repairs,
And Perimeter Rd Reconstruction — Re-Bid
San Antonio International Airport

February 15, 2013

Responses to Contractor Questions from the Pre-Submittal Conference (and received as of
February 12, 2013):

1. Six (6) acres are shown for clearing and grubbing, but the 900 cubic yards of topsoil will not equal
this coverage at the thickness required.
A: This is the amount estimated beyond what could be obtained by stockpiling and reusing
strippings from on site.

2. The bid items show one (1) acre of hydromuich seeding for Twy R. Are grading improvements
planned in the vicinity of the Twy R improvements? If so, will a grading plan be provided?
A: There are no significant grading improvements to the Twy R area anticipated that would
require a grading plan. Minor fill will be necessary immediately adjacent to the edge of
pavement to feather the dirt so no more than 1.5 drop off from pavement to top of ground. The
hydromulch seeding for this area is also to cover any disturbed ground in the temporary staging
area.

3. Where does the proposed sodding go?
A: The majority of the sod is intended to go along and adjacent to the north of the new roadway.
Areas difficult to vegetate may also receive sod at the direction of the Owner. Remaining area
that is disturbed is to receive hydromulch seeding.

4. What is the section for the temporary roadway called for on C-707 note #67 Is the 200’ Called for
split equally between culverts?
A: See detail 4, sheet C-710 for the roadway section. There is actually 600’ of temporary
roadway for the culverts, 200° per culvert. This is in addition to the temporary roadway shown in
“Phase 1.

5. How is the removal of old concrete structures paid for?
A: A pay item for removal of concrete culverts has been added to 025 Unit Pricing Form as
reflected in Addendum No. 2.

6. Please verify that approximately 1,525 linear feet of water filled barricade will have to be provided
between Phase 3 and Phase 4. Also verify what pay item it falls under.
A: Barricades are required along the newly constructed westbound road while eastbound road is
under construction. This is to be included in Specification Item 530 for barricades, signs, and
traffic handling. Barricades should meet standards of the Plastic Drum detail on sheet C-711 or
approved equal. Spacing should be according to the Traffic Control Plan shown on the same
sheet.

7. How big is the construction area?
A: Total project construction area is less than 20 acres.

8. Where is the location to drop off the bid package?
A: Sealed bids should be delivered to the Office of the City Clerk, City Hall. This and other
bidding information can be found in Form 010 Invitation for Bids (IFB) and Contractor Signature
Page.
*Plan ahead, parking is limited in this area.

Rwy 3/21 Extension - New Exit Twy, Twy Repairs, and Page 1
Perimeter Rd Reconstruction — Re-Bid — Responses to Contractor Questions Addendum No. 2



9. How will the pavement need to be saw cut?

A: Details and specifications show double saw cut along all areas of pavement to remain to
help prevent damage to the existing pavement to remain. Unless otherwise specified, in all
areas dowel bars are to be drilled and epoxied in accordance with the details and
specifications.

10. Will the Contractor have to use the CIMS portal for access?
A: No. This contract will be managed through the Department of Aviation.

11. How will concrete payment be handled?
A: Concrete pavement shall be evaluated and pay requests approved based on the
specification that it was placed under.

12. Will there need to be two signs at each approach direction?
A: Only one sign is going to be required at each approach direction. However, the contractor
should be prepared at all times, including nights and weekends, to substitute flag men for
the signals should one or both of the signals fail for the duration of that failure. Flag men
should be in radio contact with each other at all times and be capable of performing the task.

13. What is to be done with demolished or extra material?
A: All demolished or extra material not called out to be turned over to the Airport is to
become the property of the Contractor and hauled off accordingly.

14. There are currently 2 lighted “X” runway closure markers shown in 025 Unit Pricing Form. How
will the closure of both runways be handled during the short period when RW 12L/30R has to be
closed for the fire damage repair portion of the work?
A: The Contractor will be responsible to provide and maintain the two RW 4/22 markers only.
Per note 9 on sheet C-102 these will be turned over to the Airport once construction is
complete. Lighted “X”s for closure of RW 12L/30R will be handled by Airport personnel,
including setup, take down, and maintenance.

15. Will we have 150 days to complete construction?
A: Per section 060 Supplemental Conditions both the 120 and 150 calendar day durations
start when RW 4/22 is closed. Scheduling of work is at the discretion of the Contractor (with
some restrictions as noted in plan sheets C-101 through C-105 with regards to the fire
damage repair and the cargo apron), but they Contractor will be able to work on both Airfield
and Perimeter Road construction at the same time.

16. Is there additional staging areas for equipment and materials? Will the Contractor be allowed to

use an on-site batch plant?
A: Additional staging and lay-down area is available at the north east portion of the airport
with the approval of the Owner. Use of on-site batch plants is not disallowed, but Contractor
will be required to get prior approval from the Owner for use and for the location. If approved
by the Owner, Contractor will be required to secure all necessary permits and install proper
environmental controls. Upon Substantial Completion Contractor to remove batch plant and
take all measures necessary to bring site to pre-work conditions or befter. This to be done at
no cost to the Owner.

17. Will the Contractor be allowed to use fixed form or slip form paving?
A: Either method will be allowed provided quality and consistency both meet all other
specifications. Regardless of which method is used, the Contractor must submit method,
equipment, laydown plan, and other information outlined in the specifications to the Owner.

Rwy 3/21 Extension - New Exit Twy, Twy Repairs, and Page 2
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Runway 3/21 Extension-New Exit Taxiway, Taxiway Repairs, and Perimeter Road Reconstruction
at
San Antonio International Airport
Pre-Bid Meeting Agenda
Feb. 12,2013, 1:00 P.M.
Terminal A, Mezzanine Level, Conference Room “A”.

Project Description:

Construct:

1) new exit taxiway for Runway 4/22 (formerly Rwy 3/21) and associated work: airfield lighting,
guidance signs, electrical work, airfield drainage system,

2) taxiway pavement repairs on Twy D and Twy R

3) Runway 4/22 pavement repairs and

4) Perimeter Road Reconstruction.

We also call the project as Runway 3/21 Extension, Phase 4 Project.

Design Consultant:

AECOM

Project Manager: Mr. Tyson Duncan, P.E.

Tel: 713-267-2945  Email address: Tyson.Duncan@aecom.com

The bid set can be purchased at the AECOM office located at:
112 East Pecan Street, Suite 400, San Antonio, Texas 78205.
Tel: 210-296-2000

City Requirements:
1) Wage and Hour Rate:
Use General Decision Number: TX130016 01/04/2013 Tx16, Bexar County,
Construction Type: Heavy/Highway with Modification Number 0, Publication Date:
/1/04/2013 for prevailing wage rate.

One of the representatives, from the City Capital Improvements Management
Services Department, Wage and Hour Office, will check the contractor payroll and
benefit records during construction. If any problems are noticed, specific actions will
be taken to correct the problems. If you have questions on this subject, please contact
with: Mr. Thomas Nixon Tel: 210-207-8774. E-mail: Thomas.Nixon@sanantonio.gov
Or Mr. Manuel. G. Garcia, Tel: 210-207-7872.

Email address: Manuel.G.Garcia@sanantonio.gov.

2) Federal DBE (Disadvantaged Business Enterprise) Requirements

Aviation Department

Ms. Lisa Lott Brice Tel: 210-207-3505
e-mail address: Lisa.Brice(@sanantonio.gov.

Mr. Bernard Murphy Tel: 210-207-3592

E-mail address: Bernard.Murphy(@sanantonio.gov.
The project is funded by FAA. DBE Goal : 16.1%.
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3)

4)

5)

6)

Insurance and Risk Management:
The qualified low bidder must complete all insurance requirements before the City
awards the contract.

Audit:

By execution of the Contract, the Contract grants Owner to have a period of four
years following the completion or termination of the Work for audit, examine and etc.
See General Condition, Page 100 Article 15 Audit for more details.

Airport Badges and Airfield Driver Licenses:

Follow “the Procedures for Obtaining Airport Identification Badge and Airfield
Driver License” to get the required badges and airfield driver licenses for any person
to perform the work inside the airfield. If the person is disqualified from receiving a
SAT badge during the badge application process, or becomes disqualified after
receiving a SAT badge, the individual can no longer be present anywhere within the
SIDA, Secured Area, Sterile area and/or the project areas.

Furthermore, any contractor assigned to the project who has a business related need
to be present within the SIDA, Secured Area or Sterile Area for more than 14 days
(consecutive or intermittently) must be processed for a SAT badge. This policy is
applied to all workers, including subcontractor and suppliers and etc.

General Conditions for City of San Antonio Construction Contracts:

The following sentences are the excerpts from the said General Conditions included

in the project bid package:

a) Page 27, Article 3.9.1, Superintendent/Key Personnel:
Any superintendent designee shall be identified in writing to Owner promptly
after Owner issues written Notice to Proceed.... The designated superintendent
shall not be replaced without written notice to and the approval of Owner...

b) Page 29, Article 3.10.2, Scheduling Personnel:
.... Contractor shall provide an individual, who shall be refereed to hereafter as
“Scheduler”, to create and maintain the Project Schedule.

c¢) Page 42, Use of Site, Article 3.13.7,
.....the Contractor shall provide Owner a grade certificate prepared by A
Registered Professional Land Surveyor. This certificate shall state that the
infrastructure is constructed in accordance to the construction documents or as
approved by Owner and the Engineer of Records, which is noted on the record
plan set.
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D. Project Control Procedures
1) Coordination with Other Utilities
a) It is the contractor’s responsibility to contact each utility company to locate any
active/abandoned underground systems located on the project area.
b) The Aviation Department will help the contractor to locate any underground

utilities operated by the Aviation Department.
c) The Aviation Department will assist the contractor to notify FAA to locate FAA
underground communication cables and power cables.

2) Project Meeting
After the Pre-Construction Meeting, we will have a Progress Meeting every two weeks at
the Offices of Planning and Development located at 457 Sandau Road. Superintendent
must attend the meeting. The Contractor will be responsible for providing meeting minutes
and distribution.

3) Schedules
Submit initial progress schedule within five (5) days after Notice to Proceed.

4) Submittal List (Shop Drawings): Follow the specifications to submit samples and shop
drawings for review.

5) Coordination, Security and Safety
a) Maintain the site in a clean and orderly condition at all times.

b) Contractor must always meet all appropriate local, state and federal government
laws, regulations and guidelines.

c) Any crane used on the job site must be pre-approved by SAIA Planning and
Development Division. Contact Mr. James Wingate at Tel: 207-3514, email
address: james.wingate@sanantonio.gov. A copy of the procedures is included in
the Bid Document.

d) Contractor must immediately report to the Airport Communication Center (207-
3433) for any accident in connection with the performance of work, whether on or
adjacent to the site. Send a copy of the written report within three days from the
date of the accident to SAIA Aviation Department, P&D office.

e) If the contractor needs a staging area other than the area offered by the Aviation
Department, it is the contractor’s responsibility to secure the site outside the airport
property. It is the contractor’s responsibility to return the site to the owner in its
original condition, at no cost to the City.
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f) Wetmore Entrance Gate 278 and Northeast Entrance Gate 273 will be used by other
contractors and City staff during construction. The contractor must follow Airport
Security Guidelines to operate the gates. Every user must close and lock the gate
immediately after use. We will not allow any new, temporary construction-entrance
gates.

g) We do not know when Bitters Road from Northeast Entrance Road to Jones
Maltsberger will be closed by TxDOT for construction of the Wurzbach Parkway
Project. If they close Bitters Road, they will open Northeast Entrance Road to
access Starcrest Drive.

h) The project construction site is on an active airfield; therefore, Contractor’s
attention is directed to:
1) Special Conditions for Construction within AOA at SAT.
2) Procedures for Obtaining Airport Personnel ID Badge and Driver’s License.
3) Crane and/or Temporary Construction Equipment Procedures in and around

Airports.

4) FAA/U/G cable Notes.
5) Safety Notes.

i) Coordination with Other City Divisions and FAA:
1) FAA
2) Operations
3) Airport Security
4) Environmental
5) Facility Maintenances

E. 020 Bid Form and 025 Unit Pricing Form:
This is a unit price bid. The bidder must complete 020 Bid Form and 025 Unit Pricing Form.

F. Project Duration and Milestones
1) There are two contractual milestones for the Substantial Completion. They are 120 days or
150 calendar days from Start of Runway Closure. See 060, Supplemental Conditions for
more details.
2) The project must be completed within 30 calendar days after Substantial Completion.

G. Project Information:

1) Bid Opening: Tuesday, Feb. 26, 2013 at 2:00 pm. No late submissions are allowed. All
envelopes received after the specified time will be returned unopened.

2) The City also posts the project on the City’s website
http://www.sanantonio.gov/RFPListings.

4
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H. Addendum or Questions:
1) Respondents are prohibited from communicating with City staff and City officials
regarding this solicitation with the exceptions listed on page 8 of 040 Standard Instructions
to Respondents. The exception is for DBE guidance from DBE staff.

2) If you have any questions on the project, please send the written request through mail, e-
mail or fax to Mr. Tyson Duncan of AECOM on or before Monday, Feb. 18, 2013.
AECOM will issue an addendum no later than Feb. 20, 2013.

Mr. Tyson Duncan, AECOM

5757 Woodway Drive, Suite 101 West
Houston, Texas 77057

Email address: Tyson.duncan@aecom.com
Tel: 713-267-3200

The same questions sent to AECOM can also be copied to Kao-Lin Chen, City’s Aviation
Department, Planning and Development Division, at 457 Sandau Road, San Antonio,
Texas 78216, Tel: 210-207-3506 and email address: kaolin.chen@sanantonio.gov.

3) Addendum No. 1 was issued on Feb. 8, 2013. You can get the copy from AECOM office
located at 112 East Pecan Street, Suite 400, San Antonio, Texas 78205.
Tel: 210-296-2000

4) A copy of Sheet No. Z-005, Project Layout Plan is attached for your use.
I Comments from the Floor. [see Question & Answer portion of Addendum 2]
J. Site Visit.

From Section C.1 - Tomas Nixon

1) Federal/City funded so wage rate information will need to be posted.

2) Overtime pay for hours worked over 40 and for holidays (list attached) is in effect.

3) If under apprenticeship it needs to be properly documented.

4) Penalties will be enforced for underpaying workers.

C.2 - Bernard Murphy

1) Contractors should include the DBE’s certification when turning the DBE information in.

From Section D.5.i.2 — Dawson Frank

Operations will escort drivers at the beginning of the project until they are familiar with the airfield.
D.5.i.3 — Mike Mitchell

Badging process has two stages (1) get an approved signatory. Process requires going through
background checks. This takes 3-7 days if a natural born US citizen; longer (up to 3 weeks) if not.
Once the signatory is approved, they will sign off on everyone else to go through the step background
checks (Badge Process information attached).
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CITYOF SAN ANTONIO

P. O. BOX 839966
SAN ANTONIO TEXAS 78283-3966

City of San Antonio
FY 2012 — 2013 Holiday Schedule

The following are City of San Antonio Holidays as per City Ordinance 2008-11-20-1045:

City of San Antonio

FY 2012 — 2013 Holiday Schedule
Holiday Day Date
Thanksgiving Day Thursday November 22, 2012
Christmas Day Tuesday December 25, 2012
New Year's Day Tuesday January 1, 2013
Martin Luther King, Jr. Day [ Monday January 21, 2013
Memorial Day Monday May 27, 2013
Independence Day Thursday July 4, 2013
Labor Day Monday September 2, 2013
Reference:

Ordinance 2008-11-20-1045 Section 9, Work Conducted on Holidays

Rev 9/12
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