(ITY OF SAN ANTONIO
_CAPITAL IMPROVEMENTS
MANAGEMENT SERVICES

ADDENDUM NO. 1

PROJECT NAME: DISTRICT ONE PARK IMPROVEMENTS §
DATE: 10/7/13 '

ADDENDUM NO.1
This addendum should be included in and be considered part of .
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of this

addendum and submit with their bid.

CIMS PROJECT NO.: 40-00371

FORMAL INVITATION FOR BID AND CONTRACT:

1. The 081 General Conditions for City of San Antonio Construction Contracts included in the
specifications book is to be removed from the specifications book. The Contractor is to reference
and download the correct 081 General Conditions for City of San Antonio Construction Contracts
from the City Website along with the other frontend documents.

2. Replace the current ‘020 Bid Form® with the attached ‘020 Bid Form’. The Contractor is to
reference and download the correct 020 Bid Form from the City Website.

3. Replace the current ‘025 Unit Pricing’ with the attached ‘025 Unit Pricing’. The Contractor is to
reference and download the correct 025 Unit Pricing from the City Website.

4. As per the Formal Invitation for Bids (IFB), this project is to be completed in 180 calendar days.

The Contractor is to provide one (1) project sign at each project site (three (3) project signs total) as

per the attached project sign template/drawing.

wn

GENERAL:

1. As per the General Conditions 3.9.1 (page 29), ‘At all times during the progress of the Work,
Contractor shall assign a competent resident superintendent who is....". Therefore, per this
statement, the General Contractor may require up to three (3) project superintendents as work
will mostly likely happen simultaneously at each site.

2. Attached are pictures of the playground equipment to be installed at Los Angeles Heights Park

for the Contractor to understand the current storage arrangement/condition of the equipment.

SPECIFICATIONS:

1. Specification 1010 Summary of the Work — Item 1.5A1 should read as follows:
2012 edition of the International Building/International Residential Codes (IBC/IRC) and
the 2011 edition of the National Electric Code (NEC) effective March 1, 2012.

2. Specification 1110 Special Provisions — Item 23 should read as follows:
The CONTRACTOR shall warrant all work for a period of not less that one (1) year from
the date of Substantial Completion. CONTRACTOR is responsible for scheduling a final
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inspection in the presence of the OWNER, LANDSCAPE ARCHITECT and ENGINEER,
and CONTRACTOR, whereupon all items must be in accordance with plans and
specifications, prior to final acceptance.

3. Specification 02950 Trees, Plants and Ground Cover — Item 2.2A1 should read ‘Garden-Ville
PremiumCompost ‘Alamo-Gro” or approved equal’. Item 2.3Al should read ‘Garden-Ville
Native Mulch or approved equal’.

PLANS:

1. Sheet SL 1.00 — Additive Alternate #8 is to be removed. The SAWS fence has been removed
by the City. Therefore, the Contractor is to include in their base bid a 6°-0” concrete walk with
post and cable in lieu of a 3°-6” concrete walk along the curb. The post and cable fence is to
extend an additional 60°-0” linear feet.

2. Sheet SL 1.01 and SL 1.02 — The Contractor is to provide additional post as required to provide
the opening in the post and cable fence for the walk installation to the curb.

3. Sheet SL 1.03 attached is to be included with the bid set.

4. Sheet SL 1.04 — The 3°-6” concrete walk is to be changed to a 6’-0” concrete walk with post
and cable fence as described above in item 1.

5. Sheet SL 1.06 — Included with Alternate #2, concrete landing and stairs at pool building, the
existing handrail is to be removed and reinstalled with the construction of the steps. The
handrail is to be cut cleanly as required for the construction of the stairs, cleaned, primed,
painted to match the existing rails and reinstalled as per its original installation. All welds are
to be continuous butt welds and grind smoothly.

6. Sheets DL 2.00 and DL 2.01 attached are to be included with the bid set.

7. Sheet SL 3.00 — Playground Equipment Note 2 should read as follows:

The Playground Equipment is stored at the Parks and Recreation Department Warechouse -
5800 Old Hwy 90. It is the general contractor’s responsibility to contact Mr. Jim Moore at
210-207-3240 to arrange for the General Contractor to go to the Parks and Recreation
Department Warehouse to physically load and transport the equipment for the playground
to the construction site.

8. Sheet DT 1.04 Detail 2 Restroom Layout — The Contractor is responsible for repairing and

reinstalling any tile broken during the remodel of the existing restrooms. Tile used for any
repairs is to match the existing tile.

Note: Addenda Acknowledgement Form for Addendum 1 is attached herein. This form must be
signed and submitted with the bid package.
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RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND

SPECIFICATIONS FOR CONSTRUCTION OF DISTRICT ONE PARK IMPROVEMENTS - 40-00371

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, OCTOBER 15, 2013 AT 2:00 P.M.

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE
BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



CITY OF SAN ANTONIO

Project Name: District One Park Improvements Date Issued: 10/07/13
ID NO.: 40-00371-05-03 Page 1 of 3

The estimated construction budget for this contract is $435,000.00
020
BID FORM

I. BASE BID
Amount of Dellview Park 40-00347 Base Bid (Insert Amount in Words and Numbers):
$
Amount of Kenwood Park 40-00364 Base Bid (Insert Amount in Words and Numbers):
$
Amount of Los Angeles Heights Park 40-00371 Base Bid (Insert Amount in Words and Numbers):
$
Amount of Los Angeles Heights Park 40-00371 Playground Allowance:
Fifty-five thousand and zero cents $55,000.00

Note: The Playground Allowance accounts for the playground equipment, poured-in-place surfacing material, installation

of the playground, installation of the poured-in-place surfacing material, transportation of materials from Park’s
warehouse to jobsite, storage container and trash removal. Overhead and profit cost for the Playground Allowance items
are not included with the allowance and therefore shall be include with the base bid for Los Angeles Heights Park.
Total Amount of Base Bids and Allowance (Insert Amount in Words and Numbers):

$

Il. ALTERNATES
Amount of each Alternates (if applicable) insert in Numbers
Additive Alternate #1 - (Dellview Park — Concrete Trail and Node from the Pavilion to the Ball Field)

Total Amount of Bid for Additive Alternate #1 (Insert Amount in Words and Numbers):

$
Additive Alternate #2 - (Dellview Park — Concrete Landing and Stairs)
Total Amount of Bid for Additive Alternate #2 (Insert Amount in Words and Numbers):

$

Additive Alternate #3- _(Dellview Park — Shade Canopies)
Total Amount of Bid for Additive Alternate #3 (Insert Amount in Words and Numbers):

$

Additive Alternate #4 - (Dellview Park — Mutt Mitt Dispensers)
Total Amount of Bid for Additive Alternate #4 (Insert Amount in Words and Numbers):

$

Form 020 Bid Form




DISTRICT One PARK IMPROVEMENTS
ID NO. 40-00371-05-03

Additive Alternate #5 - (Dellview Park — Benches)
Total Amount of Bid for Additive Alternate #5 (Insert Amount in Words and Numbers):

$

Additive Alternate #6 - (Dellview Park — Trash Receptacles)
Total Amount of Bid for Additive Alternate #6 (Insert Amount in Words and Numbers):

$

Additive Alternate #7 - (Dellview Park — Bike Rack)
Total Amount of Bid for Additive Alternate #7 (Insert Amount in Words and Numbers):

$
Additive Alternate #8 - (Dellview Park — Removal of Fence at SAWS Area and Additional Sidewalk)

Total Amount of Bid for Additive Alternate #8 (Insert Amount in Words and Numbers):

$
Additive Alternate #9 - (Kenwood Park — Concrete Sidewalk at Belknap Place)
Total Amount of Bid for Additive Alternate #9 (Insert Amount in Words and Numbers):

$

Additive Alternate #10 - (Kenwood Park — Benches)
Total Amount of Bid for Additive Alternate #10 (Insert Amount in Words and Numbers):

$
Additive Alternate #11 - (Los Angeles Heights Park — Additional Shade Trees)
Total Amount of Bid for Additive Alternate #11 (Insert Amount in Words and Numbers):

$
Additive Alternate #12 - (Los Angeles Heights Park — Basketball Court Surfacing)
Total Amount of Bid for Additive Alternate #12 (Insert Amount in Words and Numbers):

$
Additive Alternate #13 - (Los Angeles Heights Park — Concrete Walk around Playground)
Total Amount of Bid for Additive Alternate #13 (Insert Amount in Words and Numbers):

$
Additive Alternate #14 - (Los Angeles Heights — Additional Fence at Playground)
Total Amount of Bid for Additive Alternate #14 (Insert Amount in Words and Numbers):

$

Page 2 of 3



DISTRICT One PARK IMPROVEMENTS Page 3 of 3
ID NO. 40-00371-05-03

Additive Alternate #15 - (Los Angeles Heights Park — Benches)
Total Amount of Bid for Additive Alternate #15 (Insert Amount in Words and Numbers):

$
Additive Alternate #16 - (Los Angeles Heights Park — Trash Receptacles)
Total Amount of Bid for Additive Alternate #16 (Insert Amount in Words and Numbers):

$

I11. UNIT PRICES
Bidders shall submit unit pricing on the 025 Unit Pricing form, and it shall be attached immediately following this sheet.

Official Name of Company (legal) Telephone No.
Address Fax No.
City, State and Zip Code E-mail Address

Name of the proposed Project Manager:

Name of the proposed Site Superintendents:




V3 ONILOOH F1IHONOD HLIM HOWNA A9 310VLdI03Y ITOAD3H| 8T
'v3a ONILOOH I1IHONOD HLIM AITIVLSNI HOWNA A9 310VLdIO3H HSVHL| LT
V3 (.8 X .9T X .9T) 30V1d NI 3137dWNOD o1
ONILOOH I1IHONOD ANV NNNTOD FTONIS HLIM .SLHOd NNS, A9 FHNLONYLS IAVHS
V3 30V1d NI I13TdINOD STFAV1H HLIM dINVY 94ND INVITdWNOD vav| ST
e 30V1d NI 313TdINOD ¥V INDIANIdHId dAVY 94N LNVITdNOD vav|  #T
V3 30V1d NI 313TdINOD TvNOT HO 4AIN A9 NIVLNNO4 ONIMNIYA INVITdNOD vav| €T
V3 ¥31004 F1IYONOD HLIM 3OV1d NI L3S HONIF JONNA 9| 2T
V3 30V1d NI 313TdINOD ¥31004 FLIHONOD HLIM HONNA AG STUED ddd| 1T
'4'S Y0100 %0S -.L1NV4 ON, A9 30V1d NI A34N0d ONIOVH4dNS ANNOYDAVId| 0T
'4'S Y0102 %00T - .L1NV4 ON. A9 30V1d NI d34NOd ONIOV4HNS ANNOUDAV I 6
‘471 30V1d NI A3TTVLSNI S43L004 134ONOD ANV LSOd HLIM HV1SIYINY. Ad ION3IS 8
'4'S 30V1d NI 313TdINOD JAVdIXT1d. A9 FOV44NSTH LHNOD TTvaLINSYd L
'4'S 30V1d NI 313TdINOD TIVHL 313HONOD 3AIM .0-8| 9
S IVAOWIY ANV YHOMLY T4 31IHONOD 40 NOILITOWIA g
‘47 IVAOWIY ANV SE¥ND I1IHONOD 40 NOILITOWIA| +
‘AD SIVIYILYIA AILVAVOXT 40 TvSOdSIA ANV JLIS INO¥H STI0dS 40 TVAONIY €
‘AD ONIA3IS YO AQVIH AILOVANOD ANV dIDVd ‘LIS OL A3HIAINEA TI0SJOL MAN z
D . . ONIg33s| o
¥04 AQv3d a3avydo ANI4 ANV A3 LOVdINOD ‘d30V1d ‘TLIS WOH4 AILVAVOXT 110SdOL
3014d 3UNSYAN NOILdI¥OS3a "ON
aig 1INN 40 1INN W3l aig W31l

"J0AR] S,A11D 8] Ul sjulod [ewioap 0M] 01 paredunll ag |[IMm siulod ewidap 8aiyl puokaq papualxa uoijelouue Junowe Auy

1 abed

"SyipaJipuny ayl 01 suoljelouue Junowe piq 1daaoe ||Im Ajuo A11D ayl

79€00-07 AOOMNIMA

L¥€00-0r MIIAT13A
WHO4 ONIOIdd LINN §20 TL€00-07 SIT3ONYV SO :ON LO3r0dd
OINOLNV NVS 40 ALID sjuswanoidw 3ed suQ 101sId :FNVN 1O3r0odd




oL

:areq :paubis

‘lesodoud piqg sJappIiq 8y} Jo sluswalinbal pue ‘suonipuod ‘swial syl 01 saalbe

"0lUOIUY UBS Jo AlID 3y) Jo uonalasip ajos ay1 e ‘19aloid sy Joj ylom Jo unowe pue adods ayl WoJj suonajap 10 01 suonippe ybnoiy Junowe

10v11U09 10 pIq [eull ay) 1snlpe o] ‘198foud uononnsuod ayl Buunp awn Aue Je ‘oluoiuy ues Jo A ayl Ag pasn aq |jIm saaud Jun asay) 1ey) pooisiapun
Jayuny si 1| iom pasodoid ay a19|dwod 01 1SOD pue SWa)l SNOBUL||SISIW JBYI0 pue PEaYISA0 ‘9aueInsul ‘UonezZIjiqow ‘sfeuarew ‘sjoo] ‘quawdinbs
‘Alsulyoeuwl ‘1oge| ‘aouspusaluniadns Aressadau 0] palwi| 10U ale 1ng apnjoul pue ‘,aaejd ul pue a)19|dwo?, are saoud 1un asay | “198loid siy1 1o} papuaiul
saoud 1un syl ase jesodold pig SIy1 Ul WO} SIY) UO UMOYS S321id 1IUN BY) Teyl Salniad Agaiay

SO3dS ANV SNV1d 13S dig NI d314123dS SAILINGNY HOLVIN OL S301dd LINN ALINTINV Hdvd I4

'3Sv4d dNS 40 1SOD FANTONI OL SHIVM ANV SININIAVd d04 S3D1dd digd LINN TV T
‘S31ON TVHINIO

4'S 30V1d NI 3131dINOD AITIVLSNI HOTNNOYAAH vANING3a NOWWNOD 144
=N 371S1 SS3OIJV VAV ANV SL1OdS ONIMHVd 04 S3dIFLS LOT ONIMHVd [ X4
A E| dva34d HLIM 30V1d NI 31L3TdINOD 13S SdOLS T3IHMN/SHIdNNG ONIMEVYd 3134ONOD [44
A E| 3A2V1d NI 3131dINOD SONILOOH FLIH4ONOD NI L3S 0€-G2ZT "ON 13dON dONNAd A MOVvd 3IMIg T¢
v3 30V1d NI 3131dINOD 0z

3134ONOD NI 13S 370d AIZINVATYO € NO A3LNNOW dISNIJSIA NHdvd LLIN LLNA

v3 30V1d NI A3T1VLSNI 61
S140ddNS dIL-ILNV HLIM \NOILYIHO3H MdVd AVA. AGOH-MOZ[8 T3AON 379V.L DINDId

79€00-07 AOOMNIMA
L¥€00-0r MIIAT13A
WHO4 ONIOIdd LINN §20 TL€00-07 SIT3ONYV SO :ON LO3r0dd
z abed OINOLNY NVS 40 ALID sjuswanoidw 3ed suQ 101sId :FNVN 1O3r0odd




QINO LNV NVS 40 ALLD

‘197r0H4 3HL LNOHSNOYHL OANIVLNIVIA NV 'NOILIGNOD 4340¥d NI ‘ILI44VH0 40 3344 1dIX 38 TIVHS

SV 130 NDIS 103roxdd ONY ALID IHL NIHLUM JNVLAHONONOHL NOrYI Y ONOTV ROLLYD0T INININCHd ¥ NL O35V 7d 98 0L SNOIS
s - ¥, NOILO3S |
S3003 1V HIIKVYHD —
Y7 ‘sioploq
\m jenba Huypincid ubys s
- “n — 2 Uo paseiues auyl 3safiuag
\\.ﬂ“{q T\.“ 24} Bujsn paujuLialap
o i et 3G [jeys Japiog a7
i Bujmeja ) E bt sl
puusd o) epedl fhigjeassd asoge saues|p 2/ 184310 49 poomAgl
sadaid uliis daay pue slnbad Aell sUOIPpUDD I PIE]ISAC A)|EUDD
ays se ubis 10} spodens sjenbape apjaaid FL 4By sdky 1ojayc
annouovava | ™ T OL ”343H GNV L€ 11vD SIIONIONIWT SHNOH N3 LIV
SLIHM wu OFL8-£0Z TV D NOLLVINHOSN] JHOW 404
day 0} 011SIQ day G 1ousiq EIINLIN 1DIABY
dey 6 oS day ¢ JouIsIq HO1D3HId
M Y. ~ doHg Jusia doy € PUISIA | NN INYGEIA NOILYIHO3H ONY SHHV
e H T : Mmm . ousia day g jouisI(g g "oustg Y
; ; ay 9 12uIsIq day | 1oWsIqg =1 A% ok B
o | #1aday = JIBNAOD ALID s B ¥OLOIHICG SWID
=) ﬁtﬁmnﬁ@._ = oljse Legnp /m_ Asjinog |Aieys
N Lspronsgs OAYH ADVYNYIN ALLD P’
| e S
¥ e HOLOVULNOD L23rodd LSIT HOLOVHINOD -~
” INVLINSNOD AdVWAIYG LSIT -INVLINISNOD 7
0B07 " SDONIaNNd m
Eﬁﬁiwa ! 412 00°000'0008 L~
swid JNVN 1D3r0Nd S |
N S !
]
OINOLNY NVS 40 >._._ow
3 - i R i —3

=8

. ——— . e il



ion Warehouse

ing stored at the Parks and Recreat

Los Angeles Heights Playground currently be

5800 Old Highway 90 West

[
-




SININNDOA NOILONYLSNOD

€0'L 1S

1NOAV]
d1IS

SEETIS
€10c'eec'60 -9led
:0u 108/0.1d

31vd NOISIAIY

€128/ sexs] ‘oluojuy ues
dOOMSSVd L0S

Mavd MAIATTEA

SHYvd | 101d1SId

woo-esubisapelsi@piesym
¥0v1°0¢c’0le

oovi0ccole
2128/ sexa) ‘oluojue ues
€0l 8uns ‘uojewed 918

oul ‘dnoub ubisep edo |

¢L

€102 ‘€Z 1des

,\W%

O9-TB\ON T3AON '(Y¥TL'bST 008 HONIZ 319d3d LOVINOD) HOWNA, A9 HON3E

‘(dAL) IO L@/ Ila 43

'INIOI NOISNYAXT 'O ,0-0€ LV SINIOM NOISNYJEXT ANV
00 ,0-9 1V 'd433d \Z/| X ¥T/I 'SINIOT TN02S IAINONJ
101 L/l LA 43 IAM ,0-9 YTYM TLINONOD

7

‘(4AL) o) 1a/) a
43 NOILOTNIA ANY NI %T d33oX3 OL LON ONIANY]
Yay ANy HONIG SITYM ‘ONIANYT YAy ILINONOD

(q# LVYNAILTY AAY) (dAL) AINMO Ag
AINOAALY 3d OL A0T02 NIFN9 38 OL HOTO2 HONIE "SNOILYANTWWOD TN
SRATANLOVIINYW 23d SV TIVIONI "TVNOZ A2A0dY &0

HLIM dINvaAd 1S0d FTONIS THAON '(§OSS 9€3TIS LINAVI

AINLIHM LOVINQD) SLa0d NS, AL (€) SIHONYD JAVHS

‘(dAL) NOILOSNIA ANV NI %C
a3aoxX3a QL LON XTvM ANY\ONIANYT 1O
14/l 11a 433 "ONIANYT LIAONO2 HONIE

"(dAL) SNOILYANTNNODT
SRAFANLIVAINYIN ZHL Add SV INIVd
ANV ONIINIVd OL A01Rxd 31av2 NY3T0
INIVd AVRAHS FAILDT TN LT ALTVID3HS
WNFTO-19Md, HLIM 378V ®z_._.m_xmzr;\~‘.&

INIVd "FON3L 371av0 ANV 150d INILSIXE

o
®

90°} 1S INI'THOLVIN

201 1S ANIMHOLVYIN

£0°17S :aweN inoke]

wdzz:z - €102 ‘vg das yezw :Ag panes jse

BmpInokeT a)iS ed MaINB\SIYS\IdET\ZL0Z SHed | Jouisig\oluojuy Ues Jo Ao\ o4 Buimeiq

YezW:iasn Wdee:g - €102 ‘90100 :9jed



SININNDOA NOILONYHLSNOD

00°¢ 10

1NOAV
NOILITOINZEAd
T1VH3IAO

Jovys

€10c'€c60 o1
:0u 108014

HLHON oy 0 0

o

31vd NOISIATY

Zlg8. sexa] ‘oluojuy ues
Bl0Q S0€

Mdvd AOOMNZA

SHUvd | 101d1SId

woo esubisapella}@pieaym
Y0¥l 0Zcole

00¥1°0¢c0le
2128/ sexa} ‘oluojue ues
€01} 8}ns ‘uoJewed 9|g

*oul ‘dnoub ubisep eus |

€102 ‘€ 1des

1334d1S vd0dQ

7

Q,Q; ,%

. .>

° L4
*

o
i’ &
7 B
/ ,M S
[Aa e " : 70
?) I4 7. 'S

¥
1

o
- —

"SNOILYII4193dS
3H1 ¥3d @3141aN3dl SY STYIGILYIN 1TV 40 3S04SIA ATd43d0dd OL SI HOLIOVHINOD FHL v

"SAILINFNY MdVd HO STVIYILYIN
ONILSIX3 0L LNJNIIV1d3H HO SHIVdIY IHL 404 IT9ISNOSdFY SI OLIVHLNOD FHL €

‘G3AONTY ONIFE TVIHILYIN ANY
01 40ldd SNOILYOOT ANV STVIY3ILYIN 40 TYAOINIY FHL IWHIANOD OL SI HOLOVHLINOD JHL ¢

"HSINI4 TYNIOIHO dIFHL OL 3HSINI43H ANV d3NV10 38 OL 34V 3d03S 103rodd
SIHL NIHLIM SNOILYO0T M3N NI @3TTVLSNI ANV d3H0LS 'AIAONIY 39 OL WIHILYN TV ')

:S310N NOILMOW3d

VMOH

/\

a3

é/\

13341LS

00270 :awen nofe

wdoz:} - €102 ‘yg dag ezul :Ag panes ise

Bmp-jnoAe uopjowsq yed poomusy| 1SS 11deT 1210z SHed | 1oHsigrioluojuy ues jo Agrd )4 fumelq

yezui:iasn wdge:g - €10z ‘90100 :eled



SININNDOA NOILONYHLSNOD

10°¢ 10

1NOAV]
NOILITOIEAd

Jovys

€10c'€c60 o1
:0u 108014

31vd NOISIATY

Zlg8. sexa] ‘oluojuy ues
Bl0Q S0€

Mdvd AOOMNZA

SHUvd | 101d1SId

woo esubisapella}@pieaym
Y0¥l 0Zcole

00¥1°0¢c0le
2128/ sexa} ‘oluojue ues
€01} 8}ns ‘uoJewed 9|Q

*oul ‘dnoub ubisep e |

1

€102 ‘€Z 1des

[)

‘SVLId ANV LNOAYT 2l
" \ FHL d3d SV MM ALIAONOD MaN IdIAOAd OL NMOHS
SV N¥YMAAIS O~ ONILSIXT IAOWZA ANY-LNO-MVS

[ ] e [ ]
@

(7
% "TLINONOD MIN ¥od MOTTV
/\ Sm8.,dv_o,qmaz<z_§%8mz_v_z_mam>ozmy_

Q
o SivLad

/ ANY LNOAVZ LIS 2HL A3d oV LaNnoo Tivaladovd
ANV XTvM 3LFAONO2 MAN JatAOxad
Q SV XWM ZLZAONOYD ONILS

s S \ STiviaa
- — * ANV 1A0AYT IS BHL ¥3d 6V LHNCD TivalDisva
ANY SToM-IURIONOD MIN AAIAONE OL NMOHS
— SY 10D TIvELINoYE DNILSIXT FAONTS ANV LD-MvS
\ /

7 v D~

10'277Q :aweN nofe

wdoz:} - €10 ‘ye dag ezu :Ag panes ise

Bmp-jnoAe uojowsq yed poomusy 1SS 11deT 1210z SHed | 1HsIgrioluojuy ues jo Agrd )4 fumelq

Yezui:iasn wdge:g - €10z ‘90100 :eleq



