

**REQUEST FOR COMPETITIVE BIDS FOR
CONSTRUCTION OF MEDINA RIVER GREENWAY - PHASE 3 & 4**

City of San Antonio, Texas

ADDENDUM # 1

**PLAN AND SPECIFICATION CLARIFICATIONS AND
CHANGES FOR**

**San Antonio Medina River Trails Greenway Phase 3 and 4
CITY OF SAN ANTONIO – 26-00568-05-07**

Date: November 4, 2013

This addendum is hereby made a part of the construction documents to the same extent as though it were originally included therein. This addendum shall take precedence over the original construction documents where its provisions apply.

Responses to Bidder's Questions:

1. What are the specific insurance requirements for working within the Union Pacific Right-of-Way?
Answer: Reference Exhibit C of the Contractor's Right of Entry Agreement for insurance requirements related to working within the Union Pacific (UP) Right-of-Way. This agreement can be found as Exhibit B of the New Pedestrian Under-Bridge Crossing Agreement between Union Pacific Railroad Company and City of San Antonio under Division 13 of the Project Specification Manual. Final Contractor's Right of Entry Agreement will be formally executed between Contractor and UP Railroad Company once the project has been awarded.
2. Other than the flagging fees dictated in the Project Specifications, are there any other anticipated fees related to working within the Union Pacific Right-of-Way?
Answer: An Administrative fee of \$500 will be required when executing the final Contractor's Right of Entry Agreement. No other fees are anticipated.
3. Are there access issues with the site, particularly in the vicinity of the banks of Medina River and Leon Creek?
Answer: The area between the Medina River and Leon Creek proposed pedestrian crossings can only be accessed from the adjacent Toyota property. Please RSVP to dreece@halff.com by close of business Wednesday, November 6, 2013 if interested in meeting in the field to walk this portion of the project. The meeting is tentatively planned the week of November 11-15th, exact date and time will be determined once a list of attendees has been compiled.

Additions to the Front End Documents/Specifications:

1. The following documents have been added to the front end documents posted under the project listing at <http://sanantonio.gov/rfp listings/>.
 - SBEDA Affirmative Procurement Initiative Presentation
 - Good Faith Effort Tips for SBEDA Waivers
 - Sign-in sheet for October 30, 2013 non-mandatory pre-bid meeting

Copies: File

Addendum Reviewed and Approved

City of San Antonio, Texas:

A handwritten signature in cursive script that reads "Brandon Ross". The signature is written in black ink and is positioned above a solid horizontal line.

Brandon Ross
Special Projects Manager

Note: Receipt of this addendum needs to be included in the proposal.

END OF ADDENDUM #1

**CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION**

RECEIPT OF ADDENDUM NUMBER(S) 1 IS HEREBY ACKNOWLEDGED FOR PLANS AND SPECIFICATIONS FOR CONSTRUCTION OF Medina River Greenway – Phase 3 & 4

FOR WHICH BIDS WILL BE OPENED ON November 26, 2013

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH THE BID PACKAGE.

Company Name: _____

Address: _____

City/State/Zip Code: _____

Date: _____

Signature

Print Name/Title