
 

 

 

 

ADDENDUM NO. 01 
 

 

PROJECT NAME: Central Library Renovations 

   Teen Center Package 

 

PROJECT NO.:  13033 

 

DATE:   September 8, 2014 

 

 

TO:  All Prime Contract Bidders and all others to whom Drawings and Specifications have been 

issued by the Architect/Engineer. 

 

This Addendum forms a part of the Contract Documents.  This addendum modifies and supplements 

the Contract Documents as follows for the above-mentioned project and includes two (2) pages,  one 

(1) attachments, and ten (10) drawing sheets.  All other provisions of the Documents remain the 

same. 

 

 

CHANGES TO THE SPECIFICATIONS 

 

ITEM NO. 1. BUILDING WAGE DECISION:  

A. See attached Building Wage Decision for revisions. 

 

 

CHANGES TO THE DRAWINGS 

 

ITEM NO. 2. DRAWING SHEET NO. AD101.5, DEMO RCP & FLOOR PLAN – BASE BID: 

A. See attached Sheet AD101.5 for clarifications to temporary construction barrier 

and Add Alternate notation.  

 

ITEM NO. 3. DRAWING SHEET NO. AD102.5, DEMO ADD ALTERNATE & ENL. FLOOR PLANS: 

A. See attached Sheet AD102.5 for revisions to restrooms and clarifications to the 

Add Alternate notation.  

 

ITEM NO. 4. DRAWING SHEET NO. A101.5, RCP & FLOOR PLAN – BASE BID:  

A. See attached Sheet A101.5 for clarifications to Add Alternate notation and added 

New Construction Legend. 

 

ITEM NO. 5. DRAWING SHEET NO. A102.5, ADD ALTERNATE & ENLARGED FLOOR PLANS:  

A. See attached Sheet A102.5 for clarifications to Add Alternate notation and 

revisions to Men’s T/R 319. 

 

ITEM NO. 6. DRAWING SHEET NO. A401.5, INTERIOR ELEVATIONS:  

A. See attached Sheet A401.5 for revisions to Men’s T/R 319, Jan./Break Room 320 

(Add Alt.), and Break Room 326 (Base Bid).  

 

ITEM NO. 7. DRAWING SHEET NO. A402.5, INTERIOR ELEVATIONS & FINISH PLANS:  

A. See attached Sheet A402.5 for clarifications to Add Alternate notation and 

revisions to Men’s T/R 319.  

 

ITEM NO. 8. DRAWING SHEET NO. A403.5, MILLWORK DETAILS:  

A. See attached Sheet A403.5 for revisions to details. 

 

ITEM NO. 9. DRAWING SHEET NO. A801.5, FURNITURE PLANS:  

A. See attached Sheet A801.5 for clarifications to Add Alternate notation. 
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ITEM NO. 10. DRAWING SHEET NO. E101.5, ELECTRICAL NEW WORK PLAN – BASE BID:  

A. See attached Sheet E101.5 for added Visual Notification Devices at Storage 306, 

Storage 313, and Janitor 327. 
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Building Decision TX140002, Mod#6, published 09/05/2014 
 

General Decision Number: TX140002 09/05/2014  TX2 
 
Superseded General Decision Number: TX20130002 
 
State: Texas 
 
Construction Type: Building 
 
County: Bexar County in Texas. 
 
BUILDING CONSTRUCTION PROJECTS (does not include single family 
homes and apartments up to and including 4 stories).  (Use 
current heavy & highway general wage determination for Paving & 
Utilities Incidental to Building Construction). 
 
 
Modification Number     Publication Date 
          0              01/03/2014 
          1              03/07/2014 
          2              06/20/2014 
          3              08/01/2014 
          4              08/08/2014 
          5              08/15/2014 
          6              09/05/2014 
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ASBE0087-001 01/01/2014 
 
                                  Rates          Fringes 
 
Asbestos/Insulator Worker    
(Includes application of all     
insulating materials,    
protective  coverings,    
coatings, and  finishings to    
all types of  mechanical    
systems.)........................$ 21.17             8.77 
---------------------------------------------------------------- 
 BRTX0001-004 05/01/2014 
 
                                  Rates          Fringes 
 
BRICKLAYER.......................$ 24.50             1.87 
---------------------------------------------------------------- 
 ELEC0060-001 06/02/2014 
 
                                  Rates          Fringes 
 
CABLE SPLICER....................$ 25.20         3.75+12% 
ELECTRICIAN......................$ 26.00         4.65+10% 
---------------------------------------------------------------- 
 ELEC0060-002 06/01/2014 
 
                                  Rates          Fringes 
 
ELECTRICIAN (Low Voltage    
including pulling &    
installing cable through    
conduit).........................$ 20.99          5%+5.49 
---------------------------------------------------------------- 
 ELEV0081-001 01/01/2013 
 
                                  Rates          Fringes 
 
Elevator Constructor   
     MECHANIC....................$ 35.89         25.185+a 
 
  FOOTNOTE;  A. 6% under 5 years based on regular hourly rate 
  for all hours worked.  8% over 5 years based on regular 
  hourly rate for all hours worked. 
 
  New Year's Day, Memorial Day, Independence Day, Labor Day, 
  Thanksgiving Day, Friday after Thanksgiving Day, Christmas 
  Day, and Veterans Day. 
 
---------------------------------------------------------------- 
 ENGI0450-001 04/01/2014 
 
                                  Rates          Fringes 
 
Power equipment operators:   
     Cranes......................$ 34.85             9.85 
---------------------------------------------------------------- 
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 IRON0066-001 12/01/2013 
 
                                  Rates          Fringes 
 
IRONWORKER (Excluding metal    
building erectors)   
     Structural..................$ 19.80             5.95 
---------------------------------------------------------------- 
 MARB0002-001 07/01/2005 
 
                                  Rates          Fringes 
 
TILE SETTER......................$ 18.50             6.10 
---------------------------------------------------------------- 
* PLUM0142-001 07/01/2014 
 
                                  Rates          Fringes 
 
Plumbers and Pipefitters    
(Including HVAC WORK)............$ 30.40            10.10 
---------------------------------------------------------------- 
 SFTX0669-001 07/01/2013 
 
                                  Rates          Fringes 
 
SPRINKLER FITTER (Fire    
Sprinklers)......................$ 26.36            16.62 
---------------------------------------------------------------- 
 SHEE0067-001 04/01/2014 
 
                                  Rates          Fringes 
 
Sheet metal worker (Including    
HVAC Duct Work)..................$ 25.60            13.54 
---------------------------------------------------------------- 
  SUTX1988-002 11/01/1988 
 
                                  Rates          Fringes 
 
Acoustical Ceiling Installer.....$ 12.26                  
   
CARPENTER (Excluding    
Acoustical  Ceiling Installer    
& Drywall Hanger)................$ 10.64                  
   
CEMENT MASON/CONCRETE FINISHER...$ 11.46                  
   
DRYWALL HANGER...................$ 11.88                  
   
GLAZIER..........................$ 10.78             1.40 
   
IRONWORKER (Excluding Metal     
Building Assemblers)   
     Reinforcing.................$ 10.19             3.57 
   
Laborers:   
     Mason Tenders...............$  8.36             1.78 
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     Mortar Mixers...............$  8.99                  
     PLASTERER'S TENDERS.........$  8.68                  
     Unskilled...................$  7.25                  
   
LATHER...........................$ 15.25                  
   
PAINTER (Excluding    
Tapers/Finishers)................$  8.01                  
   
PLASTERER........................$ 15.25                  
   
Power equipment operators:   
     Front End Loader............$  7.36                  
   
Roofers:   
     Kettlemen...................$  8.85                  
     Roofers.....................$  8.14                  
     Waterproofers...............$  7.25                  
   
Sheet Metal Worker   
     Other Work..................$ 11.62                  
   
Taper/Finisher...................$  7.99                  
   
TRUCK DRIVER.....................$  7.25                  
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
  
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (ii)). 
 
 
---------------------------------------------------------------- 
  
 
The body of each wage determination lists the classification 
and wage rates that have been found to be prevailing for the 
cited type(s) of construction in the area covered by the wage 
determination.  The classifications are listed in alphabetical 
order of "identifiers" that indicate whether the particular 
rate is union or non-union. 
 
 
Union Identifiers 
 
An identifier enclosed in dotted lines beginning with 
characters other than "SU" denotes that the union 
classification and rate have found to be prevailing for that 
classification. Example:  PLUM0198-005 07/01/2011.  The first 
four letters , PLUM, indicate the international union and the 
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four-digit number, 0198, that follows indicates the local union 
number or district council number where applicable , i.e., 
Plumbers Local 0198.  The next number, 005 in the example, is 
an internal number used in processing the wage determination. 
The date, 07/01/2011, following these characters is the 
effective date of the most current  negotiated rate/collective 
bargaining agreement which would be July 1, 2011 in the above 
example. 
 
Union prevailing wage rates will be updated to reflect any 
changes in the collective bargaining agreements governing the 
rates. 
 
0000/9999: weighted union wage rates will be published annually 
each January. 
 
 
 
Non-Union Identifiers 
 
Classifications listed under an "SU" identifier were derived 
from survey data by computing average rates and are not union 
rates; however, the data used in computing these rates may 
include both union and non-union data.  Example:  SULA2004-007 
5/13/2010. SU indicates the rates are not union majority rates, 
LA indicates the State of Louisiana; 2004 is the year of the 
survey; and 007 is an internal number used in producing the 
wage determination.  A 1993 or later date, 5/13/2010, indicates 
the classifications and rates under that identifier were issued 
as a General Wage Determination on that date. 
 
Survey wage rates will remain in effect and will not change 
until a new survey is conducted. 
  
 
---------------------------------------------------------------- 
 
                   WAGE DETERMINATION APPEALS PROCESS 
 
1.) Has there been an initial decision in the matter? This can 
be: 
 
*  an existing published wage determination 
*  a survey underlying a wage determination 
*  a Wage and Hour Division letter setting forth a position on 
   a wage determination matter 
*  a conformance (additional classification and rate) ruling 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be with the Wage and Hour 
Regional Office for the area in which the survey was conducted 
because those Regional Offices have responsibility for the 
Davis-Bacon survey program. If the response from this initial 
contact is not satisfactory, then the process described in 2.) 
and 3.) should be followed. 
 
With regard to any other matter not yet ripe for the formal 
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process described here, initial contact should be with the 
Branch of Construction Wage Determinations.  Write to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2.) If the answer to the question in 1.) is yes, then an 
interested party (those affected by the action) can request 
review and reconsideration from the Wage and Hour Administrator 
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and by any information (wage 
payment data, project description, area practice material, 
etc.) that the requestor considers relevant to the issue. 
 
3.) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
4.) All decisions by the Administrative Review Board are final. 
 
================================================================ 
 
          END OF GENERAL DECISION 
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1

1

1. ALL WORK TO BE DONE IN COMPLETE COMPLIANCE WITH ALL

APPLICABLE CODES AND REGULATIONS.

2. DRAWINGS REPRESENT APPROXIMATE EXTENT OF EXISTING CONSTRUCTION

AS INDICATED ON DRAWINGS PROVIDED BY THE OWNER.  CONTRACTOR TO DETERMINE

EXACT AMOUNT AND TYPE  AS A WHOLE AND ACT TOGETHER TO DESCRIBE THE

SCOPE OF WORK FOR THE PROJECT.

3. GC TO REFERENCE MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS FOR

DEMOLITION PERTAINING TO THESE DISCIPLINES.

4. DASHED AND/OR DARK LINES ON THIS DRAWING INDICATE DEMOLITION, REMOVAL OR

MODIFICATION TO THE AFFECTED AREA.

5. REMOVE ALL EXISTING FINISHES AS NECESSARY TO PREPARE FOR NEW CONSTRUCTION

INCLUDING CARPETING, ETC. TO EXTENTS INDICATED AND REPAIR AND PREP TO A CONDITION

APPROPRIATE TO INSTALLATION OF NEW FINISHES.

6. IN ROOMS TO BE RENOVATED REMOVE ALL BOARDS, MATERIALS, TACKS, SCREWS, ANCHORS,

ETC. TO ACCOMMODATE NEW FINISHES.

7. GC TO RETURN ALL DOORS, HARDWARE, LIGHT FIXTURES AND ANY MISC. EQUIPMENT TO THE OWNER.

COORDINATE MATERIALS WITH OWNER PRIOR TO DELIVERY.

8. GC TO COORDINATE ALL DEMOLITION WORK WITH THE OWNER, INCLUDING SCHEDULED PERIODS OF WORK

AND INFECTION AND DUST CONTROL.

9. OWNER IS RESPONSIBLE FOR PROVIDING ASBESTOS/HAZARDOUS MATERIALS REPORT.  ARCHITECT TAKES

NO RESPONSIBILITY AS TO THE ASSESSMENT, REMOVAL OR TREATMENT OF HAZARDOUS MATERIALS.

SUCH ITEMS ARE TO BE ADDRESSED BY A CERTIFIED AGENCY HIRED BY THE OWNER.

10. THESE GENERAL DEMOLITION NOTES APPLY TO ALL SHEETS INCLUDED HEREIN AND ALL DEMOLITION WORK

REQUIRED UNDER THIS PROJECT.

11. ERECT TEMPORARY PROTECTION, SUCH AS BARRIERS AT SITE ENTRANCES AND OTHER TEMPORARY

PROTECTION WHERE AND AS REQUIRED BY THE AUTHORITY HAVING JURISDICTION.  PROVIDE AND ERECT

TEMPORARY BARRIERS AND SECURITY DEVICES AS NECESSARY TO MAINTAIN A SAFE ENVIRONMENT.

12. PROVIDE AND MAINTAIN INTERIOR AND EXTERIOR SHORING, BRACING OR STRUCTURAL SUPPORT TO

PRESERVE STABILITY AND PREVENT UNEXPECTED MOVEMENT OR COLLAPSE OF CONSTRUCTION BEING

DEMOLISHED.

13. THE SECURITY OF THE PROJECT IS THE RESPONSIBILITY OF THE CONTRACTOR.  THE CONTRACTOR IS TO

MAINTAIN SECURITY OF ADJACENT AREAS AND THE CONSTRUCTION AREA AT ALL TIMES.

GENERAL DEMOLITION NOTES

14. DEMOLITION MEANS AND METHODS ARE THE RESPONSIBILITY OF THE CONTRACTOR.

15. COORDINATE DEMOLITION WORK WITH ALL OTHER WORK REQUIRED BY OTHER SHEETS OF THIS PROJECT

IN ORDER TO  INSURE ALL NEW WORK IS ACCOMMODATED.

16. CAREFULLY COORDINATE LIMITS OF DEMOLITION.  EXCESSIVE DEMOLITION WILL NOT BE CAUSE FOR

INCREASED COST TO THE PROJECT.

17. DO NOT REMOVE ANY EQUIPMENT, CABLING, SWITCHES, AND/OR CONDUIT PERTAINING TO DATA/COMMUNICATIONS

AND TELEPHONE WITHOUT VERIFICATION FROM THE APPROPRIATE REPRESENTATIVES TO PREVENT A DISRUPTION

IN SERVICE.

18. CONTRACTOR SHALL PATCH ANY EXISTING FIREPROOFING DAMAGED DURING CONSTRUCTION AND DEMOLITION

OR DISCOVERY.  RESTORE INTEGRITY OF FIREPROOFING AS REQUIRED BY BUILDING AND FIRE CODES AS

REQUIRED BY GOVERNING AUTHORITIES.

19. NEW AND EXISTING HOLES IN FLOOR SLAB DUE TO REMOVAL OF FLOOR OUTLETS, CONDUIT OR PIPE SHALL

BE FILLED FLUSH WITH SURROUNDING SLAB WITH 3000 PSI CONCRETE AND KEYED TO SLAB WITH STEEL

DOWELS.  BONDING AGENT SHALL BE APPLIED TO SIDES OF HOLE BEFORE PLACEMENT OF CONCRETE.

20. NEW AND EXISTING PENETRATIONS THROUGH FIRE RATED ASSEMBLIES SHALL BE SEALED IMMEDIATELY AS REQUIRED

BY BUILDING AND FIRE CODES AND AS REQUIRED BY GOVERNING AUTHORITIES.

21. NO EXISTING SMOKE DETECTORS, PUBLIC ADDRESS SPEAKERS, FIRE ALARM BOXES OR SIMILAR DEVICES,

INCLUDING THE ASSOCIATED WIRING, SHALL BE DAMAGED DURING CONSTRUCTION OR DEMOLITION.

RELOCATION OF SMOKE DETECTORS, PUBLIC ADDRESS SPEAKERS AND FIRE ALARM EQUIPMENT, IF

NECESSITATED BY NEW CONSTRUCTION, SHALL BE ACCOMPLISHED AS A FIRST PRIORITY.  NO ACTIVE

SMOKE DETECTORS SHALL BE COVERED OR OTHERWISE REMOVED OR USED FOR ANYTHING OTHER

THAN ITS INTENDED PURPOSE.

22. ALL EXISTING SPRINKLER HEADS SHALL BE PROTECTED FROM DAMAGE.  HEADS SHALL REMAIN ACTIVE AND

SHALL PROVIDE REQUIRED PROTECTION FOR THE FLOOR AT ALL TIMES.  REFER TO FIRE MARSHALL FOR

ADDITIONAL REQUIREMENTS.

23. PRIOR TO INSTALLATION, REVIEW WITH ARCHITECT PROPOSED LOCATIONS OF SLOT DIFFUSERS, SPRINKLER

HEADS, SMOKE DETECTORS AND OTHER DEVICES THAT ARE TO BE INSTALLED IN GYP. BD. CEILINGS.

24. WHERE ACOUSTICE CEILING PANELS ARE REQUIRED TO BE CUT, CUT THE PANELS TO MAINTAIN A SHARP AND

NEAT EDGE; PAINT WITH MANUFACTURER'S RECOMMENDED COATING.

25. ALL BLOCKING TO BE TREATED FIRE RETARDANT TYPE.
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 1/8" = 1'-0"AD101.5

E3 DEMOLITION FLOOR PLAN - TEEN CENTER - BASE BID
 1/8" = 1'-0"AD101.5

E1 DEMOLITION RCP - TEEN CENTER - BASE BID

KEYED DEMOLITION NOTES - TEEN CENTER

Note

Number Note Text

1 REMOVE EXISTING WALLS IN ITS ENTIRETY; PREPARE SURFACES FOR NEW CONSTRUCTION

2 REMOVE PORTION OF EXISTING WALL TO RECIEVE NEW WORK; SEE NEW CONSTRUCTION PLANS

3 REMOVE EXISTING DOOR; RETAIN AND RETURN DOOR AND DOOR HARDWARE TO OWNER FOR SALVAGE AS

DIRECTED

4 REMOVE EXISTING MILLWORK

5 REMOVE EXISTING FLOORING AND PREPARE SURFACES FOR NEW FINISHES

6 REMOVE EXISTING CEILING IN ITS ENTIRETY

7 REMOVE EXISTING LIGHT FIXTURES, TYP.

8 REMOVE EXISITNG MEP DIFFUSERS/REGISTERS

9 REMOVE COUNTER AND APRON; REMOVE FAUCET AND RETAIN FOR REINSTALLATION

10 REMOVE HAND DRYER; PATCH AND REPAIR WALL TO REVEIVE NEW HAND DRYER

11 REMOVE PLUMBNG FIXTURES; REPAIR PLUMBING TO ACCEPT NEW LAYOUT

12 REMOVE TOILET PARTITION WALLS AND DOORS; PREPARE SURFACES FOR NEW PARTITIONS AND DOORS

13 REMOVE ALL TILE AND ALL TILE BACKER BOARD TO STUDS ON ALL WALLS IN ROOM; PREPARE EXISTING STUDS

TO ACCEPT NEW FINISHES

14 REMOVE TOILET ACCESSORIES; RETAIN AND RETURN TO OWNER STOCK; PREPARE ANY SURFACES TO REVIECE

NEW FINISHES

15 REMOVE MIRRORS AND HARDWARE; RETAIN AND RETURN TO OWNER STOCK; PREPARE ANY SURFACES TO

ACCEPT NEW FINISHES AND MIRROR

16 REMOVE PARITAL HEIGHT SHELF; REPAIR PLUMBING TO ACCEPT NEW FIXTURE

17 REMOVE PORTION OF GYP. BD. CEILING TO RECIEVE NEW WORK; SEE NEW CONSTRUCTION PLANS

18 EXISTING DOOR TO REMAIN

19 REMOVE 5/8" GYPSUM BOARD ON ONE SIDE OF METAL STUD WALL; SEE NEW CONSTRUCTION PLANS AND DETAILS

20 CEILING TO REMAIN

21 EXISTING WINDOW SHADES TO REMAIN; PROTECT DURING CONSTRUCTION; TYP. ALL EXTERIOR WINDOWS

22 EXISTING FURNITURE AND EQUIPMENT TO BE REMOVED BY OTHERS PRIOR TO START OF CONSTRUCTION

NORTH NORTH

1 9/8/2014 Addendum No. 1
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1. ALL WORK TO BE DONE IN COMPLETE COMPLIANCE WITH ALL

APPLICABLE CODES AND REGULATIONS.

2. DRAWINGS REPRESENT APPROXIMATE EXTENT OF EXISTING CONSTRUCTION

AS INDICATED ON DRAWINGS PROVIDED BY THE OWNER.  CONTRACTOR TO DETERMINE

EXACT AMOUNT AND TYPE  AS A WHOLE AND ACT TOGETHER TO DESCRIBE THE

SCOPE OF WORK FOR THE PROJECT.

3. GC TO REFERENCE MECHANICAL, ELECTRICAL AND PLUMBING DRAWINGS FOR

DEMOLITION PERTAINING TO THESE DISCIPLINES.

4. DASHED AND/OR DARK LINES ON THIS DRAWING INDICATE DEMOLITION, REMOVAL OR

MODIFICATION TO THE AFFECTED AREA.

5. REMOVE ALL EXISTING FINISHES AS NECESSARY TO PREPARE FOR NEW CONSTRUCTION

INCLUDING CARPETING, ETC. TO EXTENTS INDICATED AND REPAIR AND PREP TO A CONDITION

APPROPRIATE TO INSTALLATION OF NEW FINISHES.

6. IN ROOMS TO BE RENOVATED REMOVE ALL BOARDS, MATERIALS, TACKS, SCREWS, ANCHORS,

ETC. TO ACCOMMODATE NEW FINISHES.

7. GC TO RETURN ALL DOORS, HARDWARE, LIGHT FIXTURES AND ANY MISC. EQUIPMENT TO THE OWNER.

COORDINATE MATERIALS WITH OWNER PRIOR TO DELIVERY.

8. GC TO COORDINATE ALL DEMOLITION WORK WITH THE OWNER, INCLUDING SCHEDULED PERIODS OF WORK

AND INFECTION AND DUST CONTROL.

9. OWNER IS RESPONSIBLE FOR PROVIDING ASBESTOS/HAZARDOUS MATERIALS REPORT.  ARCHITECT TAKES

NO RESPONSIBILITY AS TO THE ASSESSMENT, REMOVAL OR TREATMENT OF HAZARDOUS MATERIALS.

SUCH ITEMS ARE TO BE ADDRESSED BY A CERTIFIED AGENCY HIRED BY THE OWNER.

10. THESE GENERAL DEMOLITION NOTES APPLY TO ALL SHEETS INCLUDED HEREIN AND ALL DEMOLITION WORK

REQUIRED UNDER THIS PROJECT.

11. ERECT TEMPORARY PROTECTION, SUCH AS BARRIERS AT SITE ENTRANCES AND OTHER TEMPORARY

PROTECTION WHERE AND AS REQUIRED BY THE AUTHORITY HAVING JURISDICTION.  PROVIDE AND ERECT

TEMPORARY BARRIERS AND SECURITY DEVICES AS NECESSARY TO MAINTAIN A SAFE ENVIRONMENT.

12. PROVIDE AND MAINTAIN INTERIOR AND EXTERIOR SHORING, BRACING OR STRUCTURAL SUPPORT TO

PRESERVE STABILITY AND PREVENT UNEXPECTED MOVEMENT OR COLLAPSE OF CONSTRUCTION BEING

DEMOLISHED.

13. THE SECURITY OF THE PROJECT IS THE RESPONSIBILITY OF THE CONTRACTOR.  THE CONTRACTOR IS TO

MAINTAIN SECURITY OF ADJACENT AREAS AND THE CONSTRUCTION AREA AT ALL TIMES.

GENERAL DEMOLITION NOTES

14. DEMOLITION MEANS AND METHODS ARE THE RESPONSIBILITY OF THE CONTRACTOR.

15. COORDINATE DEMOLITION WORK WITH ALL OTHER WORK REQUIRED BY OTHER SHEETS OF THIS PROJECT

IN ORDER TO  INSURE ALL NEW WORK IS ACCOMMODATED.

16. CAREFULLY COORDINATE LIMITS OF DEMOLITION.  EXCESSIVE DEMOLITION WILL NOT BE CAUSE FOR

INCREASED COST TO THE PROJECT.

17. DO NOT REMOVE ANY EQUIPMENT, CABLING, SWITCHES, AND/OR CONDUIT PERTAINING TO DATA/COMMUNICATIONS

AND TELEPHONE WITHOUT VERIFICATION FROM THE APPROPRIATE REPRESENTATIVES TO PREVENT A DISRUPTION

IN SERVICE.

18. CONTRACTOR SHALL PATCH ANY EXISTING FIREPROOFING DAMAGED DURING CONSTRUCTION AND DEMOLITION

OR DISCOVERY.  RESTORE INTEGRITY OF FIREPROOFING AS REQUIRED BY BUILDING AND FIRE CODES AS

REQUIRED BY GOVERNING AUTHORITIES.

19. NEW AND EXISTING HOLES IN FLOOR SLAB DUE TO REMOVAL OF FLOOR OUTLETS, CONDUIT OR PIPE SHALL

BE FILLED FLUSH WITH SURROUNDING SLAB WITH 3000 PSI CONCRETE AND KEYED TO SLAB WITH STEEL

DOWELS.  BONDING AGENT SHALL BE APPLIED TO SIDES OF HOLE BEFORE PLACEMENT OF CONCRETE.

20. NEW AND EXISTING PENETRATIONS THROUGH FIRE RATED ASSEMBLIES SHALL BE SEALED IMMEDIATELY AS REQUIRED

BY BUILDING AND FIRE CODES AND AS REQUIRED BY GOVERNING AUTHORITIES.

21. NO EXISTING SMOKE DETECTORS, PUBLIC ADDRESS SPEAKERS, FIRE ALARM BOXES OR SIMILAR DEVICES,

INCLUDING THE ASSOCIATED WIRING, SHALL BE DAMAGED DURING CONSTRUCTION OR DEMOLITION.

RELOCATION OF SMOKE DETECTORS, PUBLIC ADDRESS SPEAKERS AND FIRE ALARM EQUIPMENT, IF

NECESSITATED BY NEW CONSTRUCTION, SHALL BE ACCOMPLISHED AS A FIRST PRIORITY.  NO ACTIVE

SMOKE DETECTORS SHALL BE COVERED OR OTHERWISE REMOVED OR USED FOR ANYTHING OTHER

THAN ITS INTENDED PURPOSE.

22. ALL EXISTING SPRINKLER HEADS SHALL BE PROTECTED FROM DAMAGE.  HEADS SHALL REMAIN ACTIVE AND

SHALL PROVIDE REQUIRED PROTECTION FOR THE FLOOR AT ALL TIMES.  REFER TO FIRE MARSHALL FOR

ADDITIONAL REQUIREMENTS.

23. PRIOR TO INSTALLATION, REVIEW WITH ARCHITECT PROPOSED LOCATIONS OF SLOT DIFFUSERS, SPRINKLER

HEADS, SMOKE DETECTORS AND OTHER DEVICES THAT ARE TO BE INSTALLED IN GYP. BD. CEILINGS.

24. WHERE ACOUSTICE CEILING PANELS ARE REQUIRED TO BE CUT, CUT THE PANELS TO MAINTAIN A SHARP AND

NEAT EDGE; PAINT WITH MANUFACTURER'S RECOMMENDED COATING.

25. ALL BLOCKING TO BE TREATED FIRE RETARDANT TYPE.
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KEYED DEMOLITION NOTES - TEEN CENTER

Note

Number Note Text

1 REMOVE EXISTING WALLS IN ITS ENTIRETY; PREPARE SURFACES FOR NEW CONSTRUCTION

2 REMOVE PORTION OF EXISTING WALL TO RECIEVE NEW WORK; SEE NEW CONSTRUCTION PLANS

3 REMOVE EXISTING DOOR; RETAIN AND RETURN DOOR AND DOOR HARDWARE TO OWNER FOR SALVAGE AS

DIRECTED

4 REMOVE EXISTING MILLWORK

5 REMOVE EXISTING FLOORING AND PREPARE SURFACES FOR NEW FINISHES

6 REMOVE EXISTING CEILING IN ITS ENTIRETY

7 REMOVE EXISTING LIGHT FIXTURES, TYP.

8 REMOVE EXISITNG MEP DIFFUSERS/REGISTERS

9 REMOVE COUNTER AND APRON; REMOVE FAUCET AND RETAIN FOR REINSTALLATION

10 REMOVE HAND DRYER; PATCH AND REPAIR WALL TO REVEIVE NEW HAND DRYER

11 REMOVE PLUMBNG FIXTURES; REPAIR PLUMBING TO ACCEPT NEW LAYOUT

12 REMOVE TOILET PARTITION WALLS AND DOORS; PREPARE SURFACES FOR NEW PARTITIONS AND DOORS

13 REMOVE ALL TILE AND ALL TILE BACKER BOARD TO STUDS ON ALL WALLS IN ROOM; PREPARE EXISTING STUDS

TO ACCEPT NEW FINISHES

14 REMOVE TOILET ACCESSORIES; RETAIN AND RETURN TO OWNER STOCK; PREPARE ANY SURFACES TO REVIECE

NEW FINISHES

15 REMOVE MIRRORS AND HARDWARE; RETAIN AND RETURN TO OWNER STOCK; PREPARE ANY SURFACES TO

ACCEPT NEW FINISHES AND MIRROR

16 REMOVE PARITAL HEIGHT SHELF; REPAIR PLUMBING TO ACCEPT NEW FIXTURE

17 REMOVE PORTION OF GYP. BD. CEILING TO RECIEVE NEW WORK; SEE NEW CONSTRUCTION PLANS

18 EXISTING DOOR TO REMAIN

19 REMOVE 5/8" GYPSUM BOARD ON ONE SIDE OF METAL STUD WALL; SEE NEW CONSTRUCTION PLANS AND DETAILS

20 CEILING TO REMAIN

21 EXISTING WINDOW SHADES TO REMAIN; PROTECT DURING CONSTRUCTION; TYP. ALL EXTERIOR WINDOWS

22 EXISTING FURNITURE AND EQUIPMENT TO BE REMOVED BY OTHERS PRIOR TO START OF CONSTRUCTION

 1/8" = 1'-0"AD102.5

E3 DEMOLITION RCP - TEEN CENTER - ADD ALTERNATE
 1/8" = 1'-0"AD102.5

E5

DEMOLITION FLOOR PLAN - TEEN CENTER - ADD

ALTERNATE
 1/4" = 1'-0"AD102.5

E2

ENLARGED DEMO FLOOR PLAN -

RESTROOMS

NORTH NORTH

 1/4" = 1'-0"AD102.5

E1

ENLARGED DEMOLITION RCP -

RESTROOMS

NORTHNORTH

1 9/8/2014 Addendum No. 1
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F

F

FLOOR PLAN NOTES:

1. PROVIDE NEW 5/8" GYP. BD. BEHIND ALL NEW TILE WALLS.

2. REPAIR AND REFINISH EXISITNG DOORS.

3. REPLACE ALL DAMAGED SOUND INSULATION AT INTERIOR WALLS

4. REPLACE ALL DAMAGED THERMAL INSULATION AT EXTERIOR WALLS

GENERAL CONSTRUCTION NOTES:
1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DELIVERING A COMPLETE

AND USABLE FACILITY WHICH WILL FUNCTION PER THE DESIGN INTENT OF
THE CONSTRUCTION DOCUMENTS.  THE CONTRACTOR SHALL VERIFY ALL
DIMENSIONS AND COORDINATE SCOPE OF WORK WITH EXISTING SITE
CONDITIONS.  THOROUGHLY EXAMINE THE JOB SITE AND BASE PRICE ON
EXISTING CONDITIONS.  NOTIFY ARCHITECT OF ANY CONFLICTS BETWEEN
FIELD CONDITIONS AND DRAWINGS BEFORE PROCEEDING WITH WORK.
ALLOW SUFFICIENT TIME FOR RESOLUTION WITHOUT DELAYING THE WORK.

2. IN CASE OF CONFLICT BETWEEN OR WITHIN THE VARIOUS CONTRACT
DOCUMENTS, THE MORE STRINGENT REQUIREMENTS (AS DETERMINED BY
THE ARCHITECT) SHALL GOVERN, AND THE GREATER QUANTITY AND THE
HIGHER QUALITY (AS DETERMINED BY THE ARCHITECT) SHALL BE
FURNISHED.

3.  ALL WORK PERFORMED BY THE CONTRACTOR SHALL BE DONE IN
ACCORDANCE WITH APPLICABLE CODES, ORDINANCES AND REGULATION.
CONTRACTOR SHALL OBTAIN AND BE RESPONSIBLE FOR ALL FEES AND
PERMITS REQUIRED AND ASSOCIATED WITH ALL PHASES OF THE WORK AND
WITHIN SCOPE OF THE CONTRACT DOCUMENTS.

4.  THE WORK AREA IS TO BE KEPT CLEAN AND ORDERLY AT ALL TIMES; REFUSE
AND DEBRIS SHALL BE LAWFULLY REMOVED ON A REGULAR BASIS.

5. INSTALL ALL MANUFACTURED ITEMS, MATERIALS AND EQUIPMENT IN STRICT
ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

6. ALL DIMENSIONS ARE FROM FINISHED WALL TO FINISHED WALL.
NOTIFY ARCHITECT OF ANY DISCREPANCY IN DIMENSIONS PRIOR TO
BEGINNING NEW CONSTRUCTION.

7. ALL WOOD BLOCKING TO BE FIRE RETARDENT.

8. THE GENERAL CONTRACTOR SHALL PREPARE AND SUBMIT, BEFORE
STARTING WORK, A SCHEDULE INDICATING REQUIRED CONSTRUCTION TIME
FOR EACH TRADE'S WORK.  NOTIFY ARCHITECT IN WRITING WITHIN 10
CALENDAR DAYS OF THE CONTRACT DATE OF ANY POSSIBLE CONSTRUCTION
DELAYS AFFECTING OCCUPANCY THAT MAY ARISE DUE TO THE AVAILABILITY

OF SPECIFIED PRODUCTS.

9. SCHEDULE AND PERFORM WORK SO THAT OTHER TENANTS IN THE BUILDING
ARE NOT DISTURBED.

10. SCHEDULE ALL WORK FOR REGULAR BUSINESS HOURS UNLESS OTHERWISE
NOTED.

11. EXISTING SERVICES TO REMAIN IN OPERATION DURING CONSTRUCTION.
BUSINESS TO REMAIN OPERATIONAL DURING CONSTRUCTION.  OPERATING
SYSTEMS, UTILITIES AND SERVICES (INCLUDING WATER, POWER, HVAC,
SANITARY SEWER, FIRE ALARM, FIRE DETECTION, FIRE SUPPRESSION,
TELEPHONE, SECURITY AND COMMUNICATIONS) SERVING OCCUPIED OR
UNOCCUPIED PORTIONS OF THE WORK UNDER THIS CONTRACT SHALL BE
MAINTAINED IN OPERATION PRIOR TO ANY TEMPORARY INTERRUPTION OF THEIR
SERVICES DEEMED ABSOLUTELY NECESSARY BY THE CONTRACT TO
PERFORM THE WORK, THE CONTRACTOR SHALL CONSULT BUILDING MANAGEMENT
TO ARRIVE AT A MUTUAL SCHEDULE FOR THE ACCEPTABLE INTERRUPTION,
SWITCH OVER OR OTHER CHANGE IN OPERATION TO THE SYSTEM, SERVICE OR
UTILITY IN QUESTION.

12. HANDICAPPED ACCESSIBLE TOILETS ROOMS:
(A) GRAB BARS TO BE MOUNTED AT 35" AFF AND BE 

CAPABLE OF WITHSTANDING 250 LBS.
(B)  MIRROR IS TO BE MOUNTED WITH THE BOTTOM EDGE OF THE 

REFLECTING SURFACE AT 40" AFF MAX.
(C)  TOP OF SEAT LID AT WATER CLOSET TO BE 18".
(D)  PROVIDE 30" MINIMUM LEG CLEARANCE AT 

LAVATORY.

13. THE GENERAL CONTRACTOR SHALL COORDINATE THE WORK OF ALL
SUBCONTRACTORS.

14. COORDINATE SPACE REQUIREMENTS AND INSTALLATION OF
ELECTRICAL, TELECOMMUNICATION, PLUMBING, MECHANICAL
AND SECURITY SYSTEM WORK.  ESTABLISH ROUTING FOR
PIPING, WIRING, DUCTWORK AND CONDUIT PARALLEL WITH THE LINE
OF THE BUILDING.  UTILIZE SPACES EFFICIENTLY TO MAXIMIZE
ACCESSIBILTY FOR OTHER INSTALLATION FOR MAINTENANCE, AND
FOR REPAIRS IN FINISHED AREAS CONCEAL PIPING, DUCTWORK
WIRING AND CONDUITS.

15.  THE CONTRACTOR SHALL APPLY FOR AND OBTAIN AT THEIR
EXPENSE ALL PERMITS REQUIRED BY REGULATORY AGENCIES.
THE CONTRACTOR'S COSTS SHALL INCLUDE THE COST OF PROPER
INSURANCE AS REQUIRED BY STATE AND LOCAL LAWS.  NATIONAL
BUILDING REGULATIONS OR CODES TO ADEQUATELY PROTECT
PERSONS AND PROPERTY.  A COPY OF SUCH INSURANCE
COVERAGE SHALL BE FURNISHED TO THE OWNER PRIOR TO THE
COMMENCEMENT OF ANY WORK.

16. PROVIDE PROTECTION FOR ALL EXISTING FINISHES TO REMAIN, AND
REPAIR ANY DAMAGE THAT OCCURS.  PATCH AND FINISH DISTURBED
AREAS TO MATCH ADJACENT MATERIALS AND FINISHES.  EXTEND PATCH
TO THE NEAREST NATURAL BREAK POINT.  REPAIR FIREPROOFING ON
STRUCTURAL ELEMENTS AND FIRE RATED ASSEMBLIES.

17. INSTALLATION OF NEW WORK OR REMOVAL AND REINSTALLATION OF
EXISTING ITEMS TO REMAIN SHALL BE RESTORED AS NECESSARY TO
PROVIDE A SMOOTH, CLEAN, COMPLETE, PROPERLY DETAILED AND
FINISHED INSTALLATION WITH APPEARANCE, FUNCTION AND
WEARING QUALITIES EQUAL TO NEW WORK.  THE CONTRACTOR SHALL
PROVIDE AND MAINTAIN THE INTEGRITY OF ALL SCAFFOLDING, DUST
BARRIERS, BARRICADES, BRACING, SHORING AND STRUCTURAL
SYSTEMS REQUIRED FOR INSTALLATION OF NEW WORK.

18. CONSTRUCTION OPERATIONAL PROCEDURES AND METHODS ARE
THE RESPONSIBILITY OF THE CONTRACTOR INSOFAR AS THEY DO
NOT PRESENT HAZARDS TO PERSONNEL OR PROPERTY OR
INFRINGE ON WORK SCHEDULES FOR NORMAL SITE ACTIVITIES, OTHER
CONTRACTORS, VENDORS AND BUILDING'S STANDARDS FOR
CONSTRUCTION ACTIVITIES.

19. VERIFY ACCESS TO JOB SITE, FREIGHT ELEVATOR USE, SCHEDULE
AND SIZE AND CLEARANCES INTO AND OUT OF THE BUILDING.

20. MAINTAIN ALL BUILDING LIFE SAFETY, FIRE PROTECTION AND
SECURITY SYSTEMS AT ALL TIMES.  DO NOT BLOCK EXITS.

21. REPORT ANY HAZARDOUS MATERIALS ENCOUNTERED TO THE
OWNER.

22. DO NOT ALLOW ADHESIVE ODOR AND OTHER FUMES FROM
CONSTRUCTION ACTIVITY TO ENTER HVAC SYSTEM.

23. ALL WORK SHALL BE PLUMB, SQUARE, LEVEL, IN PROPER
ALIGNMENT AND SECURELY FASTENED.

24. WHERE PRODUCTS ARE SPECIFIED BY MANUFACTURER AND MODEL IT
IS TO ESTABLISH A QUALITY STANDARD.  USE MATERIAL SPECIFIED OR
APPROVED SUBSTITUTION.  PRODUCTS SHALL BE FABRICATED AND
INSTALLED IN ACCORDANCE WITH MANUFACTURER'S STANDARD
INSPECTIONS, UNLESS OTHERWISE NOTED.

25. TRANSPORT, DELIVER, HANDLE AND STORE MATERIALS AND
EQUIPMENT AT THE JOBSITE IN SUCH A MANNER AS TO PREVENT
DAMAGE, INCLUDING DAMAGE WHICH MIGHT RESULT FROM
INTRUSIONS OF FOREIGN MATTER OR MOISTURE FROM ANY
SOURCE.  COMPLY WITH MATERIAL AND EQUIPMENT
MANUFACTURER'S INSTRUCTIONS REGARDING TEMPERATURE
LIMITATIONS AND OTHER ENVIRONMENTAL CONDITIONS WHICH ARE
REQUIRED TO MAINTAIN THE ORIGINAL QUALITY OF MATERIALS AND
EQUIPMENT.

26. RETAIN A COMPETENT REPRESENTATIVE SATISFACTORY TO THE
OWNER TO BE PRESENT AT THE JOB SITE DURING CONSTRUCTION
ACTIVITY ON THE PROJECT.  THE REPRESENTATIVE SHALL NOT BE
CHANGED WITHOUT THE CONSENT OF THE OWNER.  THE
REPRESENTATIVE SHALL BE IN FULL CHARGE OF THE WORK AND
ALL INSTRUCTIONS GIVEN TO THE REPRESENTATIVE SHALL BE
BINDING.

27. THE CONTRACTOR SHALL MAINTAIN A COMPLETE SET OF THE
CONTRACT DRAWINGS FOR RECORD MARK-UP PURPOSES
THROUGHOUT THE CONTRACT TIME.  MARK UP THESE DRAWINGS
DURING THE COURSE OF THE WORK TO SHOW BOTH CHANGES
AND ACTUAL INSTALLATION SUFFICIENT FORM TO COMPRISE A
COMPLETE RECORD FOR THE OWNER'S PURPOSES.  GIVE
PARTICULAR ATTENTION TO WORK WHICH WILL BE CONCEALED AND
DIFFICULT TO MEASURE AND RECORD AT A LATER DATE, AND
TO WORK WHICH MAY REQUIRE SERVICING OR REPLACEMENT
DURING THE LIFE OF THE PROJECT.  BIND PRINTS INTO MANAGEABLE
SETS WITH DURABLE PAPER COVERS LABELED "AS-BUILT
DRAWINGS" AND TRANSMIT TO OWNER.

28. THE FOLLOWING ITEMS ARE REQUIRED FOR SUBSTANTIAL
COMPLETION:
A. FINAL CLEANING OF SURFACES BY A PROFESSIONAL 

SERVICE
B. REPRODUCIBLE DRAWINGS WITH AS-BUILT CONDITIONS 

NOTED
C. A BINDER WITH OPERATION AND MAINTENANCE DATA AND 

WARRANTIES
D. SPECIFIED QUANTITIES OF MAINTENANCE MATERIALS
E. HVAC BALANCE REPORTS

29. CONTRACTOR SHALL COMPLETE THE CLOSURE AND PROTECTION
OF PENETRATIONS IN SHAFTS, ROOMS, WALLS, CEILINGS AND
FLOORS BY SEALING ALL CRACKS AROUND DOORS, LOUVERS,
CONDUIT PIPES, DUCTS AND THE LIKE, WITH FIRE SEALANT, FIRE
SAFING, FIRESTOP FOAM OR OTHER FIRE RESISTIVE MATERIALS
ACCEPTABLE TO THE FIRE MARSHALL OR BUILDING OFFICIALS, TO
CONTAIN ROOM ENVIRONMENTS, COMPLETE FIRE RATED
ASSEMBLIES AND PROVIDE WEATHERTIGHT ENCLOSURE.

30. CONTRACTOR OFFICE TO BE LOCATED WITHIN THE PROJECT
BOUNDRIES.

31. RESTROOM FACILITIES FOR USE BY THE CONTRACTOR ARE
LOCATED AT THE WEST RESTROOMS ON THE SECOND FLOOR.
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F

F
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F

F

FLOOR PLAN NOTES:

1. PROVIDE NEW 5/8" GYP. BD. BEHIND ALL NEW TILE WALLS.

2. REPAIR AND REFINISH EXISITNG DOORS.

3. REPLACE ALL DAMAGED SOUND INSULATION AT INTERIOR WALLS

4. REPLACE ALL DAMAGED THERMAL INSULATION AT EXTERIOR WALLS

GENERAL CONSTRUCTION NOTES:
1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR DELIVERING A COMPLETE

AND USABLE FACILITY WHICH WILL FUNCTION PER THE DESIGN INTENT OF
THE CONSTRUCTION DOCUMENTS.  THE CONTRACTOR SHALL VERIFY ALL
DIMENSIONS AND COORDINATE SCOPE OF WORK WITH EXISTING SITE
CONDITIONS.  THOROUGHLY EXAMINE THE JOB SITE AND BASE PRICE ON
EXISTING CONDITIONS.  NOTIFY ARCHITECT OF ANY CONFLICTS BETWEEN
FIELD CONDITIONS AND DRAWINGS BEFORE PROCEEDING WITH WORK.
ALLOW SUFFICIENT TIME FOR RESOLUTION WITHOUT DELAYING THE WORK.

2. IN CASE OF CONFLICT BETWEEN OR WITHIN THE VARIOUS CONTRACT
DOCUMENTS, THE MORE STRINGENT REQUIREMENTS (AS DETERMINED BY
THE ARCHITECT) SHALL GOVERN, AND THE GREATER QUANTITY AND THE
HIGHER QUALITY (AS DETERMINED BY THE ARCHITECT) SHALL BE
FURNISHED.

3.  ALL WORK PERFORMED BY THE CONTRACTOR SHALL BE DONE IN
ACCORDANCE WITH APPLICABLE CODES, ORDINANCES AND REGULATION.
CONTRACTOR SHALL OBTAIN AND BE RESPONSIBLE FOR ALL FEES AND
PERMITS REQUIRED AND ASSOCIATED WITH ALL PHASES OF THE WORK AND
WITHIN SCOPE OF THE CONTRACT DOCUMENTS.

4.  THE WORK AREA IS TO BE KEPT CLEAN AND ORDERLY AT ALL TIMES; REFUSE
AND DEBRIS SHALL BE LAWFULLY REMOVED ON A REGULAR BASIS.

5. INSTALL ALL MANUFACTURED ITEMS, MATERIALS AND EQUIPMENT IN STRICT
ACCORDANCE WITH THE MANUFACTURER'S SPECIFICATIONS.

6. ALL DIMENSIONS ARE FROM FINISHED WALL TO FINISHED WALL.
NOTIFY ARCHITECT OF ANY DISCREPANCY IN DIMENSIONS PRIOR TO
BEGINNING NEW CONSTRUCTION.

7. ALL WOOD BLOCKING TO BE FIRE RETARDENT.

8. THE GENERAL CONTRACTOR SHALL PREPARE AND SUBMIT, BEFORE
STARTING WORK, A SCHEDULE INDICATING REQUIRED CONSTRUCTION TIME
FOR EACH TRADE'S WORK.  NOTIFY ARCHITECT IN WRITING WITHIN 10
CALENDAR DAYS OF THE CONTRACT DATE OF ANY POSSIBLE CONSTRUCTION
DELAYS AFFECTING OCCUPANCY THAT MAY ARISE DUE TO THE AVAILABILITY

OF SPECIFIED PRODUCTS.

9. SCHEDULE AND PERFORM WORK SO THAT OTHER TENANTS IN THE BUILDING
ARE NOT DISTURBED.

10. SCHEDULE ALL WORK FOR REGULAR BUSINESS HOURS UNLESS OTHERWISE
NOTED.

11. EXISTING SERVICES TO REMAIN IN OPERATION DURING CONSTRUCTION.
BUSINESS TO REMAIN OPERATIONAL DURING CONSTRUCTION.  OPERATING
SYSTEMS, UTILITIES AND SERVICES (INCLUDING WATER, POWER, HVAC,
SANITARY SEWER, FIRE ALARM, FIRE DETECTION, FIRE SUPPRESSION,
TELEPHONE, SECURITY AND COMMUNICATIONS) SERVING OCCUPIED OR
UNOCCUPIED PORTIONS OF THE WORK UNDER THIS CONTRACT SHALL BE
MAINTAINED IN OPERATION PRIOR TO ANY TEMPORARY INTERRUPTION OF THEIR
SERVICES DEEMED ABSOLUTELY NECESSARY BY THE CONTRACT TO
PERFORM THE WORK, THE CONTRACTOR SHALL CONSULT BUILDING MANAGEMENT
TO ARRIVE AT A MUTUAL SCHEDULE FOR THE ACCEPTABLE INTERRUPTION,
SWITCH OVER OR OTHER CHANGE IN OPERATION TO THE SYSTEM, SERVICE OR
UTILITY IN QUESTION.

12. HANDICAPPED ACCESSIBLE TOILETS ROOMS:
(A) GRAB BARS TO BE MOUNTED AT 35" AFF AND BE 

CAPABLE OF WITHSTANDING 250 LBS.
(B)  MIRROR IS TO BE MOUNTED WITH THE BOTTOM EDGE OF THE 

REFLECTING SURFACE AT 40" AFF MAX.
(C)  TOP OF SEAT LID AT WATER CLOSET TO BE 18".
(D)  PROVIDE 30" MINIMUM LEG CLEARANCE AT 

LAVATORY.

13. THE GENERAL CONTRACTOR SHALL COORDINATE THE WORK OF ALL
SUBCONTRACTORS.

14. COORDINATE SPACE REQUIREMENTS AND INSTALLATION OF
ELECTRICAL, TELECOMMUNICATION, PLUMBING, MECHANICAL
AND SECURITY SYSTEM WORK.  ESTABLISH ROUTING FOR
PIPING, WIRING, DUCTWORK AND CONDUIT PARALLEL WITH THE LINE
OF THE BUILDING.  UTILIZE SPACES EFFICIENTLY TO MAXIMIZE
ACCESSIBILTY FOR OTHER INSTALLATION FOR MAINTENANCE, AND
FOR REPAIRS IN FINISHED AREAS CONCEAL PIPING, DUCTWORK
WIRING AND CONDUITS.

15.  THE CONTRACTOR SHALL APPLY FOR AND OBTAIN AT THEIR
EXPENSE ALL PERMITS REQUIRED BY REGULATORY AGENCIES.
THE CONTRACTOR'S COSTS SHALL INCLUDE THE COST OF PROPER
INSURANCE AS REQUIRED BY STATE AND LOCAL LAWS.  NATIONAL
BUILDING REGULATIONS OR CODES TO ADEQUATELY PROTECT
PERSONS AND PROPERTY.  A COPY OF SUCH INSURANCE
COVERAGE SHALL BE FURNISHED TO THE OWNER PRIOR TO THE
COMMENCEMENT OF ANY WORK.

16. PROVIDE PROTECTION FOR ALL EXISTING FINISHES TO REMAIN, AND
REPAIR ANY DAMAGE THAT OCCURS.  PATCH AND FINISH DISTURBED
AREAS TO MATCH ADJACENT MATERIALS AND FINISHES.  EXTEND PATCH
TO THE NEAREST NATURAL BREAK POINT.  REPAIR FIREPROOFING ON
STRUCTURAL ELEMENTS AND FIRE RATED ASSEMBLIES.

17. INSTALLATION OF NEW WORK OR REMOVAL AND REINSTALLATION OF
EXISTING ITEMS TO REMAIN SHALL BE RESTORED AS NECESSARY TO
PROVIDE A SMOOTH, CLEAN, COMPLETE, PROPERLY DETAILED AND
FINISHED INSTALLATION WITH APPEARANCE, FUNCTION AND
WEARING QUALITIES EQUAL TO NEW WORK.  THE CONTRACTOR SHALL
PROVIDE AND MAINTAIN THE INTEGRITY OF ALL SCAFFOLDING, DUST
BARRIERS, BARRICADES, BRACING, SHORING AND STRUCTURAL
SYSTEMS REQUIRED FOR INSTALLATION OF NEW WORK.

18. CONSTRUCTION OPERATIONAL PROCEDURES AND METHODS ARE
THE RESPONSIBILITY OF THE CONTRACTOR INSOFAR AS THEY DO
NOT PRESENT HAZARDS TO PERSONNEL OR PROPERTY OR
INFRINGE ON WORK SCHEDULES FOR NORMAL SITE ACTIVITIES, OTHER
CONTRACTORS, VENDORS AND BUILDING'S STANDARDS FOR
CONSTRUCTION ACTIVITIES.

19. VERIFY ACCESS TO JOB SITE, FREIGHT ELEVATOR USE, SCHEDULE
AND SIZE AND CLEARANCES INTO AND OUT OF THE BUILDING.

20. MAINTAIN ALL BUILDING LIFE SAFETY, FIRE PROTECTION AND
SECURITY SYSTEMS AT ALL TIMES.  DO NOT BLOCK EXITS.

21. REPORT ANY HAZARDOUS MATERIALS ENCOUNTERED TO THE
OWNER.

22. DO NOT ALLOW ADHESIVE ODOR AND OTHER FUMES FROM
CONSTRUCTION ACTIVITY TO ENTER HVAC SYSTEM.

23. ALL WORK SHALL BE PLUMB, SQUARE, LEVEL, IN PROPER
ALIGNMENT AND SECURELY FASTENED.

24. WHERE PRODUCTS ARE SPECIFIED BY MANUFACTURER AND MODEL IT
IS TO ESTABLISH A QUALITY STANDARD.  USE MATERIAL SPECIFIED OR
APPROVED SUBSTITUTION.  PRODUCTS SHALL BE FABRICATED AND
INSTALLED IN ACCORDANCE WITH MANUFACTURER'S STANDARD
INSPECTIONS, UNLESS OTHERWISE NOTED.

25. TRANSPORT, DELIVER, HANDLE AND STORE MATERIALS AND
EQUIPMENT AT THE JOBSITE IN SUCH A MANNER AS TO PREVENT
DAMAGE, INCLUDING DAMAGE WHICH MIGHT RESULT FROM
INTRUSIONS OF FOREIGN MATTER OR MOISTURE FROM ANY
SOURCE.  COMPLY WITH MATERIAL AND EQUIPMENT
MANUFACTURER'S INSTRUCTIONS REGARDING TEMPERATURE
LIMITATIONS AND OTHER ENVIRONMENTAL CONDITIONS WHICH ARE
REQUIRED TO MAINTAIN THE ORIGINAL QUALITY OF MATERIALS AND
EQUIPMENT.

26. RETAIN A COMPETENT REPRESENTATIVE SATISFACTORY TO THE
OWNER TO BE PRESENT AT THE JOB SITE DURING CONSTRUCTION
ACTIVITY ON THE PROJECT.  THE REPRESENTATIVE SHALL NOT BE
CHANGED WITHOUT THE CONSENT OF THE OWNER.  THE
REPRESENTATIVE SHALL BE IN FULL CHARGE OF THE WORK AND
ALL INSTRUCTIONS GIVEN TO THE REPRESENTATIVE SHALL BE
BINDING.

27. THE CONTRACTOR SHALL MAINTAIN A COMPLETE SET OF THE
CONTRACT DRAWINGS FOR RECORD MARK-UP PURPOSES
THROUGHOUT THE CONTRACT TIME.  MARK UP THESE DRAWINGS
DURING THE COURSE OF THE WORK TO SHOW BOTH CHANGES
AND ACTUAL INSTALLATION SUFFICIENT FORM TO COMPRISE A
COMPLETE RECORD FOR THE OWNER'S PURPOSES.  GIVE
PARTICULAR ATTENTION TO WORK WHICH WILL BE CONCEALED AND
DIFFICULT TO MEASURE AND RECORD AT A LATER DATE, AND
TO WORK WHICH MAY REQUIRE SERVICING OR REPLACEMENT
DURING THE LIFE OF THE PROJECT.  BIND PRINTS INTO MANAGEABLE
SETS WITH DURABLE PAPER COVERS LABELED "AS-BUILT
DRAWINGS" AND TRANSMIT TO OWNER.

28. THE FOLLOWING ITEMS ARE REQUIRED FOR SUBSTANTIAL
COMPLETION:
A. FINAL CLEANING OF SURFACES BY A PROFESSIONAL 

SERVICE
B. REPRODUCIBLE DRAWINGS WITH AS-BUILT CONDITIONS 

NOTED
C. A BINDER WITH OPERATION AND MAINTENANCE DATA AND 

WARRANTIES
D. SPECIFIED QUANTITIES OF MAINTENANCE MATERIALS
E. HVAC BALANCE REPORTS

29. CONTRACTOR SHALL COMPLETE THE CLOSURE AND PROTECTION
OF PENETRATIONS IN SHAFTS, ROOMS, WALLS, CEILINGS AND
FLOORS BY SEALING ALL CRACKS AROUND DOORS, LOUVERS,
CONDUIT PIPES, DUCTS AND THE LIKE, WITH FIRE SEALANT, FIRE
SAFING, FIRESTOP FOAM OR OTHER FIRE RESISTIVE MATERIALS
ACCEPTABLE TO THE FIRE MARSHALL OR BUILDING OFFICIALS, TO
CONTAIN ROOM ENVIRONMENTS, COMPLETE FIRE RATED
ASSEMBLIES AND PROVIDE WEATHERTIGHT ENCLOSURE.

30. CONTRACTOR OFFICE TO BE LOCATED WITHIN THE PROJECT
BOUNDRIES.

31. RESTROOM FACILITIES FOR USE BY THE CONTRACTOR ARE
LOCATED AT THE WEST RESTROOMS ON THE SECOND FLOOR.
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E2 ENLARGED FLOOR PLAN - RESTROOMS

NORTH

DOOR SCHEDULE - TEEN CENTER BASE BID

DOOR NO.

D O O R F R A M E

FIRE RATING TYPE REMARKS

SIZE

TYPE MATL FINISH HARWARE TYPE MATL FINISHWIDTH HEIGHT THK

301 3' - 0" 8' - 0" 1 3/4" B EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

302 14' - 0" 7' - 8" CC ALUM CLEAR 13.0 ALUM CLEAR 20 AUTOMATIC DOOR

306A PR 6' - 0" 7' - 0" 1 3/4" AA WD PL 2.0 I HM PT

306B 3' - 0" 7' - 0" 1 3/4" A WD PL 5.0 I HM PT

308 3' - 0" 7' - 8" G GLASS --- 10.0 MET. SILVER NELLO WALL "CLARITY" SYSTEM

309 3' - 0" 8' - 9 3/4" D GLASS --- 9.0 ANOD. CLEAR ACOUSTICA STOREFRONT EQUAL TO
ARCADIA ARC8250 STC SERIES with 1-1/16"
GLASS PANELS CONSISTING OF 1/4"
TEMPERED, 1/2" AIR SPACE, AND 5/16
LAMINATED; STC 38

310 3' - 0" 7' - 8" G GLASS --- 10.0 MET. SILVER NELLO WALL "CLARITY" SYSTEM

312 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING 90

313 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

314 PR 5' - 0" 8' - 0" 1 3/4" AA EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

315 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING 20

317 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

319 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

321A 3' - 0" 8' - 0" 1 3/4" B EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

321B PR 3' - 0" 8' - 0" 1 3/4" JJ WD PL 1.0 I HM PT 90 INTEGRATED DOOR OPENING

325 PR 5' - 0" 8' - 0" 1 3/4" AA WD PL 2.0 I HM

326 3' - 0" 8' - 0" 1 3/4" A WD PL 8.0 I HM

327 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

DOOR SCHEDULE - TEEN CENTER ADD ALTERNATE

DOOR NO.

D O O R F R A M E

FIRE RATING TYPE REMARKS

SIZE

TYPE MATL FINISH HARWARE TYPE MATL FINISHWIDTH HEIGHT THK

301 9' - 0" 9' - 6" H GLASS --- 14.0 MET. SILVER NANAGLASS HSW75

302 16' - 0" 7' - 8" CC ALUM CLEAR 13.0 ALUM CLEAR 20 AUTOMATIC DOOR

302A 3' - 0" 7' - 8" G 10 NELLO WALL "CLARITY" SYSTEM

306A PR 6' - 0" 7' - 0" 1 3/4" AA WD PL 2.0 I HM PT

306B 3' - 0" 7' - 0" 1 3/4" A WD PL 5.0 I HM PT

308 3' - 0" 7' - 8" G GLASS --- 10.0 MET. SILVER NELLO WALL "CLARITY" SYSTEM

309 3' - 0" 8' - 9 3/4" D GLASS --- 9.0 ANOD. CLEAR ACOUSTICA STOREFRONT EQUAL TO
ARCADIA ARC8250 STC SERIES with 1-1/16"
GLASS PANELS CONSISTING OF 1/4"
TEMPERED, 1/2" AIR SPACE, AND 5/16
LAMINATED; STC 38

310 3' - 0" 7' - 8" G GLASS --- 10.0 MET. SILVER NELLO WALL "CLARITY" SYSTEM

312 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING 90

313 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

314 PR 5' - 0" 8' - 0" 1 3/4" AA EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

315 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING 20

317 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

319 3' - 0" 8' - 0" 1 3/4" A EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

320 3' - 0" 8' - 0" 1 3/4" A WD PL 15.0 I HM PT

321B PR 3' - 0" 8' - 0" 1 3/4" JJ WD PL 1.0 I HM PT 90 INTEGRATED DOOR OPENING

 1/4" = 1'-0"A102.5

E1 ENLARGED RCP - RESTROOMS

NORTH

TOILET ACCESSORY SCHEDULE - TEEN CENTER

Type Mark Manufacturer Model Description

TA-1 Bobrick B-165 2436 MIRROR WITH STAINLESS STEEL CHANNEL FRAME AND ANIT-GRAFFITI
FILM, MOUNT 40" AFF MAX. TO BOTTOM OF REFLECTIVE SURFACE

TA-2 Dyson Dyson Airblade V AB12 Nickel WALL MOUNTED HAND DRYER

TA-3 Bobrick B-2888 TOILET PAPER DISPENSER - SURFACE MOUNTED

TA-4 Bobrick B-270 SANITARY NAPKIN DISPOSAL - SURFACE MOUNTED

TA-5 Bobrick B-6806X42 42" LONG X 1 1/2" DIAM., SIDE MOUNT, MOUNT 35" AFF FROM TOP OF
GRIPPING SURFACE

TA-6 Bobrick B-6806X36 36" LONG X 1 1/2" DIAMETER, REAR MOUNT, MOUNT 35" AFF FROM TOP OF
GRIPPING SURFACE

TA-7 KOALA KARE BABY CHANGING STATION, MOUNT TO AT HEIGHT TO ALLOW OPEN
WORKING SURFACE TO BE AT 33" AFF

TA-8 Bobrick B-43644 RECESSED WASTE RECEPTACLE, RIM OF RECPTACLE AT 48" AFF MAXIMUM

TA-9 Deb SOAP DISPENSER - OWNER FURNISHED, OWNER INSTALLED

TA-10 Bobrick B-239X34 MOP RACK
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 1/4" = 1'-0"A401.5

E6 STORAGE (313) -SOUTH
 1/4" = 1'-0"A401.5

E4 STORAGE (313) - NORTH
 1/4" = 1'-0"A401.5

E5 STORAGE (313) - SOUTH

 1/4" = 1'-0"A401.5

A1

POP LAB (301) - NORTH - ADD
ALTERNATE

 1/4" = 1'-0"A401.5

E2 ELEV. LOBBY (321) - WEST - BASE BID

 1/4" = 1'-0"A401.5

D4 TEEN CENTER (302) - NORTH
 1/4" = 1'-0"A401.5

D6

BREAK ROOM (326) -
SOUTH - BASE BID

 1/4" = 1'-0"A401.5

C4 WOMEN'S T/R (317) - EAST
 1/4" = 1'-0"A401.5

C3 WOMEN'S T/R (317) - NORTH
 1/4" = 1'-0"A401.5

C2 WOMEN'S T/R (317) - WEST
 1/4" = 1'-0"A401.5

C5

WOMEN'S T/R (317) -
SOUTH

 1/4" = 1'-0"A401.5

B1 MEN'S T/R (319) - WEST
 1/4" = 1'-0"A401.5

B2 MEN T/R (319) - NORTH
 1/4" = 1'-0"A401.5

B3 MEN'S T/R (319) - EAST
 1/4" = 1'-0"A401.5

B4 MEN'S T/R (319) - SOUTH

 1/4" = 1'-0"A401.5

A2

POP LAB (301) - EAST - ADD
ALTERNATE

 1/4" = 1'-0"A401.5

A5

ELEV. LOBBY (321) - WEST - ADD
ALTERNATE

 1/4" = 1'-0"A401.5

A6

ELEV. LOBBY (321) - NORTH - ADD
ALTERNATE

 1/4" = 1'-0"A401.5

B6

JAN./BREAK ROOM (320)
- SOUTH - ADD ALT.

 1/4" = 1'-0"A401.5

B5

JAN./BREAK ROOM (320)
- EAST - ADD ALT.

 1/4" = 1'-0"A401.5

C6

TEEN CENTER (302) -
EAST - ADD ALTERNATE

 1/4" = 1'-0"A401.5

A4

ELEV. LOBBY (321) -
SOUTH - ADD ALT.

 1/4" = 1'-0"A401.5

A3

ELEV. LOBBY (321) - WEST -
ADD ALTERNATE

 1/4" = 1'-0"A401.5

D3 ELEV. LOBBY (321) - SOUTH - BASE BID
 1/4" = 1'-0"A401.5

D2 MULTI-PURPOSE (328) - EAST
 1/4" = 1'-0"A401.5

D1

GAMING LOUNGE (323) -
EAST - ADD ALTERNATE

 1/4" = 1'-0"A401.5

E1

ELEVATION AT COLUMN
WITH MONITOR

 1/4" = 1'-0"A401.5

C1

POP LAB (301) - WEST - ADD
ALERTNATE

GENERAL NOTE:

SEE DRAWING SHEET
A402.5 FOR FINISH LEGEND
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WT-5

1

WT-5

1

ROOM FINISH LEGEND

FLOORS:

CPT-1 CARPET TILE
MANF:  SHAW CONTRACT GROUP
STYLE:  HEXAGON LINEAR 5T055
COLOR: BLACK 55505
SIZE:  25" SIDE TO SIDE
INSTALLATION:  DIAGONAL
LOCATION:  FIELD COLOR 1

CPT-2 CARPET TILE
MANF:  SHAW CONTRACT GROUP
STYLE:  HEXAGON PLANE 5T054
COLOR: ASH 54555
SIZE:  25" SIDE TO SIDE
INSTALLATION:  DIAGONAL
LOCATION:  FIELD COLOR 2

CPT-3 CARPET TILE
MANF:  SHAW CONTRACT GROUP
STYLE:  HEXAGON PLANE 5T054
COLOR: ORANGE 54668
SIZE:  25" SIDE TO SIDE
INSTALLATION:  DIAGONAL
LOCATION:  FIELD COLOR 3

CPT-4 CARPET TILE
MANF:  SHAW CONTRACT GROUP
STYLE:  TANGLE TILE 5T018
COLOR: TAUNT 18485
SIZE:  24" X 24"
INSTALLATION:  QUARTER TURN
LOCATION:  OFFICE AREA

CPT-5 CARPET TILE
MANF:  SHAW CONTRACT GROUP
STYLE:  CHARISMA TILE 59561
COLOR: ARTISTIC 61979
SIZE:  24" X 24"
INSTALLATION:  QUARTER TURN
LOCATION:  ELEVATOR LOBBY

CPT-6 CARPET TILE
MANF:  SHAW CONTRACT GROUP
STYLE:  APPLIED TILE 5T004
COLOR: AMETHYST 04982
SIZE:  24" X 24"
INSTALLATION:  QUARTER TURN
LOCATION:  ELEVATOR LOBBY

FT-1 PORCELAIN FLOOR TILE
MANF:  CROSSVILLE
STYLE:  SHADES BY CROSSVILLE
COLOR:  THUNDER UPS AV248
SIZE:  24" X 24"
INSTALLATION:  QUARTER TURN
GROUT:  LATICRETE 45 RAVEN
MANF. RECOMMENDED GROUT LINE

RES-1 RESILIENT FLOORING
MANF:  NORA SYSTEMS
STYLE:  NORA PLAN SENTICA 2MM
COLOR: EXPEDITION 6522
SIZE:  ART 2700 24" X 24" TILE
LOCATION:  MULTIPURPOSE ROOM

RES-2 RESILIENT FLOORING
MANF:  NORA SYSTEMS
STYLE:  NORA PLAN SENTICA 2MM
COLOR:  HEAT WAVE 6514
SIZE:  ART. 2700 24" X 24" TILE
LOCATION:  MULTIPURPOSE ROOM

SC-1 SEALED CONCRETE

BASE:

CB-1 CARPET BASE
MANF:  SHAW
SIZE:  4"
PATTERN:  UPTOPIAN 50515
COLOR:  RAVEN 43505
LOCATION:  WALL BASE

RB-1 RESILIENT BASE
MANF:  ROPPE PINNACLE RUBBER
SIZE:  4"
PROFILE: TOE
COLOR:  100 BLACK

TB-1 PORCELAIN TILE COVE BASE
MANF:  CROSSVILLE
STYLE:  SHADES BY CROSSVILLE
COLOR:  THUNDER UPS AV248
SIZE:  6" X 12"
GROUT:  LATICRETE 45 RAVEN

CEILING:

ACT-1 ACOUSTICAL CEILING TILE
MANF:  ARMSTRONG
STYLE:  ULTIMA #1912
SIZE:  24" X 24"
GRID:  9/16" SILHOUTTE 1/8" REVEAL
LOCATION:  FIELD TILE

ACT-2 ACOUSTICAL CEILING TILE
MANF:  ARMSTRONG
STYLE:  SCHOOL ZONE FINE FISSURED  #1719
SIZE:  24" X 24"
GRID:  9/16" SILHOUTTE 1/8" REVEAL
LOCATION:  RECORDING STUDIO

GYP-1 GYP BD CEILING
PT-1

MILLWORK:

SOL-1 MANF:  SILESTONE
COLOR:  WHITE STORM

PL-1 MANF:  WILSONART
COLOR:  756-58 NATURAL MAPLE
LOCATION:  CABINETS

TOILET PARTITIONS:

MANF:  SCRANTON PRODUCTS
COLOR:  METALLIC STAINLESS
TEXTURE:  EX
ATTACHMENT:  FLOOR TO CEILING

WALLS:

AWT-1 ACOUSTICAL WALL TILE
MANF:  BUZZISPACE
PRODUCT:  BUZZIBLOX HEXA
COLOR:  ORANGE 2012
AWT-1.04 -   SIZE:  4CM
AWT-1.08 -   SIZE:  8 CM
AWT-1.12 -   SIZE:  12CM

AWT-2 ACOUSTICAL WALL TILE
MANF:  BUZZISPACE
PRODUCT:  BUZZIBLOX HEXA
COLOR:  MIDGREY 1001
AWT-2.04 -   SIZE:  4CM
AWT-2.08 -   SIZE:  8CM
AWT-2.12 -   SIZE:  12CM

AWT-3 ACOUSTICAL WALL TILE
MANF:  BUZZISPACE
PRODUCT:  BUZZIBLOX HEXA
COLOR:  ROUGH ICE BLUE 43
AWT-3.04 -   SIZE:  4CM
AWT-3.08 -   SIZE:  8CM
AWT-3.12 -   SIZE:  12CM

PT-1 MANF:  SHERWIN WILLIAMS
COLOR:  SW7007 CEILING BRIGHT WHITE
FINISH:  SATIN
LOCATION:  CEILING COLOR

PT-2 MANF:  SHERWIN WILLIAMS
COLOR: TO MATCH LIBRARY WHITE
FINISH:  SATIN
LOCATION:  WALLS

PT-3 NOT USED

PT-4 MANF:  SHERWIN WILLIAMS
COLOR:  SW6636 HUSKY ORANGE
FINISH:  SATIN
LOCATION:  ACCENT COLOR

PT-5 DRY ERASE PAINT
MANF:  TRI-KES
PRODUCT:  WRITEERASE WHITE
COLOR:  WEW-01 WHITE

PT-6 NOT USED

PT-7 NOT USED

PT-8 MANF:  SHERWIN WILLIAMS
COLOR:  SW6818 VALIANT VIOLET
FINISH:  SATIN
LOCATION:  ACCENT COLOR

PT-9 MANF:  SHERWIN WILLIAMS
COLOR:  SW6683 BEE
FINISH:  SATIN
LOCATION:  ACCENT COLOR

MB-1 MAGNETIC GLASS WHITEBOARD
MANF:  CLARUS (QUOTE #0038387)
COLOR:  CUSTOM COLOR TO MATCH PT-8
INSTALLATION:  Z-CLIP
SIZE:  48" H X 60"W
CONTACT:  kmoreland@kcrepsource.com

MB-2 MAGNETIC GLASS WHITEBOARD
MANF:  CLARUS (QUOTE #0038387)
COLOR:  CUSTOM COLOR TO MATCH PT-9
INSTALLATION:  DIRECT GLUE APPLICATION
FOR COLUMNS
SIZE:  116" H X 31.25" W, AND 84" X 31.25"; SEE

ELEVATIONS
CONTACT:  kmoreland@kcrepsource.com

TB-1 TACKBOARD
MANF:  FORBO FLOORING
PRODUCT:  BULLENTIN BOARD
SIZE:  48" WIDTH
COLOR:  2202

WC-1 VINYL WALLCOVERING
MANF:  KNOLL TEXTILES
PATTERN:  DRIP (THE INK COLLECTION) WC1408/7
COLOR:  MERCURY
LOCATION:  POPLAB & GAMING

WT-1 PORCELAIN WALL TILE
MANF:  STONE SOURCE
PATTERN:  TEX; SEE C6/A402.5
COLOR:  MATTE WHITE (RANDOM TEXTURES)
SIZE:  4" X 8" NOMINAL
GROUT:  LATICRETE 1/8" JOINT 18 SAUTERNE
LOCATION:  T/R WALL TILE 1

WT-2 PORCELAIN WALL TILE
MANF:  STONE SOURCE
PATTERN:  TEX; SEE C6/A402.5
COLOR:  MATTE GRAY (RANDOM TEXTURES)
SIZE:  4" X 8" NOMINAL
GROUT:  LATICRETE 1/8" JOINT 18 SAUTERNE
LOCATION:  T/R WALL TILE 2

WT-3 PORCELAIN WALL TILE
MANF:  STONE SOURCE
PATTERN:  TEX; SEE C6/A402.5
COLOR:  MATTE BLACK (RANDOM TEXTURES)
SIZE:  4" X 8" NOMINAL
GROUT:  LATICRETE 1/8" JOINT 18 SAUTERNE
LOCATION:  T/R WALL TILE 3

WT-4 PORCELAIN WALL TILE
MANF:  CROSSVILLE
PATTERN:  COLOR BY NUMBERS
COLOR:  FIFTEEN MINUTES OF FAME
SIZE:  4" X 8" NOMINAL
GROUT:  LATICRETE 1/8" JOINT 18 SAUTERNE
LOCATION:  KITCHEN BACKSPLASH

WALLS CONT.:

WT-5 PROCELAIN WALL TILE BULLNOSE TRIM
MANF:  CROSSVILLE
STYLE:  SHADES BY CROSSVILLE
COLOR:  THUNDER UPS AV248
SIZE:  4" X 24"
GROUT:  LATICRETE 18 SAUTERNE
MANF. RECOMMENDED GROUT JOINT
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1-'0" DEEP 3/4" PLYWOOD
SHELVES WITH APPLIED
1X2 WOOD FRONT TRIM
AND PLASTIC LAMINATE
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NEW 5/8" GYP. BD.

CEILING ON

SUSPENDED CEILING

SYSTEM, PAINTED
TOILET PARITITON

PILASTER

STAINLESS STEEL

SLEEVE

STAINLESS STEEL

MOUNTING ANGLE

ANCHOR AS PER

MANUFACTURER'S

RECOMMENDATIONS

6" METAL STUD

HEADER WITH

CONTINUOUS FIRE

RETARDANT 2X

WOOD BLOCKING

6" METAL STUD

BRACING
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SOL-1

3/4" PLAM (PL-1) MDF
DRAWERS
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2X WD. FRAMING
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 3" = 1'-0"A403.5

B6

TYP. SECTION DETAIL AT TOILET
PARTITION PILASTER

 1" = 1'-0"A403.5

E3

TYP. BASE CABINET - 3
DRAWERS

 1" = 1'-0"A403.5

E4

TYP. BASE CABINET -
ADJ. SHELVES

 1 1/2" = 1'-0"A403.5

D1 TYP. SECTION DETAIL AT LAVATORY
 1" = 1'-0"A403.5

D3

TYP. SECTION DETAIL
AT BREAK ROOM SINK

 1" = 1'-0"A403.5

E6

TYP. BASE CABINET -
DRAWER AND SHELVES

 1" = 1'-0"A403.5

D4

TYP. UPPER CABINET - 3
ADJ. SHELVES

 1" = 1'-0"A403.5

C3

TYP. UPPER CABINET - 2
ADJ. SHELVES

 1" = 1'-0"A403.5

D2

SHELVING AT POP LAB
(301) - ADD ALT.

 1/4" = 1'-0"A403.5

A1

FRONT ELEVATION AT
ENTRY KIOSK

 1/4" = 1'-0"A403.5

A3

REAR ELEVATION AT
ENTRY KIOSK

 1/4" = 1'-0"A403.5

A2

SIDE ELEVATION AT
ENTRY KIOSK

A403.5

A5 3D VIEW - ENTRY KIOSK

 1" = 1'-0"A403.5

E2

SECTION DETAIL AT ENTRY KIOSK -
DRAWERS

 1/4" = 1'-0"A403.5

A4

ENL. PLAN AT ENTRY
KIOSK - BASE BID

 1/4" = 1'-0"A403.5

B4 ENL. PLAN AT KIOSK
 1/4" = 1'-0"A403.5

B3

REAR ELEVATION AT
KIOSK

 1/4" = 1'-0"A403.5

B1

FRONT ELEVATION AT
KIOSK

 1/4" = 1'-0"A403.5

B2

SIDE ELEVATION AT
KIOSK

 1" = 1'-0"A403.5

E1 SECTION DETAIL AT KIOSK

 1/4" = 1'-0"A403.5

B5

ENL. PLAN AT ENTRY
KIOSK - ADD ALT.

NORTH

NORTH

NORTH

 1" = 1'-0"A403.5

E5

TYP. BASE CABINET -
BUILT-IN MICROWAVE

 1" = 1'-0"A403.5

D5 SECTION DETAIL AT ENTRY KIOSK
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E4 FURNITURE PLAN - TEEN CENTER - BASE BID
 1/8" = 1'-0"A801.5

E2 FURNITURE PLAN - TEEN CENTER - ADD ALTERNATE

FURNITURE NOTES

Note
Number Note Text

1 EXISTING FUNITURE TO BE MOVED BY OTHERS.

2 NEW FURNITURE BY OTHERS
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